MAR 05, 2018 01:17 PM

BRUNSWICK, NEW HANOVER

2018CPT.03.04.10101, 2018CPT.03.04.10651, 2018CPT.03.04.20651, 2018CPT.03.04.20652

TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING, SHOULDER RECON & GUARDRAIL.
1 SECTION OF US-17 BUS/US-76, 1 SECTION OF US-421, 1 SECTION OF NC-132, AND 59 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 3 001
FEB 20 2018 C204135
32.239 MI

HIGHLAND PAVING COMPANY LLC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

FAYETTEVILLE, NC WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 407000.00 415000.00 267000.00
0002 0106000000-E 230 BORROW EXCAVATION 860 CY 30.00 25800.00 86.13 74071.80 62.00 53320.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 535 TON 76.00 40660.00 190.34 101831.90 93.00 49755.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 17.83 SMI 3350.00 59730.50 4972.87 88666.27 2210.00 39404.30
0005 1297000000-E 607 z\gll_llyzé)SP PVMT #+tx DTH 207,529 SY 1.50 311293.50 1.66 344498.14 1.95 404681.55
0006 1297000000-E 607 z\gu_llyﬁ)sp PVMT #+x" DTH 2,628 SY 3.50 9198.00 3.15 8278.20 3.65 9592.20
0007 1297000000-E 607 ?gl'!SL ASP PVMT **x DTH 105,260 SY 2.00 210520.00 1.93 203151.80 2.20 231572.00
0008 1308000000-E 607 ?89% /i\SE;";-\LT PVMT wxion _ sk 7,073 SY 3.40 24048.20 3.31 23411.63 3.90 27584.70
0009 1308000000-E 607 ?89% ?SE;;—\LT PVMT wxion _ sk 3,061 SY 4.00 12244.00 5.17 15825.37 3.85 11784.85
0010 1330000000-E 607 INCIDENTAL MILLING 6,748 SY 17.50 118090.00 4.22 28476.56 16.00 107968.00
0011 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,644 TON 68.00 519792.00 77.00 588588.00 92.70 708598.80
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,000 TON 51.85 155550.00 73.00 219000.00 97.00 291000.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 48,560 TON 51.00 2476560.00 56.50 2743640.00 67.65 3285084.00
0014 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 338 TON 61.00 20618.00 100.00 33800.00 91.50 30927.00
0015 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,930 TON 51.00 149430.00 59.50 174335.00 69.50 203635.00
0016 1526000000-E 610 ASP CONC SURF CRS S4.75A 3,345 TON 63.00 210735.00 72.75 243348.75 74.00 247530.00
0017 1575000000-E 620 ASP FOR PLANT MIX 3,822 TON 399.00 1524978.00 300.00 1146600.00 400.00 1528800.00
0018 1840000000-E 665 MILLED RUMBLE STRIPS 8,045 LF 1.10 8849.50 0.50 4022.50 0.50 4022.50
0019 1880000000-E SP  GENERIC PAVING ITEM (TON) 142 TON 175.00 24850.00 240.00 34080.00 258.00 36636.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0020 1880000000-E SP  GENERIC PAVING ITEM (TON) 1,350 TON 140.00 189000.00 133.00 179550.00 137.00 184950.00
PATCHING EXISTING PAVEMENT (MILL) 119.0C
0021 1880000000-E SP  GENERIC PAVING ITEM (TON) 300 TON 170.00 51000.00 133.00 39900.00 141.00 42300.00
PATCHING EXISTING PAVEMENT (MILL) $9.5C
0022 1880000000-E SP  GENERIC PAVING ITEM (TON) 1,770 TON 185.00 327450.00 240.00 424800.00 258.00 456660.00
PATCHING EXISTING PAVEMENT  (MILL)
0023 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 1500.00 1500.00 1500.00 1500.00 1342.00 1342.00
0024 2549000000-E 846 2'-6" CONC CURB & GUTTER 40 LF 52.50 2100.00 52.50 2100.00 123.00 4920.00
0025 2591000000-E 848 4" CONCRETE SIDEWALK 7 SY 100.00 700.00 100.00 700.00 302.00 2114.00
0026 2605000000-N 848 CONCRETE CURB RAMPS 1 EA 2500.00 2500.00 2500.00 2500.00 5460.00 5460.00
0027 2612000000-E 848 6" CONCRETE DRIVEWAY 70 SY 72.00 5040.00 72.00 5040.00 140.00 9800.00
0028 2613000000-N 848 REM & REP CURB RAMPS 5 EA 2750.00 13750.00 2750.00 13750.00 5340.00 26700.00
0029 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 80 SY 80.00 6400.00 80.00 6400.00 137.00 10960.00
0030 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 85 SY 90.00 7650.00 90.00 7650.00 135.00 11475.00
0031 2738000000-E SP  GENERIC PAVING ITEM (SY) 24 SY 100.00 2400.00 100.00 2400.00 240.00 5760.00
REMOVE & REPLACE 4" CONC SIDE-WALK
0032 2738000000-E SP  GENERIC PAVING ITEM (SY) 146 SY 75.00 10950.00 75.00 10950.00 270.00 39420.00

REMOVE & REPLACE 5" MONOLITHIC CONC ISLANDS



MAR 05, 2018 01:17 PM BRUNSWICK, NEW HANOVER
2018CPT.03.04.10101, 2018CPT.03.04.10651, 2018CPT.03.04.20651, 2018CPT.03.04.20652

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHOULDER RECON & GUARDRAIL.

1 SECTION OF US-17 BUS/US-76, 1 SECTION OF US-421, 1 SECTION OF NC-132, AND 59 SECTIONS OF SECONDARY ROADS.

2:00 PM 2/3 001
FEB 20 2018 C204135
32.239 MI

HIGHLAND PAVING COMPANY LLC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

FAYETTEVILLE, NC WILSON, NC ROCKY MOUNT, NC
0033 2738000000-E SP  GENERIC PAVING ITEM (SY) 38 SY 40.00 1520.00 40.00 1520.00 78.00 2964.00
REMOVE MONOLITHIC CONC ISLAND
0034 2752000000-E SP  GENERIC PAVING ITEM (LF) 195 LF 70.00 13650.00 70.00 13650.00 82.00 15990.00
REMOVE & REPLACE 2'-0" CURB & GUTTER
0035 2752000000-E SP  GENERIC PAVING ITEM (LF) 155 LF 80.00 12400.00 80.00 12400.00 75.00 11625.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0036 2759000000-N SP  GENERIC PAVING ITEM (EA) 178 EA 600.00 106800.00 600.00 106800.00 600.00 106800.00
ADJUSTMENT OF MONUMENTS
0037 2830000000-N 858 ADJ MANHOLES 86 EA 600.00 51600.00 600.00 51600.00 155.00 13330.00
0038 2845000000-N 858 ADJ METER OR VALVE BOXES 32 EA 600.00 19200.00 600.00 19200.00 600.00 19200.00
0039 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 15000.00 15000.00 15000.00 15000.00 12600.00 12600.00
0040 3030000000-E 862 STL BEAM GUARDRAIL 100 LF 15.75 1575.00 15.75 1575.00 18.00 1800.00
0041 3060000000-E 862 SBGR DOUBLE FACED 275 LF 22.00 6050.00 22.00 6050.00 22.50 6187.50
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 14 EA 30.00 420.00 30.00 420.00 45.00 630.00
0043 3210000000-N 862 GREND TYPE CAT-1 7 EA 695.00 4865.00 695.00 4865.00 252.00 1764.00
0044 3215000000-N SP  GR ANCHOR TYPE Il 2 EA 1560.00 3120.00 1550.00 3100.00 1700.00 3400.00
0045 3287000000-N SP GRENDTYPETL-3 8 EA 2900.00 23200.00 2900.00 23200.00 3100.00 24800.00
0046 3420000000-E SP GENERIC GUARDRAILL ITEM (LF) 6,150 LF 16.75 103012.50 16.75 103012.50 17.25 106087.50
REMOVE & REPLACE EXISTING GUARDRAIL
0047 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,136 SF 6.70 21011.20 8.90 27910.40 6.25 19600.00
0048 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 237400.00 155000.00 207115.00
0049 4510000000-N 1190 LAW ENFORCEMENT 960 HR 50.00 48000.00 65.00 62400.00 53.00 50880.00
0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90 243,635 LF 0.54 131562.90 0.54 131562.90 0.54 131562.90
0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120 132,306 LF 0.58 76737.48 0.58 76737.48 0.58 76737.48
0052 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 15,269 LF 1.05 16032.45 1.05 16032.45 1.05 16032.45
0053 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 3,280 LF 1.12 3673.60 1.12 3673.60 112 3673.60
0054 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,325 LF 2.50 5812.50 2.50 5812.50 2.50 5812.50
0055 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 10.00 1000.00 10.00 1000.00 10.00 1000.00
0056 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,001 LF 10.00 20010.00 10.00 20010.00 10.00 20010.00
0057 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 108 EA 105.00 11340.00 105.00 11340.00 105.00 11340.00
0058 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 508 EA 90.00 45720.00 90.00 45720.00 90.00 45720.00
0059 4900000000-N 1251 PERM RAISED PVMT MARKERS 852 EA 4.80 4089.60 4.80 4089.60 4.80 4089.60
0060 4905000000-N 1253 SNOWPLB PVMT MRKER 2,440 EA 27.65 67466.00 27.65 67466.00 27.65 67466.00
0061 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 60500.00 21000.00 73650.00
0062 6000000000-E 1605 TEMPORARY SILT FENCE 446 LF 5.00 2230.00 3.50 1561.00 2.45 1092.70
0063 6009000000-E 1610 EROS CONTRL STONE CL B 112 TON 94.00 10528.00 95.25 10668.00 127.00 14224.00
0064 6012000000-E 1610 SEDIMENT CONTROL STONE 112 TON 70.00 7840.00 73.87 8273.44 120.00 13440.00
0065 6015000000-E 1615 TEMPORARY MULCHING 4.46 ACR 2000.00 8920.00 2000.00 8920.00 995.00 4437.70
0066 6018000000-E 1620 SEED FOR TEMP SEEDING 223 LB 5.00 1115.00 2.00 446.00 4.50 1003.50
0067 6021000000-E 1620 FERT FOR TEMP SEEDING 0.47 TON 1500.00 705.00 750.00 352.50 950.00 446.50
0068 6036000000-E 1631 MATTING FOR EROS CONTROL 40 SY 10.00 400.00 2.75 110.00 4.50 180.00



MAR 05, 2018 01:17 PM
2018CPT.03.04.10101, 2018CPT.03.04.10651, 2018CPT.03.04.20651, 2018CPT.03.04.20652

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHOULDER RECON & GUARDRAIL.

BRUNSWICK, NEW HANOVER

1 SECTION OF US-17 BUS/US-76, 1 SECTION OF US-421, 1 SECTION OF NC-132, AND 59 SECTIONS OF SECONDARY ROADS.

2:00 PM 3/3 001
FEB 20 2018 C204135
32.239 MI

HIGHLAND PAVING COMPANY LLC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

FAYETTEVILLE, NC WILSON, NC ROCKY MOUNT, NC

0069 6042000000-E 1632 1/4" HARDWARE CLOTH 224 LF 5.00 1120.00 2.50 560.00 12.00 2688.00
0070 6071010000-E SP  WATTLE 80 LF 8.00 640.00 10.00 800.00 15.00 1200.00
0071 6084000000-E 1660 SEEDING AND MULCHING 6.49 ACR 3000.00 19470.00 3000.00 19470.00 2150.00 13953.50
0072 6090000000-E 1661 SEED FOR REPAIR SEEDING 223 LB 15.00 3345.00 1.00 223.00 7.50 1672.50
0073 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.12 TON 1500.00 1680.00 750.00 840.00 950.00 1064.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 3 EA 1000.00 3000.00 500.00 1500.00 300.00 900.00
0075 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 191.00 1146.00 191.00 1146.00 191.00 1146.00
0076 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 15,616 LF 5.55 86668.80 5.55 86668.80 5.55 86668.80
0077 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 2,400 LF 1.65 3960.00 1.65 3960.00 1.65 3960.00

(14-2)

CONTRACT TOTAL TOTAL 8195922.73 TOTAL 8345512.09 TOTAL 9550701.63

ROADWAY ITEMS SUB-TOTAL 8195922.73 SUB-TOTAL 8345512.09 SUB-TOTAL 9550701.63

BIDDERS IN ORDER CONTRACT TOTAL

HIGHLAND PAVING COMPANY LLC 1 8195922.73

ST WOOTEN CORPORATION 2 8345512.09

BARNHILL CONTRACTING COMPANY 3 9550701.63



MAR 05, 2018 01:17 PM

15BPR.15

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

NEW HANOVER

2:00 PM 1/ 4 002
FEB 20 2018 C204119
0.575 MI

PCL CIVIL CONSTRUCTORS INC

SOUTHERN ROAD & BRIDGE, LLC

TIC-THE INDUSTRIAL COMPANY

RALEIGH, NC TARPON SPRINGS, FL ATLANTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 650000.00 1250000.00 730000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 676 SF 6.25 4225.00 1.00 676.00 6.25 4225.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 576 SF 6.25 3600.00 1.00 576.00 6.25 3600.00

0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 30 SF 6.00 180.00 1.00 30.00 6.00 180.00

0005 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2500.00 10000.00 500.00 2000.00 320.00 1280.00

0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 11 EA 10000.00 110000.00 1250.00 13750.00 4500.00 49500.00

0007 4430000000-N 1130 DRUMS 175 EA 40.00 7000.00 1.00 175.00 10.00 1750.00

0008 4445000000-E 1145 BARRICADES (TYPE III) 104 LF 20.00 2080.00 1.00 104.00 18.00 1872.00

0009 4480000000-N 1165 TMA 3 EA 15000.00 45000.00 2500.00 7500.00 10500.00 31500.00

0010 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,825 LF 0.80 3060.00 1.00 3825.00 0.50 1912.50

0011 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 12,176 LF 1.28 15585.28 2.00 24352.00 1.90 23134.40

0012 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 630 LF 2.56 1612.80 3.00 1890.00 3.50 2205.00

0013 4900000000-N 1251 PERM RAISED PVMT MARKERS 145 EA 8.00 1160.00 7.00 1015.00 8.00 1160.00
STRUCTURE ITEMS

0014 8161000000-E 420 GROOVING BRIDGE FLOORS 149,300 SF 0.25 37325.00 0.50 74650.00 0.65 97045.00

0015 8296000000-N 442 POLLUTION CONTROL Lump Sum 100000.00 200000.00 50000.00

0016 8559000000-E SP SURFACE PREP, CLASS Il 10 SY 1500.00 15000.00 1500.00 15000.00 1000.00 10000.00

0017 8566000000-E SP SURFACE PREP, CLASS Il 13.5 SY 4135.00 55822.50 1500.00 20250.00 7600.00 102600.00

0018 8664000000-E SP SHOTCRETE REPAIRS 125 CF 1400.00 175000.00 1750.00 218750.00 2000.00 250000.00

0019 8678000000-E SP EPOXY RESIN INJECTION 1 LF 750.00 750.00 500.00 500.00 1010.00 1010.00

0020 8692000000-N SP FOAMJOINT SEALS Lump Sum 87500.00 120000.00 90000.00

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1350000.00 1850000.00 1585000.00
CLEANING & REPAINTING OF BRIDGE #13

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 5000.00 25000.00
INSTALL NEW SIGNS

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 225000.00 400000.00 410000.00
MECHANICAL OPERATING MACHINERY

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1588780.45 1120000.00 1512000.00
OPERATOR HOUSE RENOVATION

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 886000.00 1500000.00 875000.00
PAINTING CONTAINMENT FOR

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00 10000.00
REPLACE AIR HORN

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3600000.00 2812200.00 3261222.00
REPLACEMENT OF STEEL GRID DECK

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 0.01 125000.00 1000000.00
UNDER STRUCTURE WORKPLATFORM

0029 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,034 LF 250.00 758500.00 225.00 682650.00 340.00 1031560.00
MODIFIED ALASKA BARRIER RAIL

0030 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 8 CY 1000.00 8000.00 1500.00 12000.00 900.00 7200.00
FLOWABLE FILL

0031 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 495 CY 2600.00 1287000.00 3000.00 1485000.00 2550.00 1262250.00

PPC MATERIALS



MAR 05, 2018 01:17 PM

15BPR.15

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

NEW HANOVER

2:00 PM
FEB 20 2018

0.575 MI

2/ 4 002

C204119

PCL CIVIL CONSTRUCTORS INC

SOUTHERN ROAD & BRIDGE, LLC

TIC-THE INDUSTRIAL COMPANY

RALEIGH, NC TARPON SPRINGS, FL ATLANTA, GA

0032 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 15 CF 2000.00 3000.00 2000.00 3000.00 8355.00 12532.50
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0033  8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 25,000 LB 24.00 600000.00 27.00 675000.00 40.00 1000000.00
STRUCTURAL STEEL FOR REPAIRS

0034 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 52 SF 50.00 2600.00 75.00 3900.00 50.00 2600.00
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0035 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 7,390 SF 4.00 29560.00 6.00 44340.00 4.00 29560.00
EPOXY OVERLAY SYSTEM

0036 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 10 SY 750.00 7500.00 600.00 6000.00 1500.00 15000.00
CONCRETE DECK REPAIR FOR PPC OVERLAY

0037 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 135 SY 0.01 0.14 200.00 2700.00 1.00 13.50
HYDRO-DEMOLITION OF BRIDGE DECK

0038  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 17,655 SY 18.90 333679.50 22.00 388410.00 18.15 320438.25
PLACING & FINISHING PPC OVER-LAY

0039  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 17,655 SY 12.90 227749.50 16.00 282480.00 12.25 216273.75
SCARIFYING BRIDGE DECK

0040  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 18,574 SY 2.65 49221.10 3.20 59436.80 2.65 49221.10
SHOTBLASTING BRIDGE DECK

0041 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 3500.00 3500.00 4000.00 4000.00 6000.00 6000.00
SPLICING OF PRESTRESSING STRAND

0042 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 700000.00 365800.00 916150.00
AUXILIARY COUNTERWEIGHT & SPAN GUIDE REPAIRS
CONTRACT TOTAL TOTAL 12999991.28 TOTAL 13786959.80 TOTAL 14999995.00
ROADWAY ITEMS SUB-TOTAL 853503.08  SUB-TOTAL 1305893.00  SUB-TOTAL 852318.90
STRUCTURE ITEMS SUB-TOTAL 1214648820  SUB-TOTAL 12481066.80  SUB-TOTAL 14147676.10



MAR 05, 2018 01:17 PM NEW HANOVER 2:00 PM 3/ 4 002
15BPR.15 FEB 20 2018 C204119

TIP NO 0.575 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

ARCHER WESTERN
CONSTRUCTION LLC
ATLANTA, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 760000.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 676 SF 15.00 10140.00
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 576 SF 12.00 6912.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 30 SF 12.00 360.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4000.00 16000.00
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 11 EA 9000.00 99000.00
0007 4430000000-N 1130 DRUMS 175 EA 76.00 13300.00
0008 4445000000-E 1145 BARRICADES (TYPE Il 104 LF 50.00 5200.00
0009 4480000000-N 1165 TMA 3 EA 62000.00 186000.00
0010 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,825 LF 2.00 7650.00
0011 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 12,176 LF 3.80 46268.80
0012 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 630 LF 5.00 3150.00
0013 4900000000-N 1251 PERM RAISED PVMT MARKERS 145 EA 15.00 2175.00
STRUCTURE ITEMS
0014 8161000000-E 420 GROOVING BRIDGE FLOORS 149,300 SF 1.50 223950.00
0015 8296000000-N 442 POLLUTION CONTROL Lump Sum 74210.00
0016 8559000000-E SP SURFACE PREP, CLASS II 10 SY 615.00 6150.00
0017 8566000000-E SP SURFACE PREP, CLASS Il 135 SY 1900.00 25650.00
0018 8664000000-E SP SHOTCRETE REPAIRS 125 CF 800.00 100000.00
0019 8678000000-E SP EPOXY RESIN INJECTION 1 LF 125.00 125.00
0020 8692000000-N SP FOAMJOINT SEALS Lump Sum 405100.00
0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1670000.00
CLEANING & REPAINTING OF  BRIDGE #13
0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
INSTALL NEW SIGNS
0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 425000.00
MECHANICAL OPERATING MACHINERY
0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1850000.00
OPERATOR HOUSE RENOVATION
0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1250000.00
PAINTING CONTAINMENT FOR  BRIDGE #13
0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
REPLACE AIR HORN
0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3138550.00
REPLACEMENT OF STEEL GRID DECK
0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 298000.00
UNDER STRUCTURE WORKPLATFORM
0029 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,034 LF 232.00 703888.00
MODIFIED ALASKA BARRIER RAIL
0030 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 8 CY 1100.00 8800.00
FLOWABLE FILL
0031 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 495 CY 2805.00 1388475.00

PPC MATERIALS
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TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

NEW HANOVER 2:00 PM 4/ 4 002
FEB 20 2018 C204119

0.575 MI

ARCHER WESTERN
CONSTRUCTION LLC
ATLANTA, GA
0032 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 15 CF 42552 638.28
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS
0033  8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 25,000 LB 28.00 700000.00
STRUCTURAL STEEL FOR REPAIRS
0034 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 52 SF 65.00 3380.00
CONCRETE DECK REPAIR FOR EPOXY OVERLAY
0035 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 7,390 SF 5.00 36950.00
EPOXY OVERLAY SYSTEM
0036 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 10 SsY 750.00 7500.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0037 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 135 SY 1900.00 25650.00
HYDRO-DEMOLITION OF BRIDGE DECK
0038  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 17,655 SY 30.00 529650.00
PLACING & FINISHING PPC OVER-LAY
0039  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 17,655 SY 26.00 459030.00
SCARIFYING BRIDGE DECK
0040 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 18,574 SY 6.00 111444.00
SHOTBLASTING BRIDGE DECK
0041 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 19000.00 19000.00
SPLICING OF PRESTRESSING STRAND
0042 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 600000.00
AUXILIARY COUNTERWEIGHT & SPAN GUIDE REPAIRS
CONTRACT TOTAL TOTAL 15237296.08
ROADWAY ITEMS SUB-TOTAL 1156155.80
STRUCTURE ITEMS SUB-TOTAL 14081140.28
BIDDERS IN ORDER CONTRACT TOTAL
PCL CIVIL CONSTRUCTORS INC 1 12999991.28
SOUTHERN ROAD & BRIDGE, LLC 2 13786959.80
TIC-THE INDUSTRIAL COMPANY 3 14999995.00
ARCHER WESTERN CONSTRUCTION LLC 4 15237296.08
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1077000.00 1075000.00 1140000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 300000.00 100000.00 275000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2221000.00 3000000.00 800000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 10000.00 20000.00 6000.00 12000.00 8800.00 17600.00
0005  0022000000-E 225 UNCLASSIFIED EXCAVATION 85,000 CY 13.50 1147500.00 5.00 425000.00 13.00 1105000.00
0006 0028000000-N SP  TYPE | STANDARD APPR *rtsierix Lump Sum 97000.00 85000.00 120000.00
(50+61.09 -L-)
0007  0036000000-E 225 UNDERCUT EXCAVATION 3,700 CY 15.00 55500.00 9.00 33300.00 7.00 25900.00
0008 0106000000-E 230 BORROW EXCAVATION 65,000 CY 0.01 650.00 0.01 650.00 0.01 650.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10,800 CY 7.00 75600.00 4.00 43200.00 4.00 43200.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 450 LF 8.00 3600.00 4.00 1800.00 5.00 2250.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 23,730 SY 4.20 99666.00 5.50 130515.00 7.00 166110.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 4,410 SY 4.00 17640.00 1.10 4851.00 4.00 17640.00
0013 0192000000-N 260 PROOF ROLLING 10 HR 120.00 1200.00 300.00 3000.00 1700.00 17000.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 2,900 CY 32.00 92800.00 14.00 40600.00 40.00 116000.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 13,700 SY 2.00 27400.00 2,50 34250.00 1.00 13700.00
0016 0199000000-E SP  TEMPORARY SHORING 5105 SF 50.00 255250.00 45.00 229725.00 80.00 408400.00
0017 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 39000.00 50000.00 70000.00
MEDIA FILTER BASIN NO 1
0018 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 65000.00 175000.00 200000.00
MEDIA FILTER BASIN NO 2
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,180 TON 40.00 47200.00 25.00 29500.00 30.00 35400.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 3,700 SY 3.00 11100.00 2,50 9250.00 1.00 3700.00
0021 0342000000-E 310 **" SIDE DRAIN PIPE 84 LF 82.00 6888.00 75.00 6300.00 80.00 6720.00
(307
0022 0342000000-E 310 **" SIDE DRAIN PIPE 180 LF 107.00 19260.00 85.00 15300.00 120.00 21600.00
(42)
0023 0342000000-E 310 **" SIDE DRAIN PIPE 16 LF 130.00 2080.00 140.00 2240.00 110.00 1760.00
(48"
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1,928 LF 46.00 88688.00 52.00 100256.00 50.00 96400.00
0025 0344000000-E 310 18" SIDE DRAIN PIPE 560 LF 51.00 28560.00 52.00 29120.00 60.00 33600.00
0026 0345000000-E 310 24" SIDE DRAIN PIPE 992 LF 62.00 61504.00 55.00 54560.00 70.00 69440.00
0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 6 EA 500.00 3000.00 300.00 1800.00 400.00 2400.00
(157
0028 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 525.00 1050.00 300.00 600.00 500.00 1000.00
(18"
0029 0354000000-E 310 **"RC PIPE CULV * 2,056 LF 45.00 92520.00 68.00 139808.00 85.00 174760.00
(15", v)
0030 0354000000-E 310 **" RC PIPE CULYV * 600 LF 55.00 33000.00 70.00 42000.00 80.00 48000.00
(18", v)
0031 0354000000-E 310 **"RC PIPE CULV * 604 LF 75.00 45300.00 82.00 49528.00 100.00 60400.00
(24", V)
0032 0354000000-E 310 **"RC PIPE CULV * 248 LF 118.00 29264.00 90.00 22320.00 120.00 29760.00

(30", V)
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0033  0354000000-E 310 (42R\(/3) PIPE CULY ek 52 LF 149.00 7748.00 130.00 6760.00 200.00 10400.00
0034 0366000000-E 310 15"RC PIPE CULV Il 140 LF 46.00 6440.00 75.00 10500.00 50.00 7000.00
0035 0378000000-E 310 24"RC PIPE CULV Il 324 LF 70.00 22680.00 70.00 22680.00 70.00 22680.00
0036 0396000000-E 310 42"RC PIPE CULV Il 52 LF 123.00 6396.00 75.00 3900.00 140.00 7280.00
0037 0448200000-E 310 15"RCP CULV CLASS IV 2,212 LF 50.00 110600.00 54.00 119448.00 80.00 176960.00
0038 0448300000-E 310 18" RCP CULV CLASS IV 232 LF 56.00 12992.00 56.00 12992.00 80.00 18560.00
0039 0448400000-E 310 24" RCP CULV CLASS IV 556 LF 75.00 41700.00 85.00 47260.00 170.00 94520.00
0040 0582000000-E 310 15" CS PIPE CULV 0.064" 160 LF 52.00 8320.00 50.00 8000.00 60.00 9600.00
0041 0594000000-E 310 24" CS PIPE CULV 0.064" 84 LF 68.00 5712.00 55.00 4620.00 80.00 6720.00
0042 0636000000-E 310 (15(:% I(E)Ié4BE)3W skrkt THICK 8 EA 500.00 4000.00 300.00 2400.00 600.00 4800.00
0043  0636000000-E 310 (24(:% I(E)Ié4BE)3W skrkt THICK 2 EA 700.00 1400.00 300.00 600.00 900.00 1800.00
0044  0995000000-E 340 PIPE REMOVAL 2,189 LF 22.00 48158.00 10.00 21890.00 30.00 65670.00
0045 1011000000-N 500 FINE GRADING Lump Sum 165000.00 800000.00 500000.00
0046 1044000000-E 501 LIME TRTD SOIL (SLURRY) 23,420 SY 3.70 86654.00 3.60 84312.00 3.90 91338.00
0047 1099500000-E 505 SHALLOW UNDERCUT 3,500 CY 19.00 66500.00 15.00 52500.00 7.00 24500.00
0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,000 TON 25.00 175000.00 19.00 133000.00 22.00 154000.00
0049 1110000000-E 510 STABILIZER AGGREGATE 500 TON 30.00 15000.00 20.00 10000.00 38.00 19000.00
0050 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 10,650 SY 2.00 21300.00 3.00 31950.00 1.00 10650.00
0051 1121000000-E 520 AGGREGATE BASE COURSE 32,700 TON 22.00 719400.00 25.00 817500.00 30.00 981000.00
0052 1165000000-E 540 PORT CEM FOR CEM TRTD BASE CRSE 1,293 TON 185.00 239205.00 170.00 219810.00 198.75 256983.75
0053 1176000000-E 542 SOIL CEMENT BASE 23,420 SY 3.65 85483.00 4.00 93680.00 6.15 144033.00
0054 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,293 TON 180.00 232740.00 200.00 258600.00 169.00 218517.00
0055 1209000000-E 543 ASPHALT CURING SEAL 7,030 GAL 2.75 19332.50 2.75 19332.50 3.15 22144.50
0056 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 40.00 8000.00 40.00 8000.00 25.00 5000.00
0057 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 1,200 SY 5.40 6480.00 7.50 9000.00 5.00 6000.00
0058 1297000000-E 607 z\gll%L ASP PVMT #**x DTH 28,800 SY 2.60 74880.00 4.00 115200.00 3.00 86400.00
0059 1330000000-E 607 INCIDENTAL MILLING 3,190 SY 6.00 19140.00 9.00 28710.00 5.00 15950.00
0060 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,850 TON 51.00 400350.00 48.00 376800.00 50.00 392500.00
0061 1503000000-E 610 ASP CONC INTR CRS 119.0C 14,010 TON 46.00 644460.00 47.00 658470.00 45.00 630450.00
0062 1519000000-E 610 ASP CONC SURF CRS S9.5B 850 TON 56.00 47600.00 68.00 57800.00 55.00 46750.00
0063 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,830 TON 45.50 538265.00 45.00 532350.00 45.00 532350.00
0064 1524200000-E 610 ASP CONC SURF CRS S9.5D 5,110 TON 61.00 311710.00 52.00 265720.00 60.00 306600.00
0065 1575000000-E 620 ASP FOR PLANT MIX 1,770 TON 400.00 708000.00 440.00 778800.00 395.00 699150.00
0066 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 295 TON 600.00 177000.00 665.00 196175.00 590.00 174050.00
0067 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 540 TON 145.00 78300.00 120.00 64800.00 175.00 94500.00
0068 1840000000-E 665 MILLED RUMBLE STRIPS 5750 LF 1.20 6900.00 1.50 8625.00 2.42 13915.00
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0069 2000000000-N 806 RIGHT-OF-WAY MARKERS 59 EA 200.00 11800.00 250.00 14750.00 90.00 5310.00
0070 2022000000-E 815 SUBDRAIN EXCAVATION 722 CY 26.00 18772.00 15.00 10830.00 25.00 18050.00
0071 2033000000-E 815 SUBDRAIN FINE AGGREGATE 361 CY 46.00 16606.00 20.00 7220.00 45.00 16245.00
0072 2044000000-E 815 6" PERF SUBDRN PIPE 2,150 LF 15.50 33325.00 7.00 15050.00 15.00 32250.00
0073 2070000000-N 815 SUBDRN PIPE OUTLET 5 EA 360.00 1800.00 300.00 1500.00 350.00 1750.00
0074 2077000000-E 815 6" OUTLET PIPE 30 LF 36.00 1080.00 20.00 600.00 35.00 1050.00
0075 2143000000-E 818 BLOTTING SAND 20 TON 49.00 980.00 50.00 1000.00 80.00 1600.00
0076 2209000000-E 838 ENDWALLS 9.4 CY 1250.00 11750.00 1200.00 11280.00 1300.00 12220.00
0077 2253000000-E 840 PIPE COLLARS 2 CY 2500.00 5000.00 1300.00 2600.00 1400.00 2800.00
0078 2275000000-E SP FLOWABLE FILL 59 CY 350.00 20650.00 450.00 26550.00 300.00 17700.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 109 EA 1900.00 207100.00 2200.00 239800.00 3800.00 414200.00
0080 2308000000-E 840 MASNRY DRAINAGE STRUCT 39.8 LF 130.00 5174.00 440.00 17512.00 670.00 26666.00
0081 2352000000-N 840 I(:SFZgl\Iglzl :\)’/;I/GRATE 840. % STD 2 EA 650.00 1300.00 600.00 1200.00 600.00 1200.00
0082 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 EA 625.00 6875.00 675.00 7425.00 700.00 7700.00
0083 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 650.00 650.00 685.00 685.00 800.00 800.00
0084 2365000000-N 840 FRAME W/2GRTS 840.22 STD 30 EA 650.00 19500.00 1100.00 33000.00 800.00 24000.00
0085 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 650.00 2600.00 1100.00 4400.00 800.00 3200.00
0086 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 4 EA 700.00 2800.00 730.00 2920.00 800.00 3200.00
0087 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 26 EA 700.00 18200.00 740.00 19240.00 800.00 20800.00
0088 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 22 EA 700.00 15400.00 740.00 16280.00 800.00 17600.00
0089  2396000000-N 840 FRAME W/COVER STD 840.54 EA 600.00 3600.00 570.00 3420.00 800.00 4800.00
0090 2407000000-N 840 STLFRAMWI/2 GTR, STD 840.37 1 EA 1500.00 1500.00 1850.00 1850.00 800.00 800.00
0091 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 EA 625.00 625.00 575.00 575.00 1700.00 1700.00
0092 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 13 EA 640.00 8320.00 700.00 9100.00 1800.00 23400.00
0093 2542000000-E 846 1'-6" CONC CURB & GUTTER 2,920 LF 18.00 52560.00 14.50 42340.00 15.78 46077.60
0094 2549000000-E 846 2'-6" CONC CURB & GUTTER 10,340 LF 20.00 206800.00 16.50 170610.00 17.36 179502.40
0095 2577000000-E 846 CONC EXPRESSWAY GUTTER 240 LF 45.00 10800.00 23.00 5520.00 42.08 10099.20
0096 2591000000-E 848 4" CONCRETE SIDEWALK 2,000 SY 39.00 78000.00 33.00 66000.00 35.77 71540.00
0097 2605000000-N 848 CONCRETE CURB RAMPS 28 EA 1550.00 43400.00 1750.00 49000.00 1577.89 44180.92
0098 2619000000-E 850 4" CONCRETE PAVED DITCH 44 SY 55.00 2420.00 45.00 1980.00 54.70 2406.80
0099 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 1,740 SY 60.00 104400.00 65.00 113100.00 57.86 100676.40
0100 2752000000-E SP  GENERIC PAVING ITEM (LF) 114 LF 31.00 3534.00 275.00 31350.00 35.53 4050.42

MEDIAN HAZARD PROTECTION

0101 3030000000-E 862 STL BEAM GUARDRAIL 6,675 LF 15.20 101460.00 15.50 103462.50 15.74 105064.50
0102 3045000000-E 862 SBGR SHOP CURVED 625 LF 16.20 1012.50 17.25 1078.13 17.51 1094.38
0103 3060000000-E 862 SBGR DOUBLE FACED 875 LF 29.00 2537.50 22.50 1968.75 22.84 1998.50
0104 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 21.00 210.00 44.00 440.00 44.67 446.70
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0105 3210000000-N 862 GREND TYPE CAT-1 9 EA 610.00 5490.00 550.00 4950.00 558.38 5025.42
0106 3215000000-N SP GR ANCHOR TYPE liI 2 EA 1750.00 3500.00 1600.00 3200.00 1624.37 3248.74
0107 3287000000-N SP GREND TYPE TL-3 13 EA 3000.00 39000.00 3100.00 40300.00 3147.21 40913.73
0108 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1650.00 6600.00 1550.00 6200.00 1573.61 6294.44
0109 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5,869 LF 0.26 1525.94 1.00 5869.00 1.02 5986.38
0110 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 70 EA 61.00 4270.00 55.00 3850.00 55.84 3908.80

EXTRA LENGTH GUARDRAIL POSTS (8' STEEL)

0111  3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,420 LF 4.20 14364.00 3.30 11286.00 4.00 13680.00
0112 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 187 EA 16.50 3085.50 16.50 3085.50 15.50 2898.50
0113  3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 105 EA 34.00 3570.00 30.00 3150.00 32.00 3360.00
0114 3628000000-E 876 RIP RAP, CLASS | 891 TON 40.00 35640.00 55.00 49005.00 50.00 44550.00
0115 3635000000-E 876 RIP RAP, CLASSII 186 TON 45.00 8370.00 75.00 13950.00 52.00 9672.00
0116 3649000000-E 876 RIP RAP, CLASS B 223 TON 42.00 9366.00 68.00 15164.00 50.00 11150.00
0117 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,212 SY 3.50 11242.00 2.25 7227.00 2.00 6424.00
0118 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 600.00 600.00 2300.00 2300.00 1000.00 1000.00
0119  4048000000-E 902 REINF CONC FOUNDTN 1 CcY 850.00 9350.00 1000.00 11000.00 900.00 9900.00
0120 4054000000-E 902 PLN CONC FOUNDTN 1 CY 480.00 480.00 450.00 450.00 10.00 10.00
0121 4057000000-E SP OVERHEAD FOOTING 107 CY 910.00 97370.00 900.00 96300.00 1200.00 128400.00
0122 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 10,217 LB 3.80 38824.60 3.75 38313.75 4.50 45976.50
0123 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,614 LB 2.40 3873.60 2.35 3792.90 4.50 7263.00
0124 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,146 LF 11.00 12606.00 10.00 11460.00 7.00 8022.00
0125 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 1 EA 88.00 88.00 87.00 87.00 50.00 50.00
0126 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 132.00 660.00 130.00 650.00 75.00 375.00
0127 4102000000-N 904 SIGN ERECTION, TYPE E 73 EA 68.00 4964.00 67.00 4891.00 75.00 5475.00
0128 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 68.00 340.00 67.00 335.00 75.00 375.00
0131 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 12 EA 354.00 4248.00 350.00 4200.00 500.00 6000.00
0132 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 3 EA 127.00 381.00 125.00 375.00 350.00 1050.00
0133  4114000000-N 904 SIGN ERECTION, MILEMARKERS 1 EA 56.00 56.00 55.00 55.00 100.00 100.00
0134 4116100000-N 904 (S/_I\()BN ERECT, RELOC ** GRD MTD 6 EA 660.00 3960.00 650.00 3900.00 750.00 4500.00
0135 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 860.00 5160.00 850.00 5100.00 10.00 60.00
0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 4 EA 3840.00 15360.00 3800.00 15200.00 4500.00 18000.00
0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 884.00 4420.00 875.00 4375.00 10.00 50.00
0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 61 EA 1.05 64.05 1.00 61.00 1.00 61.00
0139 4400000000-E 1110 WORK ZONE SIGNS (STAT) 810 SF 9.25 7492.50 9.15 7411.50 7.25 5872.50
0140  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,800 SF 9.00 16200.00 15.00 27000.00 7.95 14310.00
0141 4410000000-E 1110 WORK ZONE SIGNS (BARR) 454 SF 9.00 4086.00 8.85 4017.90 7.25 3291.50
0142 4415000000-N 1115 FLASHING ARROW BOARD 15 EA 2400.00 36000.00 1500.00 22500.00 3900.00 58500.00

0143 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 10 EA 11000.00 110000.00 8500.00 85000.00 12000.00 120000.00
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0144 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 240 DAY 66.00 15840.00 75.00 18000.00 100.00 24000.00
0145 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 6 EA 5500.00 33000.00 5500.00 33000.00 6000.00 36000.00
0146 4430000000-N 1130 DRUMS 540 EA 41.00 22140.00 35.00 18900.00 42.00 22680.00
0147 4434000000-N SP  SEQ FLASH WARN LIGHTS 100 EA 117.00 11700.00 125.00 12500.00 150.00 15000.00
0148 4445000000-E 1145 BARRICADES (TYPE Ill) 200 LF 27.00 5400.00 26.00 5200.00 25.00 5000.00
0149  4455000000-N 1150 FLAGGER 60 DAY 240.00 14400.00 375.00 22500.00 500.00 30000.00
0150 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 5300.00 31800.00 5000.00 30000.00 5000.00 30000.00
0151 4470000000-N 1160 REM & RES CRASH CUSHION 4 EA 3200.00 12800.00 2200.00 8800.00 3100.00 12400.00
0152  4480000000-N 1165 TMA 8 EA 6900.00 55200.00 5000.00 40000.00 13000.00 104000.00
0153  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 6,910 LF 31.00 214210.00 31.00 214210.00 29.25 202117.50
0154 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,400 LF 10.00 14000.00 9.50 13300.00 9.00 12600.00
0155 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 4570 LF 10.00 45700.00 9.25 42272.50 9.00 41130.00
0156 4507000000-E 1170 WATER FILLED BARRIER 777 LF 57.00 44289.00 75.00 58275.00 60.00 46620.00
0157 4510000000-N 1190 LAW ENFORCEMENT 1,200 HR 50.00 60000.00 55.00 66000.00 27.26 32712.00
0158 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 12 EA 525.00 6300.00 210.00 2520.00 200.00 2400.00
ADA BARRICADE (SAFETY RAIL)
0159  4650000000-N 1251 TEMP RAISED PVMT MRKS 2,380 EA 6.10 14518.00 6.00 14280.00 6.00 14280.00
0160 4685000000-E 1205 THERMO PVT MKG LINES 490 7,485 LF 1.30 9730.50 1.25 9356.25 1.25 9356.25
0161 4686000000-E 1205 THERMO PVT MKG LINES 4120 6,628 LF 0.65 4308.20 1.45 9610.60 1.45 9610.60
0162 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 22,334 LF 0.81 18090.54 1.65 36851.10 1.65 36851.10
0163 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 7,594 LF 0.87 6606.78 1.85 14048.90 1.85 14048.90
0164 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 994 LF 2.05 2037.70 3.00 2982.00 3.00 2982.00
0165 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 1,281 LF 2.63 3369.03 3.00 3843.00 3.00 3843.00
0166 4700000000-E 1205 12"WIDE THERMO 90 MILS 827 LF 1.67 1381.09 4.00 3308.00 4.00 3308.00
0167 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,423 LF 1.88 2675.24 4.00 5692.00 4.00 5692.00
0168 4710000000-E 1205 24"WIDE THERMO 120 MILS 701 LF 6.10 4276.10 10.00 7010.00 10.00 7010.00
0169 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 102.00 1224.00 75.00 900.00 75.00 900.00
0170 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 110 EA 117.00 12870.00 125.00 13750.00 125.00 13750.00
0171 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,617 LF 3.05 4931.85 3.00 4851.00 3.00 4851.00
0172 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 3,053 LF 1.67 5098.51 2.50 7632.50 2.50 7632.50
0173 4780000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 85 LF 6.07 515.95 6.00 510.00 6.00 510.00
0174 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 3 EA 405.00 1215.00 250.00 750.00 250.00 750.00
0175 4810000000-E 1205 PAINT PVMT MARKINGS 4" 92,930 LF 0.25 23232.50 0.27 25091.10 0.27 25091.10
0176 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,540 LF 0.56 862.40 0.50 770.00 0.50 770.00
0177 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,420 LF 2.55 3621.00 4.00 5680.00 4.00 5680.00
0178 4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 51.00 5712.00 25.00 2800.00 25.00 2800.00
0179 4845000000-N 1205 PAINT PVT MKG SYMBOL 333 EA 51.00 16983.00 25.00 8325.00 25.00 8325.00
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0180 4847500000-E SP WZ PERF PVMT MKG LINES 6" 42,145 LF 0.71 29922.95 1.15 48466.75 1.15 48466.75

0181 4847600000-E SP WZ PERF PVMT MKG LINES 12" 3,040 LF 1.42 4316.80 2.20 6688.00 2.20 6688.00

0182 4848000000-E SP WZ TRAF PATTERN MASKING 737,000 SF 0.32 235840.00 0.40 294800.00 0.40 294800.00

0183 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,000 LF 1.05 5250.00 1.00 5000.00 1.00 5000.00

0184 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 20 EA 51.00 1020.00 50.00 1000.00 50.00 1000.00

0185 4900000000-N 1251 PERM RAISED PVMT MARKERS 289 EA 5.75 1661.75 6.00 1734.00 6.00 1734.00

0186 4905000000-N 1253 SNOWPLB PVMT MRKER 453 EA 31.00 14043.00 40.00 18120.00 40.00 18120.00

0187 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 77 EA 50.00 3850.00 72.00 5544.00 45.00 3465.00

0188 4940000000-N 1267 FLEX DELINATR (YELLOW) 73 EA 50.00 3650.00 72.00 5256.00 45.00 3285.00

0189 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 50.00 500.00 72.00 720.00 45.00 450.00

0190 5000000000-E 1401 ** HIGH MOUNT STANDARD 3 EA 23000.00 69000.00 23000.00 69000.00 22894.95 68684.85
(70)

0191 5010000000-E 1401 100' HIGH MOUNT STANDARD 2 EA 25000.00 50000.00 25000.00 50000.00 24368.69 48737.38

0192 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 5000.00 5000.00 5000.00 5000.00 4760.61 4760.61

0193 5025000000-E SP HIGH MOUNT FOUNDATIONS 27.8 CY 1360.00 37808.00 1400.00 38920.00 1353.54 37628.41

0194 5045000000-N 1404 LIT STD MTLS **tkekkiioiox 20 EA 2300.00 46000.00 2400.00 48000.00 2255.56 45111.20
(30' SA, 10' ARM)

0195 5050000000-N 1404 LIT STD MTLT *tketokieiox 23 EA 2500.00 57500.00 2600.00 59800.00 2491.92 57314.16
(45' SA, 15" ARM)

0196 5070000000-N SP  STD FOUNDAT *¥ikickiiok 38 EA 900.00 34200.00 950.00 36100.00 900.00 34200.00
(R1)

0197 5070000000-N SP  STD FOUNDAT *¥ikictokiok 5 EA 1050.00 5250.00 1100.00 5500.00 1013.13 5065.65
(R2)

0198 5120000000-N 1407 SERVICE POLE ¥tk 1 EA 1925.00 1925.00 2000.00 2000.00 1923.23 1923.23
(30' CLASS 4)

0199 5125000000-E 1407 SERVICE LATERAL ¥k 100 LF 27.00 2700.00 27.00 2700.00 26.26 2626.00
(3 #1/0 USE)

0200 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 405 LF 5.25 2126.25 5.60 2268.00 5.24 2122.20
(2"

0201 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 1,128 LF 17.00 19176.00 16.50 18612.00 16.67 18803.76
(3

0202 5160000000-E 1409 ELECT DUCT JA, SIZE **** 345 LF 21.00 7245.00 21.00 7245.00 20.41 7041.45
(4"

0203 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 520 LF 3.05 1586.00 3.30 1716.00 3.04 1580.80
(2

0204 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 700 LF 4.05 2835.00 4.20 2940.00 4.03 2821.00
(2

0205 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 170 LF 5.60 952.00 6.00 1020.00 5.56 945.20
(2

0206 5210000000-E 1410 **-#6 W/G FEEDR N **+**" 7,480 LF 7.50 56100.00 7.70 57596.00 7.42 55501.60
(2,1.5)

0207 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 5910 LF 8.50 50235.00 8.80 52008.00 8.46 49998.60
(2,1.5)

0208 5220000000-E 1410 **-#2 W/G FEEDER N ***+*" 3,020 LF 10.00 30200.00 10.50 31710.00 9.91 29928.20

(2,1.5)
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0209 5240000000-N 1411 ELEC JB ik 57 EA 255.00 14535.00 275.00 15675.00 250.95 14304.15
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411 ELEC JB ik 7 EA 420.00 2940.00 440.00 3080.00 418.67 2930.69
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411 ELEC JB ik 1 EA 1015.00 1015.00 1050.00 1050.00 1012.12 1012.12
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 4150.00 4150.00 4200.00 4200.00 4127.27 4127.27
COMMUNICATION GATEWAY

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 73 EA 190.00 13870.00 195.00 14235.00 187.37 13678.01
CONTROL NODE

0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 30 EA 1550.00 46500.00 1600.00 48000.00 1532.32 45969.60
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 10150.00 10150.00 10700.00 10700.00 10102.53 10102.53
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 43 EA 740.00 31820.00 770.00 33110.00 738.89 31772.27
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 45500.00 45500.00 33000.00 33000.00 43030.24 43030.24
16 INCH INSERTION VALVE

0218 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 27100.00 27100.00 23000.00 23000.00 12910.24 12910.24
16 INCH LINE STOP

0219 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 7100.00 7100.00 6300.00 6300.00 10599.22 10599.22
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 5000.00 10000.00 3200.00 6400.00 1607.45 3214.90
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 8650.00 8650.00 12500.00 12500.00 11565.17 11565.17
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 6100.00 12200.00 7500.00 15000.00 4225.80 8451.60
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 5800.00 11600.00 4800.00 9600.00 3123.26 6246.52
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP GENERIC UTILITY ITEM (EA) 6 EA 2000.00 12000.00 1700.00 10200.00 1072.06 6432.36
THRUST COLLAR

0225 5888000000-E SP  GENERIC UTILITY ITEM (LF) 600 LF 115.00 69000.00 120.00 72000.00 98.67 59202.00
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 210.00 9450.00 200.00 9000.00 104.15 4686.75
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 305.00 13725.00 155.00 6975.00 150.65 6779.25
16-INCH ENCASEMENT PIPE, BY OPEN CUT

0228 5888000000-E SP  GENERIC UTILITY ITEM (LF) 410 LF 51.00 20910.00 67.00 27470.00 128.40 52644.00
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 360.00 16200.00 240.00 10800.00 213.58 9611.10
30-INCH ENCASEMENT PIPE, BY OPEN CUT

0230 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 122.00 5490.00 120.00 5400.00 45.75 2058.75
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP  GENERIC UTILITY ITEM (LF) 800 LF 60.00 48000.00 74.00 59200.00 45.80 36640.00

6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP  GENERIC UTILITY ITEM (LF) 565 LF 55.00 31075.00 20.00 11300.00 118.59 67003.35
ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE
0233 5906000000-E SP  GENERIC UTILITY ITEM (LB) 3,700 LB 14.50 53650.00 8.80 32560.00 9.48 35076.00
DUCTILE IRON FITTINGS
0234 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 6500.00 18000.00 10271.42
REMOVAL OF TEMPORARY BYPASS PIPING
0235 6000000000-E 1605 TEMPORARY SILT FENCE 14,975 LF 1.85 27703.75 1.80 26955.00 1.86 27853.50
0236 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 40.00 24000.00 60.00 36000.00 70.00 42000.00
0237 6009000000-E 1610 EROS CONTRL STONE CL B 3,675 TON 40.00 147000.00 20.00 73500.00 70.00 257250.00
0238 6012000000-E 1610 SEDIMENT CONTROL STONE 2,725 TON 35.00 95375.00 16.00 43600.00 50.00 136250.00
0239 6015000000-E 1615 TEMPORARY MULCHING 41 ACR 620.00 25420.00 600.00 24600.00 618.56 25360.96
0240 6018000000-E 1620 SEED FOR TEMP SEEDING 2,400 LB 2.85 6840.00 2.75 6600.00 2.84 6816.00
0241 6021000000-E 1620 FERT FOR TEMP SEEDING 14 TON 877.00 12278.00 600.00 8400.00 876.29 12268.06
0242 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,235 LF 10.00 22350.00 15.00 33525.00 25.00 55875.00
0243  6029000000-E SP  SAFETY FENCE 200 LF 1.35 270.00 2.00 400.00 1.34 268.00
0244  6030000000-E 1630 SILT EXCAVATION 7,500 CY 6.00 45000.00 5.00 37500.00 8.00 60000.00
0245 6036000000-E 1631 MATTING FOR EROS CONTROL 23,000 SY 1.40 32200.00 1.35 31050.00 1.39 31970.00
0246 6037000000-E SP COIR FIBER MAT 100 SY 3.00 300.00 4.00 400.00 2.99 299.00
0247 6038000000-E SP  PERM SOIL REINF MAT 2,400 SY 4.20 10080.00 4.00 9600.00 4.12 9888.00
0248 6042000000-E 1632 1/4" HARDWARE CLOTH 4,950 LF 4.20 20790.00 4.00 19800.00 4.12 20394.00
0249 6045000000-E sP :;"6]')EMPORARY PIPE 65 LF 60.00 3900.00 100.00 6500.00 35.00 2275.00
0250 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 750.00 3000.00 500.00 2000.00 1000.00 4000.00
0251 6071010000-E SP  WATTLE 1,388 LF 6.80 9438.40 7.50 10410.00 7.00 9716.00
0252  6071020000-E SP  POLYACRYLAMIDE (PAM) 960 LB 8.25 7920.00 5.00 4800.00 3.00 2880.00
0253 6071030000-E 1640 COIR FIBER BAFFLE 2,200 LF 3.60 7920.00 3.50 7700.00 3.61 7942.00
0254 6071050000-E SP (1 ls/;[;\AMER 7 EA 600.00 4200.00 1800.00 12600.00 2000.00 14000.00
0255 6071050000-E SP :;'I“)SKIMMER 3 EA 900.00 2700.00 2100.00 6300.00 2200.00 6600.00
0256 6084000000-E 1660 SEEDING AND MULCHING 41 ACR 1450.00 59450.00 1400.00 57400.00 1443.30 59175.30
0257 6087000000-E 1660 MOWING 21 ACR 93.00 1953.00 90.00 1890.00 92.78 1948.38
0258 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 5.20 2080.00 5.00 2000.00 5.15 2060.00
0259 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 880.00 1100.00 850.00 1062.50 876.29 1095.36
0260 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 5.20 5330.00 5.00 5125.00 5.15 5278.75
0261 6108000000-E 1665 FERTILIZER TOPDRESSING 30.5 TON 880.00 26840.00 500.00 15250.00 876.29 26726.85
0262 6111000000-E SP  IMPERVIOUS DIKE 100 LF 25.00 2500.00 75.00 7500.00 200.00 20000.00
0263 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 57.00 570.00 55.00 550.00 56.70 567.00
0264 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 105.00 2625.00 400.00 10000.00 206.19 5154.75
0265 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 750.00 3000.00 1500.00 6000.00 1000.00 4000.00
0266 6123000000-E 1670 REFORESTATION 0.25 ACR 2500.00 625.00 2400.00 600.00 2474.24 618.56



MAR 05, 2018 01:17 PM

43608.3.3

TIP NO

1-5506

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.
I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

WAKE

2:00 PM 9/ 36 003
FEB 20 2018 C204069
0.854 MI

FLATIRON CONSTRUCTORS INC

FSC Il LLC DBA FRED SMITH

THALLE CONSTRUCTION CO., INC.

COMPANY
MORRISVILLE, NC RALEIGH, NC HILLSBOROUGH, NC
0267 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 240.00 9600.00 300.00 12000.00 247.69 9907.60
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0268 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 20 EA 135.00 2700.00 250.00 5000.00 579.28 11585.60
FABRIC INSERT INLET PROTECTIONDEVICE
0269 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 10 EA 920.00 9200.00 650.00 6500.00 919.77 9197.70
0270 7060000000-E 1705 SIGNAL CABLE 12,855 LF 2.40 30852.00 1.50 19282.50 2.36 30337.80
0271  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 59 EA 850.00 50150.00 650.00 38350.00 847.38 49995.42
0272 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 19 EA 880.00 16720.00 800.00 15200.00 878.83 16697.77
0273  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1230.00 4920.00 1100.00 4400.00 1229.28 4917.12
0274 7252000000-E 1710 MESSENGER CABLE (1/4") 1,300 LF 2.85 3705.00 2.50 3250.00 2.83 3679.00
0275 7264000000-E 1710 MESSENGER CABLE (3/8") 2,700 LF 2.80 7560.00 3.25 8775.00 2.79 7533.00
0276 7279000000-E 1715 TRACER WIRE 12,800 LF 0.90 11520.00 0.70 8960.00 0.89 11392.00
0277 7300000000-E 1715 tJlN;{-)\VED TRENCH (st 8,000 LF 5.25 42000.00 6.50 52000.00 5.24 41920.00
0278 7300000000-E 1715 tJZN;{-)\VED TRENCH (it 8,450 LF 7.00 59150.00 10.00 84500.00 6.91 58389.50
0279 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,500 LF 3.60 9000.00 4.25 10625.00 3.53 8825.00
0280 7301000000-E 1715 (D1|R2|§§:T DRILL (*#titione) 750 LF 16.00 12000.00 20.00 15000.00 15.77 11827.50
0281 7301000000-E 1715 (D2|R2|§§:T DRILL (*#titione) 1,225 LF 18.00 22050.00 22.00 26950.00 18.02 22074.50
0282  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 62 EA 230.00 14260.00 480.00 29760.00 228.58 14171.96
0283 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 440.00 9240.00 675.00 14175.00 436.93 9175.53
0284 7360000000-N 1720 WOOD POLE 10 EA 1500.00 15000.00 1200.00 12000.00 1468.28 14682.80
0285 7372000000-N 1721 GUY ASSEMBLY 32 EA 560.00 17920.00 425.00 13600.00 555.92 17789.44
0286 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2 EA 115.00 230.00 400.00 800.00 111.03 222.06
0287 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 200.00 600.00 450.00 1350.00 195.71 587.13
0288 7420000000-E 1722 2" RISER WITH WEATHERHEAD 13 EA 375.00 4875.00 600.00 7800.00 37251 4842.63
0289 7430000000-N 1722 HEAT SHRINK TUB KIT 3 EA 115.00 345.00 95.00 285.00 114.90 344.70
0290 7432000000-E 1722 2" RISER WITH TUBING 2 EA 440.00 880.00 495.00 990.00 437.74 875.48
0291 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,650 LF 5.60 59640.00 5.75 61237.50 5.56 59214.00
0292 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 30,550 LF 1.60 48880.00 1.10 33605.00 1.58 48269.00
0293 7516000000-E 1730 E:l(zz\gMUNICATIONS CABLE (** FIBER) 9,250 LF 3.70 34225.00 3.30 30525.00 3.67 33947.50
0294 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 4,275 LF 3.50 14962.50 3.15 13466.25 3.49 14919.75
0295 7528000000-E 1730 DROP CABLE 1,775 LF 3.50 6212.50 2.80 4970.00 3.41 6052.75
0296 7540000000-N 1731 SPLICE ENCLOSURE 8 EA 2600.00 20800.00 2640.00 21120.00 2581.82 20654.56
0297 7541000000-N 1731 MOD SPLICE ENCLOSURE 2 EA 800.00 1600.00 955.00 1910.00 798.49 1596.98
0298 7552000000-N 1731 INTERCONNECT CENTER 7 EA 1650.00 11550.00 1745.00 12215.00 1631.82 11422.74
0299 7566000000-N 1733 DELINEATOR MARKER 23 EA 145.00 3335.00 115.00 2645.00 142.68 3281.64
0300 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 10500.00 42000.00 10000.00 40000.00 10275.79 41103.16
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0301 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 4 EA 13700.00 54800.00 14000.00 56000.00 13675.52 54702.08

0302 7590000000-N SP DBL MAST ARM WITH METAL POLE 2 EA 18000.00 36000.00 16000.00 32000.00 17780.30 35560.60

0303 7613000000-N SP SOILTEST 9 EA 720.00 6480.00 650.00 5850.00 715.35 6438.15

0304 7614100000-E SP  DRILLED PIER FOUND 54 CY 1100.00 59400.00 750.00 40500.00 1096.46 59208.84

0305 7631000000-N SP MAST ARM W/ MTL POLE DES 5 EA 82.00 410.00 500.00 2500.00 81.82 409.10

0306 7636000000-N 1745 SIGN FOR SIGNALS 38 EA 315.00 11970.00 300.00 11400.00 314.93 11967.34

0307 7642100000-N 1743 TYPE | POST W/ FOUNDATION 3 EA 1060.00 3180.00 1100.00 3300.00 1051.98 3155.94

0308 7642200000-N 1743 TYPE Il PED W/ FOUNDATION EA 1900.00 9500.00 1600.00 8000.00 1855.61 9278.05

0309 7675000000-N 1747 LED BLANKOUT SIGN 1 EA 3650.00 3650.00 5000.00 5000.00 3614.01 3614.01

0310 7684000000-N 1750 SIGNAL CABINET FOUNDATION EA 1650.00 6600.00 1500.00 6000.00 1631.87 6527.48

0311  7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 30 EA 135.00 4050.00 150.00 4500.00 130.84 3925.20

0312 7960000000-N SP METAL POLE FOUND REMVL 4 EA 2950.00 11800.00 1600.00 6400.00 2942.56 11770.24

0313 7972000000-N SP METAL POLE REMOVAL 4 EA 385.00 1540.00 600.00 2400.00 381.13 1524.52

0314 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3450.00 10350.00 4500.00 13500.00 3415.15 10245.45
2.4GHZ BROADBAND ETHERNET  RADIO

0315 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4250.00 4250.00 5000.00 5000.00 4222.46 4222.46
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1420.00 2840.00 1500.00 3000.00 1413.58 2827.16
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4950.00 4950.00 11000.00 11000.00 4947.68 4947.68
CCTV METAL POLE (40"

0318 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1470.00 1470.00 3500.00 3500.00 1460.91 1460.91
CCTV WOOD POLE (60")

0319 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4210.00 4210.00 7000.00 7000.00 4200.15 4200.15
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3110.00 3110.00 3290.00 3290.00 3107.58 3107.58
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 4310.00 8620.00 4750.00 9500.00 4304.08 8608.16
FIELD EQUIPMENT CABINET

0322 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1710.00 1710.00 1575.00 1575.00 1707.58 1707.58
FIELD VIDEO ENCODER

0323 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 670.00 4690.00 1200.00 8400.00 665.48 4658.36
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1220.00 1220.00 2500.00 2500.00 1215.15 1215.15
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 21020.00 84080.00 23000.00 92000.00 21012.89 84051.56
NEMA TS-2, TYPE | CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 480.00 960.00 750.00 1500.00 475.76 951.52
REMOVE RADIO INSTALLATION

0327 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 715.00 715.00 600.00 600.00 715.35 715.35
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 6 CY 1160.00 6960.00 750.00 4500.00 1152.02 6912.12
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 24000.00 23400.00 24750.00

(60+42 -Y-)
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43608.3.3 FEB 20 2018 C204069

TIP NO 1-5506 0.854 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

FLATIRON CONSTRUCTORS INC FSC Il LLC DBA FRED SMITH ~ THALLE CONSTRUCTION CO., INC.
COMPANY
MORRISVILLE, NC RALEIGH, NC HILLSBOROUGH, NC
0356 4082100000-N 906 (SBL‘Jng(())F\Q(T), OVRHD SIGN STR STA #++* Lump Sum 24000.00 23455.00 24500.00
+ -Y-
0357 4082100000-N 906 (Sllﬁpe%RI/ )OVRHD SIGN STR STA **#* Lump Sum 41000.00 40400.00 29500.00
+. -Y-
0358 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA Lump Sum 43000.00 42000.00 38000.00
(123+03 -Y-)
0359 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA Lump Sum 29000.00 27885.00 26000.00
(149+00 -Y-)
0360 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA Lump Sum 33000.00 32055.00 29500.00
(171+68 -Y-)
0361 4082100000-N 906 (SSLQJ)PE(?FET), OVRHD SIGN STR STA #+** Lump Sum 30000.00 29550.00 29750.00
+ -L-
0362 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA Lump Sum 39000.00 37650.00 41000.00
(25+85 -RPC-)
CULVERT ITEMS
0329 8126000000-N 414 CULV EXCAV @ it Lump Sum 5000.00 50000.00 22000.00
(67+46.44-Y-)
0330 8133000000-E 414 FND CONDIT MAT, BOX CULV 45 TON 45.00 2025.00 80.00 3600.00 34.00 1530.00
0331 8196000000-E 420 CLASS A CONCRETE (CULV) 72.4 CY 1800.00 130320.00 1500.00 108600.00 1000.00 72400.00
0332 8245000000-E 425 REINF STEEL (CULVERT) 10,265 LB 1.05 10778.25 2.00 20530.00 1.65 16937.25
STRUCTURE ITEMS
0333 8035000000-N 402 REMV EXIST STR itk Lump Sum 325000.00 250000.00 300000.00
(50+61.09-L-)
0334 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 5000.00 2500.00 3500.00
0335 8096000000-E 450 PILE EXCAVATION IN SOIL 240 LF 165.00 39600.00 725.00 174000.00 110.00 26400.00
0336 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 160 LF 325.00 52000.00 50.00 8000.00 140.00 22400.00
0337 8105520000-E 411 3-0"DRILLD PIER IN SOIL 29.82 LF 1060.00 31609.20 3500.00 104370.00 1200.00 35784.00
0338 8105620000-E 411 3-0"DRILLD PIER NO SOIL 75 LF 1060.00 79500.00 100.00 7500.00 1200.00 90000.00
0339 8112730000-N 450 PDATESTING 1 EA 2500.00 2500.00 1000.00 1000.00 3000.00 3000.00
0340 8115000000-N 411 CSLTESTING 1 EA 5100.00 5100.00 2500.00 2500.00 3400.00 3400.00
0341 8147000000-E 420 REINF CONCRETE DECK SLAB 30,049 SF 41.00 1232009.00 38.00 1141862.00 48.00 1442352.00
0342 8161000000-E 420 GROOVING BRIDGE FLOORS 33,031 SF 0.35 11560.85 0.50 16515.50 0.60 19818.60
0343  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 317.3 CY 1400.00 444220.00 900.00 285570.00 1300.00 412490.00
0344 8210000000-N 422 BRG APPR SLAB *tsiiiiitk Lump Sum 135000.00 125000.00 140000.00
(50+61.09-L-)
0345  8217000000-E 425 REINF STEEL (BRIDGE) 55,201 LB 0.70 38640.70 1.00 55201.00 1.00 55201.00
0346 8238000000-E 425 SPIRAL COL REINF STL BRG 4,610 LB 1.75 8067.50 3.00 13830.00 2.75 12677.50
0347 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1900000.00 1870000.00 2476207.00
0348 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 2500.00 100000.00 1.00 40.00 0.01 0.40
(HP12X53)
0349 8364000000-E 450 HP12X53 PILES 530 LF 75.00 39750.00 27.00 14310.00 80.00 42400.00

0350 8475000000-E 460 TWO BAR METAL RAIL 563.94 LF 125.00 70492.50 130.00 73312.20 140.00 78951.60
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TIP NO 1-5506 0.854 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

FLATIRON CONSTRUCTORS INC FSC I LLC DBA FRED SMITH ~ THALLE CONSTRUCTION CO., INC.
COMPANY
MORRISVILLE, NC RALEIGH, NC HILLSBOROUGH, NC
0351 8517000000-E 460 1-w"Xoo"CONC PARAPET 579.55 LF 92.00 53318.60 130.00 75341.50 160.00 92728.00
(12" X 3-3")
0352 8531000000-E 462 4" SLOPE PROTECTION 1,035 SY 155.00 160425.00 95.00 98325.00 100.00 103500.00
0353 8654000000-N SP  DISC BEARINGS Lump Sum 55000.00 48000.00 75000.00
0354 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 15000.00 11000.00
CONTRACT TOTAL TOTAL 21545646.58 TOTAL 21816924.08 TOTAL 22572470.97
ROADWAY ITEMS SUB-TOTAL 16601229.98 SUB-TOTAL 17252016.88 SUB-TOTAL 17012793.62
CULVERT ITEMS SUB-TOTAL 148123.25 SUB-TOTAL 182730.00 SUB-TOTAL 112867.25

STRUCTURE ITEMS SUB-TOTAL 4796293.35 SUB-TOTAL 4382177.20 SUB-TOTAL 5446810.10



MAR 05, 2018 01:17 PM
43608.3.3

TIP NO 1-5506

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.
I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

WAKE

2:00PM 13/ 36 003

FEB 20 2018 C204069

0.854 MI

W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION ST WOOTEN CORPORATION
CORPORATION
LYNCHBURG, VA SAN ANTONIO, TX WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1185000.00 4953134.64 1300000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 215000.00 180050.00 175000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1854075.00 1162453.64 2075000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 9800.00 19600.00 10200.00 20400.00 8800.00 17600.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 85,000 CY 1355 1151750.00 18.00 1530000.00 30.00 2550000.00
0006 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 90000.00 77189.85 146500.00
(50+61.09 -L-)
0007 0036000000-E 225 UNDERCUT EXCAVATION 3,700 CY 16.00 59200.00 7.81 28897.00 21.00 77700.00
0008 0106000000-E 230 BORROW EXCAVATION 65,000 CY 16.15 1049750.00 2.00 130000.00 10.00 650000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10,800 CY 7.60 82080.00 10.00 108000.00 21.25 229500.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 450 LF 4.00 1800.00 8.62 3879.00 4.60 2070.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 23,730 SY 7.00 166110.00 4.13 98004.90 4.50 106785.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 4,410 SY 3.20 14112.00 4.13 18213.30 2.40 10584.00
0013 0192000000-N 260 PROOF ROLLING 10 HR 210.00 2100.00 225.28 2252.80 300.00 3000.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 2,900 CY 38.00 110200.00 2151 62379.00 42.50 123250.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 13,700 SY 2.00 27400.00 1.07 14659.00 3.00 41100.00
0016 0199000000-E SP  TEMPORARY SHORING 5105 SF 28.00 142940.00 26.56 135588.80 190.00 969950.00
0017 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 78000.00 39652.76 62000.00
MEDIA FILTER BASIN NO 1
0018 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 201000.00 113477.77 172000.00
MEDIA FILTER BASIN NO 2
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,180 TON 42.00 49560.00 21.70 25606.00 48.00 56640.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 3,700 SY 2.65 9805.00 0.39 1443.00 5.00 18500.00
0021 0342000000-E 310 **" SIDE DRAIN PIPE 84 LF 71.30 5989.20 61.84 5194.56 78.00 6552.00
(307
0022 0342000000-E 310 **" SIDE DRAIN PIPE 180 LF 150.00 27000.00 76.59 13786.20 203.00 36540.00
(42)
0023 0342000000-E 310 **" SIDE DRAIN PIPE 16 LF 175.00 2800.00 114.53 1832.48 345.00 5520.00
(48"
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1,928 LF 36.00 69408.00 4151 80031.28 83.00 160024.00
0025 0344000000-E 310 18" SIDE DRAIN PIPE 560 LF 40.00 22400.00 109.07 61079.20 91.00 50960.00
0026 0345000000-E 310 24" SIDE DRAIN PIPE 992 LF 50.50 50096.00 49.21 48816.32 105.04 104199.68
0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 6 EA 679.00 4074.00 83.66 501.96 577.00 3462.00
(157
0028 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 883.00 1766.00 108.32 216.64 712.00 1424.00
(18"
0029 0354000000-E 310 **"RC PIPE CULV * 2,056 LF 45.70 93959.20 68.40 140630.40 103.00 211768.00
(15", v)
0030 0354000000-E 310 **"RC PIPE CULV * 600 LF 56.75 34050.00 68.30 40980.00 105.00 63000.00
(18", v)
0031 0354000000-E 310 **"RC PIPE CULV * 604 LF 75.60 45662.40 70.90 42823.60 110.00 66440.00
(24", V)
0032 0354000000-E 310 **"RC PIPE CULV * 248 LF 101.00 25048.00 76.86 19061.28 112.00 27776.00

(30", V)
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TIP NO 1-5506 0.854 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION ST WOOTEN CORPORATION
CORPORATION
LYNCHBURG, VA SAN ANTONIO, TX WILSON, NC
0033  0354000000-E 310 (42R\(/3) PIPE CULY ek 52 LF 177.00 9204.00 164.56 8557.12 254.00 13208.00
0034 0366000000-E 310 15"RC PIPE CULV Il 140 LF 38.00 5320.00 82.00 11480.00 98.00 13720.00
0035 0378000000-E 310 24"RC PIPE CULV Il 324 LF 60.50 19602.00 64.37 20855.88 131.00 42444.00
0036 0396000000-E 310 42"RC PIPE CULV Il 52 LF 150.00 7800.00 136.85 7116.20 211.00 10972.00
0037 0448200000-E 310 15"RCP CULV CLASS IV 2,212 LF 42.50 94010.00 51.74 114448.88 54.00 119448.00
0038 0448300000-E 310 18" RCP CULV CLASS IV 232 LF 52.20 12110.40 62.30 14453.60 94.00 21808.00
0039 0448400000-E 310 24" RCP CULV CLASS IV 556 LF 69.00 38364.00 70.49 39192.44 77.00 42812.00
0040 0582000000-E 310 15" CS PIPE CULV 0.064" 160 LF 41.40 6624.00 40.91 6545.60 85.00 13600.00
0041 0594000000-E 310 24" CS PIPE CULV 0.064" 84 LF 60.85 5111.40 58.18 4887.12 74.00 6216.00
0042 0636000000-E 310 (15(:% I(E)Ié4BE)3W skrkt THICK 8 EA 464.00 3712.00 83.66 669.28 360.00 2880.00
0043  0636000000-E 310 (24(:% I(E)Ié4BE)3W skrkt THICK 2 EA 600.00 1200.00 556.63 1113.26 515.00 1030.00
0044  0995000000-E 340 PIPE REMOVAL 2,189 LF 16.30 35680.70 17.96 39314.44 27.50 60197.50
0045 1011000000-N 500 FINE GRADING Lump Sum 176300.00 158010.07 800000.00
0046 1044000000-E 501 LIME TRTD SOIL (SLURRY) 23,420 SY 5.70 133494.00 5.33 124828.60 5.10 119442.00
0047 1099500000-E 505 SHALLOW UNDERCUT 3,500 CY 19.00 66500.00 19.99 69965.00 20.00 70000.00
0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,000 TON 26.80 187600.00 23.97 167790.00 25.00 175000.00
0049 1110000000-E 510 STABILIZER AGGREGATE 500 TON 27.30 13650.00 21.70 10850.00 35.00 17500.00
0050 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 10,650 SY 2.00 21300.00 3.58 38127.00 4.00 42600.00
0051 1121000000-E 520 AGGREGATE BASE COURSE 32,700 TON 25.45 832215.00 20.00 654000.00 32.00 1046400.00
0052 1165000000-E 540 PORT CEM FOR CEM TRTD BASE CRSE 1,293 TON 230.00 297390.00 110.00 142230.00 208.00 268944.00
0053 1176000000-E 542 SOIL CEMENT BASE 23,420 SY 5.50 128810.00 7.23 169326.60 5.00 117100.00
0054 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,293 TON 230.00 297390.00 117.97 152535.21 208.00 268944.00
0055 1209000000-E 543 ASPHALT CURING SEAL 7,030 GAL 3.45 24253.50 3.79 26643.70 3.10 21793.00
0056 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 31.30 6260.00 45.87 9174.00 26.50 5300.00
0057 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 1,200 SY 8.10 9720.00 6.55 7860.00 5.75 6900.00
0058 1297000000-E 607 z\gll%L ASP PVMT s+ DTH 28,800 SY 4.30 123840.00 3.49 100512.00 3.60 103680.00
0059 1330000000-E 607 INCIDENTAL MILLING 3,190 SY 10.20 32538.00 7.31 23318.90 5.75 18342.50
0060 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,850 TON 57.40 450590.00 50.00 392500.00 65.00 510250.00
0061 1503000000-E 610 ASP CONC INTR CRS 119.0C 14,010 TON 51.65 723616.50 45.00 630450.00 72.00 1008720.00
0062 1519000000-E 610 ASP CONC SURF CRS S9.5B 850 TON 63.15 53677.50 55.00 46750.00 100.00 85000.00
0063 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,830 TON 51.65 611019.50 45.00 532350.00 77.00 910910.00
0064 1524200000-E 610 ASP CONC SURF CRS S9.5D 5,110 TON 69.00 352590.00 60.00 306600.00 67.00 342370.00
0065 1575000000-E 620 ASP FOR PLANT MIX 1,770 TON 455.00 805350.00 395.00 699150.00 375.00 663750.00
0066 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 295 TON 677.00 199715.00 590.00 174050.00 620.00 182900.00
0067 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 540 TON 215.00 116100.00 303.17 163711.80 225.00 121500.00

0068 1840000000-E 665 MILLED RUMBLE STRIPS 5,750 LF 1.25 7187.50 1.81 10407.50 3.15 18112.50
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TIP NO 1-5506 0.854 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION ST WOOTEN CORPORATION
CORPORATION

LYNCHBURG, VA SAN ANTONIO, TX WILSON, NC
0069 2000000000-N 806 RIGHT-OF-WAY MARKERS 59 EA 155.00 9145.00 230.72 13612.48 300.00 17700.00
0070 2022000000-E 815 SUBDRAIN EXCAVATION 722 CY 27.50 19855.00 26.79 19342.38 25.00 18050.00
0071 2033000000-E 815 SUBDRAIN FINE AGGREGATE 361 CY 50.00 18050.00 47.86 17277.46 45.00 16245.00
0072 2044000000-E 815 6" PERF SUBDRN PIPE 2,150 LF 16.65 35797.50 5.41 11631.50 15.00 32250.00
0073 2070000000-N 815 SUBDRN PIPE OUTLET 5 EA 385.00 1925.00 1198.83 5994.15 350.00 1750.00
0074 2077000000-E 815 6" OUTLET PIPE 30 LF 39.00 1170.00 24.94 748.20 35.00 1050.00
0075 2143000000-E 818 BLOTTING SAND 20 TON 57.00 1140.00 85.00 1700.00 80.00 1600.00
0076 2209000000-E 838 ENDWALLS 9.4 CY 1430.00 13442.00 2106.25 19798.75 1000.00 9400.00
0077 2253000000-E 840 PIPE COLLARS 2 CY 1265.00 2530.00 1938.65 3877.30 2600.00 5200.00
0078 2275000000-E SP FLOWABLE FILL 59 CY 400.00 23600.00 293.53 17318.27 500.00 29500.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 109 EA 1430.00 155870.00 1756.27 191433.43 2400.00 261600.00
0080 2308000000-E 840 MASNRY DRAINAGE STRUCT 39.8 LF 345.00 13731.00 302.02 12020.40 350.00 13930.00
0081 2352000000-N 840 I(:SFZgl\Iglzl :\)’/;I/GRATE 840.*** STD 2 EA 1655.00 3310.00 421.12 842.24 425.00 850.00
0082 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 EA 1200.00 13200.00 560.55 6166.05 605.00 6655.00
0083 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 1150.00 1150.00 510.14 510.14 600.00 600.00
0084 2365000000-N 840 FRAME W/2GRTS 840.22 STD 30 EA 1150.00 34500.00 507.99 15239.70 590.00 17700.00
0085 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 1130.00 4520.00 453.94 1815.76 582.00 2328.00
0086 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 4 EA 850.00 3400.00 595.94 2383.76 794.00 3176.00
0087 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 26 EA 885.00 23010.00 610.95 15884.70 820.00 21320.00
0088 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 22 EA 885.00 19470.00 610.95 13440.90 820.00 18040.00
0089  2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 630.00 3780.00 440.43 2642.58 470.00 2820.00
0090 2407000000-N 840 STLFRAMWI/2 GTR, STD 840.37 1 EA 2225.00 2225.00 1279.12 1279.12 1605.00 1605.00
0091 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 EA 2140.00 2140.00 663.00 663.00 277.00 277.00
0092 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 13 EA 2140.00 27820.00 663.00 8619.00 276.00 3588.00
0093 2542000000-E 846 1'-6" CONC CURB & GUTTER 2,920 LF 20.60 60152.00 17.19 50194.80 15.75 45990.00
0094 2549000000-E 846 2'-6" CONC CURB & GUTTER 10,340 LF 24.60 254364.00 20.15 208351.00 18.50 191290.00
0095 2577000000-E 846 CONC EXPRESSWAY GUTTER 240 LF 32.75 7860.00 28.32 6796.80 21.00 5040.00
0096 2591000000-E 848 4" CONCRETE SIDEWALK 2,000 SY 43.20 86400.00 36.46 72920.00 34.00 68000.00
0097 2605000000-N 848 CONCRETE CURB RAMPS 28 EA 2350.00 65800.00 1835.71 51399.88 1475.00 41300.00
0098 2619000000-E 850 4" CONCRETE PAVED DITCH 44 SY 170.00 7480.00 156.93 6904.92 36.50 1606.00
0099 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 1,740 SY 66.00 114840.00 60.84 105861.60 34.50 60030.00
0100 2752000000-E SP  GENERIC PAVING ITEM (LF) 114 LF 400.00 45600.00 172.49 19663.86 215.00 24510.00

MEDIAN HAZARD PROTECTION

0101 3030000000-E 862 STL BEAM GUARDRAIL 6,675 LF 16.65 111138.75 15.73 104997.75 15.50 103462.50
0102 3045000000-E 862 SBGR SHOP CURVED 625 LF 17.75 1109.38 17.51 1094.38 17.25 1078.13
0103 3060000000-E 862 SBGR DOUBLE FACED 875 LF 31.00 2712.50 22.84 1998.50 22.50 1968.75

0104 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.20 222.00 44.66 446.60 44.00 440.00
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0105 3210000000-N 862 GR END TYPE CAT-1 9 EA 665.00 5985.00 558.25 5024.25 550.00 4950.00
0106 3215000000-N SP  GR ANCHOR TYPE Il 2 EA 1885.00 3770.00 1624.00 3248.00 1600.00 3200.00
0107 3287000000-N SP GREND TYPE TL-3 13 EA 3275.00 42575.00 3146.50 40904.50 3100.00 40300.00
0108 3317000000-N SP  GR ANCHOR TYPE B-77 4 EA 1775.00 7100.00 1573.25 6293.00 1550.00 6200.00
0109 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5869 LF 0.30 1760.70 1.01 5927.69 1.00 5869.00
0110 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 70 EA 66.50 4655.00 55.83 3908.10 55.00 3850.00

EXTRA LENGTH GUARDRAIL POSTS (8' STEEL)

0111  3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,420 LF 3.65 12483.00 3.35 11457.00 3.30 11286.00
0112 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 187 EA 18.30 3422.10 16.75 3132.25 16.50 3085.50
0113 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 105 EA 33.30 3496.50 30.45 3197.25 30.00 3150.00
0114 3628000000-E 876 RIP RAP, CLASS | 891 TON 46.00 40986.00 4257 37929.87 53.00 47223.00
0115 3635000000-E 876 RIP RAP, CLASS II 186 TON 46.00 8556.00 58.83 10942.38 62.00 11532.00
0116 3649000000-E 876 RIP RAP, CLASS B 223 TON 46.00 10258.00 4152 9258.96 53.00 11819.00
0117 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,212 SY 2.45 7869.40 2.21 7098.52 3.00 9636.00
0118 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 2900.00 2900.00 1073.66 1073.66 4200.00 4200.00
0119  4048000000-E 902 REINF CONC FOUNDTN 1 CcY 1000.00 11000.00 913.49 10048.39 835.00 9185.00
0120 4054000000-E 902 PLN CONC FOUNDTN 1 Ccy 11.10 11.10 10.15 10.15 450.00 450.00
0121 4057000000-E SP OVERHEAD FOOTING 107 CY 1330.00 142310.00 1217.98 130323.86 900.00 96300.00
0122 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 10,217 LB 5.00 51085.00 457 46691.69 3.75 38313.75
0123  4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,614 LB 5.00 8070.00 457 7375.98 2.35 3792.90
0124 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,146 LF 7.75 8881.50 7.10 8136.60 10.00 11460.00
0125 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 1 EA 55.50 55.50 50.75 50.75 87.00 87.00
0126 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 83.20 416.00 76.12 380.60 130.00 650.00
0127 4102000000-N 904 SIGN ERECTION, TYPE E 73 EA 83.20 6073.60 76.12 5556.76 67.00 4891.00
0128 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 83.20 416.00 76.12 380.60 67.00 335.00
0131 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 12 EA 555.00 6660.00 507.49 6089.88 350.00 4200.00
0132  4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 3 EA 390.00 1170.00 355.24 1065.72 125.00 375.00
0133 4114000000-N 904 SIGN ERECTION, MILEMARKERS 1 EA 110.00 110.00 101.50 101.50 55.00 55.00
0134 4116100000-N 904 (S/_I\()BN ERECT, RELOC ** GRD MTD 6 EA 830.00 4980.00 761.24 4567.44 650.00 3900.00
0135 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 11.00 66.00 507.49 3044.94 850.00 5100.00
0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 4 EA 5000.00 20000.00 4567.43 18269.72 3800.00 15200.00
0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 11.00 55.00 507.49 2537.45 875.00 4375.00
0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 61 EA 1.10 67.10 1.01 61.61 1.00 61.00
0139  4400000000-E 1110 WORK ZONE SIGNS (STAT) 810 SF 17.40 14094.00 13.19 10683.90 9.15 7411.50
0140 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,800 SF 21.00 37800.00 9.39 16902.00 21.00 37800.00
0141 4410000000-E 1110 WORK ZONE SIGNS (BARR) 454 SF 15.00 6810.00 10.15 4608.10 8.85 4017.90
0142 4415000000-N 1115 FLASHING ARROW BOARD 15 EA 4115.00 61725.00 2230.77 33461.55 2700.00 40500.00

0143 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 10 EA 16160.00 161600.00 8044.23 80442.30 15000.00 150000.00



MAR 05, 2018 01:17 PM WAKE 2:00PM 17/ 36 003
43608.3.3 FEB 20 2018 C204069

TIP NO 1-5506 0.854 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION ST WOOTEN CORPORATION
CORPORATION
LYNCHBURG, VA SAN ANTONIO, TX WILSON, NC
0144 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 240 DAY 35.00 8400.00 65.98 15835.20 200.00 48000.00
0145 4423000000-N SP  WZ DIGITAL SPD LMT SIGNS 6 EA 7350.00 44100.00 11739.21 70435.26 5400.00 32400.00
0146 4430000000-N 1130 DRUMS 540 EA 58.00 31320.00 42.13 22750.20 70.00 37800.00
0147 4434000000-N SP  SEQ FLASH WARN LIGHTS 100 EA 205.00 20500.00 157.33 15733.00 115.00 11500.00
0148 4445000000-E 1145 BARRICADES (TYPE Ill) 200 LF 60.00 12000.00 25.38 5076.00 26.00 5200.00
0149  4455000000-N 1150 FLAGGER 60 DAY 300.00 18000.00 216.23 12973.80 257.00 15420.00
0150 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 9150.00 54900.00 5075.30 30451.80 8250.00 49500.00
0151  4470000000-N 1160 REM & RES CRASH CUSHION 4 EA 2775.00 11100.00 2233.13 8932.52 2500.00 10000.00
0152  4480000000-N 1165 TMA 8 EA 12250.00 98000.00 26001.55 208012.40 10000.00 80000.00
0153  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 6,910 LF 40.00 276400.00 29.94 206885.40 36.00 248760.00
0154 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,400 LF 5.00 7000.00 9.64 13496.00 4.50 6300.00
0155 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 4570 LF 11.00 50270.00 9.39 42912.30 10.00 45700.00
0156 4507000000-E 1170 WATER FILLED BARRIER 777 LF 100.00 77700.00 55.83 43379.91 86.64 67319.28
0157 4510000000-N 1190 LAW ENFORCEMENT 1,200 HR 83.00 99600.00 35.00 42000.00 61.00 73200.00
0158 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 12 EA 590.00 7080.00 16.50 198.00 210.00 2520.00
ADA BARRICADE (SAFETY RAIL)
0159  4650000000-N 1251 TEMP RAISED PVMT MRKS 2,380 EA 6.75 16065.00 6.09 14494.20 6.00 14280.00
0160 4685000000-E 1205 THERMO PVT MKG LINES 490 7,485 LF 1.35 10104.75 1.27 9505.95 1.25 9356.25
0161 4686000000-E 1205 THERMO PVT MKG LINES 4120 6,628 LF 1.60 10604.80 1.47 9743.16 1.45 9610.60
0162 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 22,334 LF 1.85 41317.90 1.67 37297.78 1.65 36851.10
0163 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 7,594 LF 2.05 15567.70 1.88 14276.72 1.85 14048.90
0164 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 994 LF 3.30 3280.20 3.05 3031.70 3.00 2982.00
0165 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 1,281 LF 3.30 4227.30 3.05 3907.05 3.00 3843.00
0166 4700000000-E 1205 12"WIDE THERMO 90 MILS 827 LF 4.45 3680.15 4.06 3357.62 4.00 3308.00
0167 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,423 LF 4.45 6332.35 4.06 5777.38 4.00 5692.00
0168 4710000000-E 1205 24"WIDE THERMO 120 MILS 701 LF 11.10 7781.10 10.15 7115.15 10.00 7010.00
0169 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 83.00 996.00 76.13 913.56 75.00 900.00
0170 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 110 EA 140.00 15400.00 126.88 13956.80 125.00 13750.00
0171 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,617 LF 3.30 5336.10 3.05 4931.85 3.00 4851.00
0172 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 3,053 LF 2.75 8395.75 2.54 7754.62 2.50 7632.50
0173 4780000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 85 LF 6.65 565.25 6.09 517.65 6.00 510.00
0174 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 3 EA 275.00 825.00 253.77 761.31 250.00 750.00
0175 4810000000-E 1205 PAINT PVMT MARKINGS 4" 92,930 LF 0.30 27879.00 0.27 25091.10 0.27 25091.10
0176 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,540 LF 0.55 847.00 0.51 785.40 0.50 770.00
0177 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,420 LF 4.45 6319.00 4.06 5765.20 4.00 5680.00
0178 4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 28.00 3136.00 25.38 2842.56 25.00 2800.00

0179 4845000000-N 1205 PAINT PVT MKG SYMBOL 333 EA 28.00 9324.00 25.38 8451.54 25.00 8325.00
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0180 4847500000-E SP WZ PERF PVMT MKG LINES 6" 42,145 LF 1.30 54788.50 1.17 49309.65 1.15 48466.75

0181 4847600000-E SP WZ PERF PVMT MKG LINES 12" 3,040 LF 2.45 7448.00 2.23 6779.20 2.20 6688.00

0182 4848000000-E SP WZ TRAF PATTERN MASKING 737,000 SF 0.44 324280.00 0.41 302170.00 0.40 294800.00

0183 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,000 LF 1.10 5500.00 1.02 5100.00 1.00 5000.00

0184 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 20 EA 55.00 1100.00 50.75 1015.00 50.00 1000.00

0185 4900000000-N 1251 PERM RAISED PVMT MARKERS 289 EA 6.60 1907.40 6.09 1760.01 6.00 1734.00

0186 4905000000-N 1253 SNOWPLB PVMT MRKER 453 EA 45.00 20385.00 40.60 18391.80 40.00 18120.00

0187 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 77 EA 35.00 2695.00 45.68 3517.36 45.00 3465.00

0188  4940000000-N 1267 FLEX DELINATR (YELLOW) 73 EA 35.00 2555.00 45.68 3334.64 45.00 3285.00

0189 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 40.00 400.00 45.68 456.80 45.00 450.00

0190 5000000000-E 1401 *** HIGH MOUNT STANDARD 3 EA 25000.00 75000.00 22894.10 68682.30 22666.08 67998.24
(70)

0191 5010000000-E 1401 100' HIGH MOUNT STANDARD 2 EA 26750.00 53500.00 24367.50 48735.00 24124.80 48249.60

0192 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 5250.00 5250.00 4759.99 4759.99 4712.58 4712.58

0193 5025000000-E SP HIGH MOUNT FOUNDATIONS 27.8 CY 1500.00 41700.00 1353.15 37617.57 1339.67 37242.83

0194 5045000000-N 1404 LIT STD MTLS *¥*arkiiciek 20 EA 2500.00 50000.00 2255.30 45106.00 2232.84 44656.80
(30" SA, 10' ARM)

0195 5050000000-N 1404 LIT STD MTLT *¥tbrkkiiex 23 EA 2700.00 62100.00 2491.38 57301.74 2466.57 56731.11
(45' SA, 15' ARM)

0196 5070000000-N SP  STD FOUNDAT **kkkbtkk 38 EA 1000.00 38000.00 899.83 34193.54 890.87 33853.06
(R1)

0197 5070000000-N SP  STD FOUNDAT **kkkbtkk 5 EA 1100.00 5500.00 1013.09 5065.45 1003.00 5015.00
(R2)

0198 5120000000-N 1407 SERVICE POLE #*rrikkikiirk 1 EA 2100.00 2100.00 1922.92 1922.92 1903.77 1903.77
(30" CLASS 4)

0199 5125000000-E 1407 SERVICE LATERAL ***xkkik 100 LF 29.00 2900.00 26.17 2617.00 25.91 2591.00
(3 #1/0 USE)

0200 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 405 LF 5.75 2328.75 5.24 2122.20 5.19 2101.95
(2"

0201 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 1,128 LF 18.30 20642.40 16.67 18803.76 16.50 18612.00
(3

0202 5160000000-E 1409 ELECT DUCT JA, SIZE **** 345 LF 22.50 7762.50 20.41 7041.45 20.21 6972.45
(4"

0203 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 520 LF 3.35 1742.00 3.04 1580.80 3.01 1565.20
(2

0204 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 700 LF 4.40 3080.00 4.03 2821.00 3.99 2793.00
(2

0205 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 170 LF 6.10 1037.00 5.56 945.20 5.50 935.00
(2

0206 5210000000-E 1410 **-#6 W/G FEEDR N ****x" 7,480 LF 8.15 60962.00 7.42 55501.60 7.35 54978.00
(2,1.5)

0207 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 5,910 LF 9.30 54963.00 8.46 49998.60 8.38 49525.80
(2,1.5)

0208 5220000000-E 1410 **-#2 W/G FEEDER N ***+*" 3,020 LF 10.90 32918.00 9.91 29928.20 9.81 29626.20

(2,1.5)
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0209 5240000000-N 1411 ELEC JB ik 57 EA 275.00 15675.00 250.94 14303.58 248.44 14161.08
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411 ELEC JB ik 7 EA 460.00 3220.00 418.65 2930.55 414.48 2901.36
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411 ELEC JB ik 1 EA 1100.00 1100.00 1011.98 1011.98 1001.90 1001.90
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 4500.00 4500.00 4126.61 4126.61 4085.75 4085.75
COMMUNICATION GATEWAY

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 73 EA 200.00 14600.00 187.31 13673.63 185.46 13538.58
CONTROL NODE

0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 30 EA 1680.00 50400.00 1531.81 45954.30 1516.64 45499.20
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 11100.00 11100.00 10101.36 10101.36 10001.35 10001.35
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 43 EA 810.00 34830.00 738.82 31769.26 731.50 31454.50
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 50000.00 50000.00 46738.73 46738.73 42000.00 42000.00
16 INCH INSERTION VALVE

0218 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 30000.00 30000.00 28738.73 28738.73 25000.00 25000.00
16 INCH LINE STOP

0219 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7775.00 7775.00 11976.49 11976.49 8550.00 8550.00
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 5440.00 10880.00 781.34 1562.68 2850.00 5700.00
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 9450.00 9450.00 18548.53 18548.53 14675.00 14675.00
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 6650.00 13300.00 1562.68 3125.36 3325.00 6650.00
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 6250.00 12500.00 1562.68 3125.36 2000.00 4000.00
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP GENERIC UTILITY ITEM (EA) 6 EA 2200.00 13200.00 1142.11 6852.66 3200.00 19200.00
THRUST COLLAR

0225 5888000000-E SP  GENERIC UTILITY ITEM (LF) 600 LF 125.00 75000.00 102.84 61704.00 186.00 111600.00
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 225.00 10125.00 84.68 3810.60 150.00 6750.00
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 330.00 14850.00 124.96 5623.20 97.00 4365.00
16-INCH ENCASEMENT PIPE, BY OPEN CUT

0228 5888000000-E SP  GENERIC UTILITY ITEM (LF) 410 LF 56.00 22960.00 143.83 58970.30 27.00 11070.00
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 390.00 17550.00 211.86 9533.70 210.00 9450.00
30-INCH ENCASEMENT PIPE, BY OPEN CUT

0230 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 130.00 5850.00 16.36 736.20 33.00 1485.00
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP  GENERIC UTILITY ITEM (LF) 800 LF 65.00 52000.00 67.18 53744.00 117.00 93600.00

6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP  GENERIC UTILITY ITEM (LF) 565 LF 60.00 33900.00 18.14 10249.10 35.00 19775.00

ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE
0233 5906000000-E SP  GENERIC UTILITY ITEM (LB) 3,700 LB 15.60 57720.00 7.50 27750.00 12.00 44400.00

DUCTILE IRON FITTINGS
0234 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 7050.00 3743.19 10600.00

REMOVAL OF TEMPORARY BYPASS PIPING
0235 6000000000-E 1605 TEMPORARY SILT FENCE 14,975 LF 3.25 48668.75 2.49 37287.75 1.80 26955.00
0236 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 46.00 27600.00 46.42 27852.00 52.00 31200.00
0237 6009000000-E 1610 EROS CONTRL STONE CL B 3,675 TON 46.00 169050.00 53.50 196612.50 53.00 194775.00
0238 6012000000-E 1610 SEDIMENT CONTROL STONE 2,725 TON 42.00 114450.00 66.71 181784.75 48.00 130800.00
0239 6015000000-E 1615 TEMPORARY MULCHING 41 ACR 665.00 27265.00 1522.59 62426.19 600.00 24600.00
0240 6018000000-E 1620 SEED FOR TEMP SEEDING 2,400 LB 3.05 7320.00 1.02 2448.00 2.75 6600.00
0241 6021000000-E 1620 FERT FOR TEMP SEEDING 14 TON 945.00 13230.00 609.04 8526.56 850.00 11900.00
0242 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,235 LF 14.00 31290.00 16.56 37011.60 12.00 26820.00
0243  6029000000-E SP  SAFETY FENCE 200 LF 1.45 290.00 4.06 812.00 1.30 260.00
0244  6030000000-E 1630 SILT EXCAVATION 7,500 CY 1.00 7500.00 0.01 75.00 10.00 75000.00
0245 6036000000-E 1631 MATTING FOR EROS CONTROL 23,000 SY 1.50 34500.00 1.43 32890.00 1.35 31050.00
0246 6037000000-E SP COIR FIBER MAT 100 SY 3.25 325.00 8.12 812.00 2.90 290.00
0247 6038000000-E SP  PERM SOIL REINF MAT 2,400 SY 4.45 10680.00 5.08 12192.00 4.00 9600.00
0248 6042000000-E 1632 1/4" HARDWARE CLOTH 4,950 LF 4.45 22027.50 4.06 20097.00 4.00 19800.00
0249 6045000000-E sP :;"6]')EMPORARY PIPE 65 LF 100.00 6500.00 63.67 4138.55 50.00 3250.00
0250 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 550.00 2200.00 161.56 646.24 485.00 1940.00
0251 6071010000-E SP  WATTLE 1,388 LF 7.25 10063.00 7.11 9868.68 6.50 9022.00
0252  6071020000-E SP  POLYACRYLAMIDE (PAM) 960 LB 8.90 8544.00 8.12 7795.20 8.00 7680.00
0253 6071030000-E 1640 COIR FIBER BAFFLE 2,200 LF 3.90 8580.00 6.09 13398.00 3.50 7700.00
0254 6071050000-E SP (1 ls/;[;\AMER 7 EA 850.00 5950.00 1293.95 9057.65 2800.00 19600.00
0255 6071050000-E SP :;'I“)SKIMMER 3 EA 975.00 2925.00 1533.48 4600.44 4000.00 12000.00
0256 6084000000-E 1660 SEEDING AND MULCHING 41 ACR 1550.00 63550.00 2233.13 91558.33 1400.00 57400.00
0257 6087000000-E 1660 MOWING 21 ACR 100.00 2100.00 203.01 4263.21 90.00 1890.00
0258 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 5.55 2220.00 4.06 1624.00 5.00 2000.00
0259 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 945.00 1181.25 1624.10 2030.13 850.00 1062.50
0260 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 5.55 5688.75 6.09 6242.25 5.00 5125.00
0261 6108000000-E 1665 FERTILIZER TOPDRESSING 30.5 TON 945.00 28822.50 913.55 27863.28 850.00 25925.00
0262 6111000000-E SP  IMPERVIOUS DIKE 100 LF 75.00 7500.00 50.70 5070.00 25.00 2500.00
0263 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 60.00 600.00 121.81 1218.10 55.00 550.00
0264 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 110.00 2750.00 152.26 3806.50 100.00 2500.00
0265 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 4300.00 17200.00 508.04 2032.16 3500.00 14000.00
0266 6123000000-E 1670 REFORESTATION 0.25 ACR 2675.00 668.75 10150.60 2537.65 2400.00 600.00
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0267 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 40 EA 340.00 13600.00 50.85 2034.00 165.00 6600.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0268 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 20 EA 365.00 7300.00 42.90 858.00 150.00 3000.00
FABRIC INSERT INLET PROTECTIONDEVICE
0269 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 10 EA 1010.00 10100.00 919.73 9197.30 650.00 6500.00
0270 7060000000-E 1705 SIGNAL CABLE 12,855 LF 2.60 33423.00 2.36 30337.80 1.50 19282.50
0271  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 59 EA 930.00 54870.00 847.35 49993.65 650.00 38350.00
0272 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 19 EA 965.00 18335.00 878.79 16697.01 800.00 15200.00
0273  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1350.00 5400.00 1229.23 4916.92 1100.00 4400.00
0274 7252000000-E 1710 MESSENGER CABLE (1/4") 1,300 LF 3.10 4030.00 2.83 3679.00 2.50 3250.00
0275 7264000000-E 1710 MESSENGER CABLE (3/8") 2,700 LF 3.05 8235.00 2.79 7533.00 3.25 8775.00
0276 7279000000-E 1715 TRACER WIRE 12,800 LF 1.00 12800.00 0.89 11392.00 0.70 8960.00
0277 7300000000-E 1715 tJlN;,"-)\VED TRENCH (st 8,000 LF 5.75 46000.00 5.24 41920.00 6.50 52000.00
0278 7300000000-E 1715 thN;{-)\VED TRENCH (it 8,450 LF 7.60 64220.00 6.91 58389.50 10.00 84500.00
0279 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,500 LF 3.90 9750.00 3.53 8825.00 4.25 10625.00
0280 7301000000-E 1715 (D1|R2|§§:T DRILL (r#titione) 750 LF 17.30 12975.00 15.77 11827.50 20.00 15000.00
0281 7301000000-E 1715 (D2|R2|§§:T DRILL (*#titione) 1,225 LF 20.00 24500.00 18.02 22074.50 22.00 26950.00
0282  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 62 EA 250.00 15500.00 228.57 14171.34 480.00 29760.00
0283 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 480.00 10080.00 436.91 9175.11 675.00 14175.00
0284 7360000000-N 1720 WOOD POLE 10 EA 1615.00 16150.00 1468.22 14682.20 1200.00 12000.00
0285 7372000000-N 1721 GUY ASSEMBLY 32 EA 610.00 19520.00 555.90 17788.80 425.00 13600.00
0286 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2 EA 120.00 240.00 111.03 222.06 400.00 800.00
0287 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 215.00 645.00 195.70 587.10 450.00 1350.00
0288 7420000000-E 1722 2" RISER WITH WEATHERHEAD 13 EA 410.00 5330.00 372.49 4842.37 600.00 7800.00
0289 7430000000-N 1722 HEAT SHRINK TUB KIT 3 EA 125.00 375.00 114.89 344.67 95.00 285.00
0290 7432000000-E 1722 2" RISER WITH TUBING 2 EA 480.00 960.00 437.72 875.44 495.00 990.00
0291 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,650 LF 6.10 64965.00 5.56 59214.00 5.75 61237.50
0292 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 30,550 LF 1.75 53462.50 1.58 48269.00 1.10 33605.00
0293 7516000000-E 1730 E:l(zz\gMUNICATIONS CABLE (** FIBER) 9,250 LF 4.00 37000.00 3.67 33947.50 3.30 30525.00
0294 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 4,275 LF 3.90 16672.50 3.49 14919.75 3.15 13466.25
0295 7528000000-E 1730 DROP CABLE 1,775 LF 3.75 6656.25 3.41 6052.75 2.80 4970.00
0296 7540000000-N 1731 SPLICE ENCLOSURE 8 EA 2800.00 22400.00 2581.71 20653.68 2640.00 21120.00
0297 7541000000-N 1731 MOD SPLICE ENCLOSURE 2 EA 875.00 1750.00 798.45 1596.90 955.00 1910.00
0298 7552000000-N 1731 INTERCONNECT CENTER 7 EA 1800.00 12600.00 1631.75 11422.25 1745.00 12215.00
0299 7566000000-N 1733 DELINEATOR MARKER 23 EA 155.00 3565.00 142.67 3281.41 115.00 2645.00
0300 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 11300.00 45200.00 10275.37 41101.48 10000.00 40000.00
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0301 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 4 EA 15000.00 60000.00 13674.96 54699.84 14000.00 56000.00

0302 7590000000-N SP DBL MAST ARM WITH METAL POLE 2 EA 19500.00 39000.00 17779.57 35559.14 16000.00 32000.00

0303 7613000000-N SP SOILTEST 9 EA 785.00 7065.00 715.32 6437.88 650.00 5850.00

0304 7614100000-E SP  DRILLED PIER FOUND 54 CY 1200.00 64800.00 1096.42 59206.68 750.00 40500.00

0305 7631000000-N SP MAST ARM W/ MTL POLE DES 5 EA 90.00 450.00 81.81 409.05 500.00 2500.00

0306 7636000000-N 1745 SIGN FOR SIGNALS 38 EA 350.00 13300.00 314.92 11966.96 300.00 11400.00

0307 7642100000-N 1743 TYPE | POST W/ FOUNDATION 3 EA 1150.00 3450.00 1051.94 3155.82 1100.00 3300.00

0308 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 5 EA 2000.00 10000.00 1855.53 9277.65 1600.00 8000.00

0309 7675000000-N 1747 LED BLANKOUT SIGN 1 EA 4000.00 4000.00 3613.86 3613.86 5000.00 5000.00

0310 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 1800.00 7200.00 1631.80 6527.20 1500.00 6000.00

0311  7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 30 EA 140.00 4200.00 130.83 3924.90 150.00 4500.00

0312 7960000000-N SP METAL POLE FOUND REMVL 4 EA 3250.00 13000.00 2942.44 11769.76 1600.00 6400.00

0313 7972000000-N SP METAL POLE REMOVAL 4 EA 420.00 1680.00 381.12 1524.48 600.00 2400.00

0314 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3750.00 11250.00 3415.01 10245.03 4500.00 13500.00
2.4GHZ BROADBAND ETHERNET  RADIO

0315 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4650.00 4650.00 4222.29 4222.29 5000.00 5000.00
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1550.00 3100.00 1413.52 2827.04 1500.00 3000.00
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5450.00 5450.00 4947.48 4947.48 11000.00 11000.00
CCTV METAL POLE (40"

0318 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1600.00 1600.00 1460.85 1460.85 3500.00 3500.00
CCTV WOOD POLE (60")

0319 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4600.00 4600.00 4199.98 4199.98 7000.00 7000.00
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3400.00 3400.00 3107.45 3107.45 3290.00 3290.00
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 4750.00 9500.00 4303.91 8607.82 4750.00 9500.00
FIELD EQUIPMENT CABINET

0322 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1875.00 1875.00 1707.51 1707.51 1575.00 1575.00
FIELD VIDEO ENCODER

0323 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 730.00 5110.00 665.46 4658.22 1200.00 8400.00
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1335.00 1335.00 1215.10 1215.10 2500.00 2500.00
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 23000.00 92000.00 21012.04 84048.16 23000.00 92000.00
NEMA TS-2, TYPE | CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 525.00 1050.00 475.74 951.48 750.00 1500.00
REMOVE RADIO INSTALLATION

0327 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 785.00 785.00 715.32 715.32 600.00 600.00
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 6 CY 1265.00 7590.00 1151.89 6911.34 750.00 4500.00
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 27500.00 25120.88 23400.00

(60+42 -Y-)
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0356 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 27200.00 24867.13 23455.00
(84+00 -Y-)
0357 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32750.00 29942.06 40400.00
(111+35 -Y-)
0358 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 42170.00 38569.43 42000.00
(123+03 -Y-)
0359 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 28900.00 26389.61 27885.00
(149+00 -Y-)
0360 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 32750.00 29942.06 32055.00
(171+68 -Y-)
0361 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 33000.00 30195.81 29550.00
(59+00 -L-)
0362 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 45500.00 41614.39 37650.00
(25+85 -RPC-)
CULVERT ITEMS
0329 8126000000-N 414 CULV EXCAV @ *iwkrihiork Lump Sum 25000.00 8724.64 51000.00
(67+46.44-Y-)
0330 8133000000-E 414 FND CONDIT MAT, BOX CULV 45 TON 100.00 4500.00 78.35 3525.75 50.00 2250.00
0331 8196000000-E 420 CLASS A CONCRETE (CULV) 724 CY 1500.00 108600.00 999.21 72342.80 1575.00 114030.00
0332  8245000000-E 425 REINF STEEL (CULVERT) 10,265 LB 2.00 20530.00 0.74 7596.10 1.00 10265.00
STRUCTURE ITEMS
0333 8035000000-N 402 REMV EXIST STR *kikkrrk Lump Sum 211000.00 173401.18 300000.00
(50+61.09-L-)
0334 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1400.00 5000.30 2355.00
0335 8096000000-E 450 PILE EXCAVATION IN SOIL 240 LF 770.00 184800.00 377.41 90578.40 345.00 82800.00
0336 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 160 LF 133.00 21280.00 377.41 60385.60 345.00 55200.00
0337 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 29.82 LF 3410.00 101686.20 1725.07 51441.59 550.00 16401.00
0338 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 75 LF 500.00 37500.00 1204.85 90363.75 1800.00 135000.00
0339 8112730000-N 450 PDA TESTING 1 EA 2550.00 2550.00 2100.13 2100.13 4800.00 4800.00
0340 8115000000-N 411 CSL TESTING 1 EA 2700.00 2700.00 3045.18 3045.18 1500.00 1500.00
0341 8147000000-E 420 REINF CONCRETE DECK SLAB 30,049 SF 38.00 1141862.00 31.37 942637.13 36.50 1096788.50
0342 8161000000-E 420 GROOVING BRIDGE FLOORS 33,031 SF 1.00 33031.00 0.43 14203.33 0.34 11230.54
0343  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3173 CY 1020.00 323646.00 893.01 283352.07 600.00 190380.00
0344 8210000000-N 422 BRG APPR SLAB **#tkikiiik Lump Sum 135000.00 105964.67 100000.00
(50+61.09-L-)
0345 8217000000-E 425 REINF STEEL (BRIDGE) 55,201 LB 1.00 55201.00 0.69 38088.69 1.00 55201.00
0346 8238000000-E 425 SPIRAL COL REINF STL BRG 4,610 LB 2.00 9220.00 1.74 8021.40 2.50 11525.00
0347 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1762000.00 1617517.61 1810000.00
0348 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 150.00 6000.00 273.69 10947.60 480.00 19200.00
(HP12X53)
0349 8364000000-E 450 HP12X53 PILES 530 LF 80.00 42400.00 65.71 34826.30 56.00 29680.00

0350 8475000000-E 460 TWO BAR METAL RAIL 563.94 LF 130.00 73312.20 95.13 53647.61 120.00 67672.80
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0351 8517000000-E 460 1-w"Xeo"CONC PARAPET 579.55 LF 98.00 56795.90 84.72 49099.48 140.00 81137.00

(12" X 3-3")

0352 8531000000-E 462 4" SLOPE PROTECTION 1,035 SY 155.00 160425.00 51.43 53230.05 77.00 79695.00
0353 8654000000-N SP  DISC BEARINGS Lump Sum 37000.00 43213.30 35150.00
0354 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00 6595.81 6000.00
CONTRACT TOTAL TOTAL 23791743.38 TOTAL 23887191.67 TOTAL 27108206.49
ROADWAY ITEMS SUB-TOTAL 19230804.08 SUB-TOTAL 20057341.20 SUB-TOTAL 22738945.65
CULVERT ITEMS SUB-TOTAL 158630.00 SUB-TOTAL 92189.29 SUB-TOTAL 177545.00
STRUCTURE ITEMS SUB-TOTAL 4402309.30 SUB-TOTAL 3737661.18 SUB-TOTAL 4191715.84
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1500000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1100000.00

0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 3422628.60

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 7500.00 15000.00

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 85,000 CY 26.00 2210000.00

0006 0028000000-N SP TYPE | STANDARD APPR #*¥kkikkik Lump Sum 120000.00
(50+61.09 -L-)

0007 0036000000-E 225 UNDERCUT EXCAVATION 3,700 CY 13.50 49950.00

0008 0106000000-E 230 BORROW EXCAVATION 65,000 CY 15.00 975000.00

0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10,800 CY 16.00 172800.00

0010 0141000000-E 240 BERM DITCH CONSTRUCTION 450 LF 9.50 4275.00

0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 23,730 SY 13.50 320355.00

0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 4,410 SY 2.00 8820.00

0013 0192000000-N 260 PROOF ROLLING 10 HR 1500.00 15000.00

0014 0195000000-E 265 SELECT GRANULAR MATERIAL 2,900 CY 28.00 81200.00

0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 13,700 SY 2.90 39730.00

0016 0199000000-E SP TEMPORARY SHORING 5,105 SF 33.00 168465.00

0017 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 55000.00
MEDIA FILTER BASIN NO 1

0018 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 170000.00
MEDIA FILTER BASIN NO 2

0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,180 TON 34.00 40120.00

0020 0320000000-E 300 FND CONDIT GEOTEXTILE 3,700 SY 1.10 4070.00

0021 0342000000-E 310 **" SIDE DRAIN PIPE 84 LF 170.00 14280.00
(30"

0022 0342000000-E 310 **" SIDE DRAIN PIPE 180 LF 200.00 36000.00
(42"

0023 0342000000-E 310 **" SIDE DRAIN PIPE 16 LF 440.00 7040.00
(48")

0024 0343000000-E 310 15" SIDE DRAIN PIPE 1,928 LF 120.00 231360.00

0025 0344000000-E 310 18" SIDE DRAIN PIPE 560 LF 135.00 75600.00

0026 0345000000-E 310 24" SIDE DRAIN PIPE 992 LF 160.00 158720.00

0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 6 EA 370.00 2220.00
(15"

0028 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 590.00 1180.00
(18"

0029 0354000000-E 310 ***" RC PIPE CULYV #****x 2,056 LF 115.00 236440.00
(15", v)

0030 0354000000-E 310 ***" RC PIPE CULYV #****x 600 LF 118.00 70800.00
(18", v)

0031 0354000000-E 310 ***" RC PIPE CULYV #****x 604 LF 150.00 90600.00
(24", V)

0032 0354000000-E 310 ***" RC PIPE CULYV #****x 248 LF 170.00 42160.00

(30", V)
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0033 0354000000-E 310 :;;R\(/:) PIPE CULY #*#* 52 LF 280.00 14560.00
0034 0366000000-E 310 15"RC PIPE CULV Il 140 LF 140.00 19600.00
0035 0378000000-E 310 24" RC PIPE CULV Il 324 LF 150.00 48600.00
0036 0396000000-E 310 42"RC PIPE CULV Il 52 LF 250.00 13000.00
0037 0448200000-E 310 15"RCP CULV CLASS IV 2,212 LF 110.00 243320.00
0038 0448300000-E 310 18"RCP CULV CLASS IV 232 LF 160.00 37120.00
0039 0448400000-E 310 24" RCP CULV CLASS IV 556 LF 145.00 80620.00
0040 0582000000-E 310 15" CS PIPE CULV 0.064" 160 LF 125.00 20000.00
0041 0594000000-E 310 24" CS PIPE CULV 0.064" 84 LF 140.00 11760.00
0042 0636000000-E 310 *"CS ELBOW *****" THICK 8 EA 600.00 4800.00

(15", 0.064")
0043 0636000000-E 310 *"CS ELBOW *****" THICK 2 EA 730.00 1460.00
(24", 0.064")

0044 0995000000-E 340 PIPE REMOVAL 2,189 LF 35.00 76615.00
0045 1011000000-N 500 FINE GRADING Lump Sum 1200000.00
0046 1044000000-E 501 LIME TRTD SOIL (SLURRY) 23,420 SY 1.85 43327.00
0047 1099500000-E 505 SHALLOW UNDERCUT 3,500 CY 20.00 70000.00
0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,000 TON 22.00 154000.00
0049 1110000000-E 510 STABILIZER AGGREGATE 500 TON 21.00 10500.00
0050 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 10,650 SY 2.70 28755.00
0051 1121000000-E 520 AGGREGATE BASE COURSE 32,700 TON 38.00 1242600.00
0052 1165000000-E 540 PORT CEM FOR CEM TRTD BASE CRSE 1,293 TON 120.00 155160.00
0053 1176000000-E 542 SOIL CEMENT BASE 23,420 SY 2.00 46840.00
0054 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,293 TON 120.00 155160.00
0055 1209000000-E 543 ASPHALT CURING SEAL 7,030 GAL 2.00 14060.00
0056 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 38.00 7600.00
0057 1297000000-E 607 xll_llyzé)SP PVMT e+ DTH 1,200 SY 7.00 8400.00
0058 1297000000-E 607 ?gHSL ASP PVMT *****' DTH 28,800 SY 6.00 172800.00
0059 1330000000-E 607 INCIDENTAL MILLING 3,190 SY 6.00 19140.00
0060 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,850 TON 55.00 431750.00
0061 1503000000-E 610 ASP CONC INTR CRS 119.0C 14,010 TON 50.00 700500.00
0062 1519000000-E 610 ASP CONC SURF CRS S9.5B 850 TON 60.00 51000.00
0063 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,830 TON 52.00 615160.00
0064 1524200000-E 610 ASP CONC SURF CRS S9.5D 5,110 TON 67.00 342370.00
0065 1575000000-E 620 ASP FOR PLANT MIX 1,770 TON 395.00 699150.00
0066 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 295 TON 590.00 174050.00
0067 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 540 TON 105.00 56700.00

0068 1840000000-E 665 MILLED RUMBLE STRIPS 5750 LF 1.90 10925.00
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0069 2000000000-N 806 RIGHT-OF-WAY MARKERS 59 EA 150.00 8850.00
0070 2022000000-E 815 SUBDRAIN EXCAVATION 722 CY 17.00 12274.00
0071 2033000000-E 815 SUBDRAIN FINE AGGREGATE 361 CY 60.00 21660.00
0072 2044000000-E 815 6" PERF SUBDRN PIPE 2,150 LF 10.00 21500.00
0073 2070000000-N 815 SUBDRN PIPE OUTLET 5 EA 320.00 1600.00
0074 2077000000-E 815 6" OUTLET PIPE 30 LF 30.00 900.00
0075 2143000000-E 818 BLOTTING SAND 20 TON 65.00 1300.00
0076 2209000000-E 838 ENDWALLS 9.4 CY 1100.00 10340.00
0077 2253000000-E 840 PIPE COLLARS 2 CY 1250.00 2500.00
0078 2275000000-E SP FLOWABLE FILL 59 CY 215.00 12685.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 109 EA 1100.00 119900.00
0080 2308000000-E 840 MASNRY DRAINAGE STRUCT 39.8 LF 275.00 10945.00
0081 2352000000-N 840 FRAME W/GRATE 840.***** STD 2 EA 720.00 1440.00

(840.D13)
0082 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 EA 720.00 7920.00
0083 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 720.00 720.00
0084 2365000000-N 840 FRAME W/2GRTS 840.22 STD 30 EA 720.00 21600.00
0085 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 720.00 2880.00
0086 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 4 EA 720.00 2880.00
0087 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 26 EA 720.00 18720.00
0088 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 22 EA 720.00 15840.00
0089 2396000000-N 840 FRAME W/COVER STD 840.54 EA 660.00 3960.00
0090 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 1 EA 1100.00 1100.00
0091 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 EA 860.00 860.00
0092 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 13 EA 790.00 10270.00
0093 2542000000-E 846 1'-6" CONC CURB & GUTTER 2,920 LF 26.00 75920.00
0094 2549000000-E 846 2'-6" CONC CURB & GUTTER 10,340 LF 38.00 392920.00
0095 2577000000-E 846 CONC EXPRESSWAY GUTTER 240 LF 63.00 15120.00
0096 2591000000-E 848 4" CONCRETE SIDEWALK 2,000 SY 73.00 146000.00
0097 2605000000-N 848 CONCRETE CURB RAMPS 28 EA 5250.00 147000.00
0098 2619000000-E 850 4" CONCRETE PAVED DITCH 44 SY 315.00 13860.00
0099 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 1,740 SY 100.50 174870.00
0100 2752000000-E SP GENERIC PAVING ITEM (LF) 114 LF 15.50 1767.00
MEDIAN HAZARD PROTECTION

0101 3030000000-E 862 STL BEAM GUARDRAIL 6,675 LF 15.95 106466.25
0102 3045000000-E 862 SBGR SHOP CURVED 625 LF 18.00 1125.00
0103 3060000000-E 862 SBGR DOUBLE FACED 875 LF 24.00 2100.00
0104 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 46.00 460.00
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0105 3210000000-N 862 GR END TYPE CAT-1 9 EA 600.00 5400.00
0106 3215000000-N SP GRANCHOR TYPE Il 2 EA 1680.00 3360.00
0107 3287000000-N SP GRENDTYPETL-3 13 EA 3250.00 42250.00
0108 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1625.00 6500.00
0109 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5,869 LF 1.05 6162.45
0110 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 70 EA 57.50 4025.00

EXTRA LENGTH GUARDRAIL POSTS (8' STEEL)

0111 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,420 LF 3.45 11799.00
0112 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 187 EA 17.00 3179.00
0113 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 105 EA 31.50 3307.50
0114 3628000000-E 876 RIP RAP, CLASS| 891 TON 55.00 49005.00
0115 3635000000-E 876 RIP RAP, CLASSIII 186 TON 60.00 11160.00
0116 3649000000-E 876 RIP RAP, CLASS B 223 TON 75.00 16725.00
0117 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,212 SY 1.30 4175.60
0118 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 1760.00 1760.00
0119 4048000000-E 902 REINF CONC FOUNDTN 1 CY 890.00 9790.00
0120 4054000000-E 902 PLN CONC FOUNDTN 1 CY 475.00 475.00
0121 4057000000-E SP OVERHEAD FOOTING 107 CY 945.00 101115.00
0122 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 10,217 LB 4.00 40868.00
0123 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,614 LB 2.50 4035.00
0124 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,146 LF 10.50 12033.00
0125 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 1 EA 92.00 92.00
0126 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 135.00 675.00
0127 4102000000-N 904 SIGN ERECTION, TYPE E 73 EA 70.00 5110.00
0128 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 70.00 350.00
0131 4110000000-N 904 (S)\()BN ERECTION, TYPE *** (GRD MTD) 12 EA 360.00 4320.00
0132 4110000000-N 904 (SBI()BN ERECTION, TYPE *** (GRD MTD) 3 EA 130.00 390.00
0133 4114000000-N 904 SIGN ERECTION, MILEMARKERS 1 EA 57.00 57.00
0134 4116100000-N 904 (S)\()BN ERECT, RELOC ** GRD MTD 6 EA 680.00 4080.00
0135 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 890.00 5340.00
0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 4 EA 4000.00 16000.00
0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 950.00 4750.00
0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 61 EA 1.05 64.05
0139 4400000000-E 1110 WORK ZONE SIGNS (STAT) 810 SF 9.00 7290.00
0140 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,800 SF 13.80 24840.00
0141 4410000000-E 1110 WORK ZONE SIGNS (BARR) 454 SF 9.00 4086.00
0142 4415000000-N 1115 FLASHING ARROW BOARD 15 EA 4200.00 63000.00
0143 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 10 EA 14100.00 141000.00
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0144 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 240 DAY 52.50 12600.00
0145 4423000000-N SP WZDIGITAL SPD LMT SIGNS 6 EA 12200.00 73200.00
0146 4430000000-N 1130 DRUMS 540 EA 45.00 24300.00
0147 4434000000-N SP SEQ FLASH WARN LIGHTS 100 EA 95.00 9500.00
0148 4445000000-E 1145 BARRICADES (TYPE Il 200 LF 38.00 7600.00
0149 4455000000-N 1150 FLAGGER 60 DAY 220.00 13200.00
0150 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 8650.00 51900.00
0151 4470000000-N 1160 REM & RES CRASH CUSHION 4 EA 2675.00 10700.00
0152 4480000000-N 1165 TMA 8 EA 15000.00 120000.00
0153 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 6,910 LF 38.00 262580.00
0154 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,400 LF 4.65 6510.00
0155 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 4570 LF 11.00 50270.00
0156 4507000000-E 1170 WATER FILLED BARRIER 777 LF 63.00 48951.00
0157 4510000000-N 1190 LAW ENFORCEMENT 1,200 HR 50.00 60000.00
0158 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 12 EA 115.00 1380.00

ADA BARRICADE (SAFETY RAIL)

0159 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,380 EA 6.30 14994.00
0160 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,485 LF 1.20 8982.00
0161 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,628 LF 1.55 10273.40
0162 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 22,334 LF 1.75 39084.50
0163 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 7,594 LF 1.95 14808.30
0164 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 994 LF 3.15 3131.10
0165 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,281 LF 3.15 4035.15
0166 4700000000-E 1205 12"WIDE THERMO 90 MILS 827 LF 4.20 3473.40
0167 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,423 LF 4.20 5976.60
0168 4710000000-E 1205 24"WIDE THERMO 120 MILS 701 LF 10.50 7360.50
0169 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 78.50 942.00
0170 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 110 EA 185.00 20350.00
0171 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,617 LF 3.15 5093.55
0172 4770000000-E 1205 ?l:/§ZOLD APPL PLSTIC LINES TYPE ** 3,053 LF 2.60 7937.80
0173 4780000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 85 LF 6.30 535.50
0174 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 3 EA 262.50 787.50
0175 4810000000-E 1205 PAINT PVMT MARKINGS 4" 92,930 LF 0.28 26020.40
0176 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,540 LF 0.52 800.80
0177 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,420 LF 4.20 5964.00
0178 4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 26.00 2912.00
0179 4845000000-N 1205 PAINT PVT MKG SYMBOL 333 EA 26.00 8658.00
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0180 4847500000-E SP WZ PERF PVMT MKG LINES 6" 42,145 LF 1.20 50574.00

0181 4847600000-E SP WZ PERF PVMT MKG LINES 12" 3,040 LF 2.30 6992.00

0182 4848000000-E SP WZ TRAF PATTERN MASKING 737,000 SF 0.42 309540.00

0183 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,000 LF 1.05 5250.00

0184 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 20 EA 52.00 1040.00

0185 4900000000-N 1251 PERM RAISED PVMT MARKERS 289 EA 6.30 1820.70

0186 4905000000-N 1253 SNOWPLB PVMT MRKER 453 EA 42.00 19026.00

0187 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 77 EA 24.00 1848.00

0188 4940000000-N 1267 FLEX DELINATR (YELLOW) 73 EA 24.00 1752.00

0189 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 22.00 220.00

0190 5000000000-E 1401 *** HIGH MOUNT STANDARD 3 EA 23000.00 69000.00
(70)

0191 5010000000-E 1401 100" HIGH MOUNT STANDARD 2 EA 25300.00 50600.00

0192 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 4950.00 4950.00

0193 5025000000-E SP HIGH MOUNT FOUNDATIONS 27.8 CY 1900.00 52820.00

0194 5045000000-N 1404 LIT STD MTLS **ketskiciox 20 EA 2350.00 47000.00
(30' SA, 10' ARM)

0195 5050000000-N 1404 LIT STD MTLT *tketokieiex 23 EA 2625.00 60375.00
(45' SA, 15' ARM)

0196 5070000000-N SP  STD FOUNDAT *¥ikickiiok 38 EA 950.00 36100.00
(R1)

0197 5070000000-N SP  STD FOUNDAT *¥ikickiiok 5 EA 1050.00 5250.00
(R2)

0198 5120000000-N 1407 SERVICE POLE ¥tk 1 EA 1980.00 1980.00
(30' CLASS 4)

0199 5125000000-E 1407 SERVICE LATERAL **¥rikix 100 LF 27.50 2750.00
(3 #1/0 USE)

0200 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 405 LF 5.25 2126.25
(2"

0201 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 1,128 LF 17.25 19458.00
(3

0202 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 345 LF 21.15 7296.75
(4"

0203 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 520 LF 3.15 1638.00
(2

0204 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 700 LF 3.20 2240.00
(2

0205 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 170 LF 5.75 977.50
(2

0206 5210000000-E 1410 **-#6 W/G FEEDR N **+**" 7,480 LF 7.60 56848.00
(2,1.5)

0207 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 5,910 LF 8.80 52008.00
(2,1.5)

0208 5220000000-E 1410 **-#2 W/G FEEDER N ***+*" 3,020 LF 10.25 30955.00

(2,1.5)
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0209 5240000000-N 1411 ELEC JB ek 57 EA 255.00 14535.00
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411 ELEC JB ek 7 EA 435.00 3045.00
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411 ELEC JB ek 1 EA 1050.00 1050.00
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 4250.00 4250.00
COMMUNICATION GATEWAY

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 73 EA 195.00 14235.00
CONTROL NODE

0214 5270000000-N SP GENERIC LIGHTING ITEM (EA) 30 EA 1590.00 47700.00
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 10500.00 10500.00
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 43 EA 765.00 32895.00
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 15000.00 15000.00
16 INCH INSERTION VALVE

0218 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 10500.00 10500.00
16 INCH LINE STOP

0219 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 6400.00 6400.00
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 3000.00 6000.00
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 5400.00 5400.00
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2040.00 4080.00
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1100.00 2200.00
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP GENERIC UTILITY ITEM (EA) 6 EA 1260.00 7560.00
THRUST COLLAR

0225 5888000000-E SP  GENERIC UTILITY ITEM (LF) 600 LF 105.00 63000.00
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 140.00 6300.00
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 244.00 10980.00
16-INCH ENCASEMENT PIPE, BY OPEN CUT

0228 5888000000-E SP  GENERIC UTILITY ITEM (LF) 410 LF 130.00 53300.00
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 297.00 13365.00
30-INCH ENCASEMENT PIPE, BY OPEN CUT

0230 5888000000-E SP  GENERIC UTILITY ITEM (LF) 45 LF 75.00 3375.00
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP  GENERIC UTILITY ITEM (LF) 800 LF 35.00 28000.00

6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP GENERIC UTILITY ITEM (LF) 565 LF 18.00 10170.00

ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE
0233 5906000000-E SP GENERIC UTILITY ITEM (LB) 3,700 LB 8.50 31450.00

DUCTILE IRON FITTINGS
0234 5912000000-N SP GENERIC UTILITY ITEM (LS) Lump Sum 24500.00

REMOVAL OF TEMPORARY BYPASS PIPING
0235 6000000000-E 1605 TEMPORARY SILT FENCE 14,975 LF 2.55 38186.25
0236 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 35.00 21000.00
0237 6009000000-E 1610 EROS CONTRL STONE CL B 3,675 TON 37.00 135975.00
0238 6012000000-E 1610 SEDIMENT CONTROL STONE 2,725 TON 31.50 85837.50
0239 6015000000-E 1615 TEMPORARY MULCHING 41 ACR 1050.00 43050.00
0240 6018000000-E 1620 SEED FOR TEMP SEEDING 2,400 LB 5.10 12240.00
0241 6021000000-E 1620 FERT FOR TEMP SEEDING 14 TON 1300.00 18200.00
0242 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,235 LF 18.00 40230.00
0243 6029000000-E SP SAFETY FENCE 200 LF 2.05 410.00
0244 6030000000-E 1630 SILT EXCAVATION 7,500 CY 7.55 56625.00
0245 6036000000-E 1631 MATTING FOR EROS CONTROL 23,000 SY 1.80 41400.00
0246 6037000000-E SP COIR FIBER MAT 100 SY 8.55 855.00
0247 6038000000-E SP PERM SOIL REINF MAT 2,400 SY 6.55 15720.00
0248 6042000000-E 1632 1/4" HARDWARE CLOTH 4,950 LF 6.05 29947.50
0249 6045000000-E SP :;]’)EMPORARY PIPE 65 LF 175.00 11375.00
0250 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 570.00 2280.00
0251 6071010000-E SP  WATTLE 1,388 LF 9.25 12839.00
0252 6071020000-E SP POLYACRYLAMIDE (PAM) 960 LB 12.50 12000.00
0253 6071030000-E 1640 COIR FIBER BAFFLE 2,200 LF 8.25 18150.00
0254 6071050000-E SP a lS/;I‘;\/IMER 7 EA 1400.00 9800.00
0255 6071050000-E SP :; )SKIMMER 3 EA 1550.00 4650.00
0256 6084000000-E 1660 SEEDING AND MULCHING 41 ACR 2100.00 86100.00
0257 6087000000-E 1660 MOWING 21 ACR 205.00 4305.00
0258 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 15.10 6040.00
0259 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 1530.00 1912.50
0260 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 6.05 6201.25
0261 6108000000-E 1665 FERTILIZER TOPDRESSING 30.5 TON 1050.00 32025.00
0262 6111000000-E SP IMPERVIOUS DIKE 100 LF 194.00 19400.00
0263 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 160.00 1600.00
0264 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 205.00 5125.00
0265 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 5100.00 20400.00
0266 6123000000-E 1670 REFORESTATION 0.25 ACR 4600.00 1150.00
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0267 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 505.00 20200.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0268 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 20 EA 505.00 10100.00
FABRIC INSERT INLET PROTECTIONDEVICE

0269 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 10 EA 945.00 9450.00
0270 7060000000-E 1705 SIGNAL CABLE 12,855 LF 2.40 30852.00
0271 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 59 EA 880.00 51920.00
0272 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 19 EA 890.00 16910.00
0273 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1280.00 5120.00
0274 7252000000-E 1710 MESSENGER CABLE (1/4") 1,300 LF 2.90 3770.00
0275 7264000000-E 1710 MESSENGER CABLE (3/8") 2,700 LF 2.85 7695.00
0276 7279000000-E 1715 TRACER WIRE 12,800 LF 0.90 11520.00
0277 7300000000-E 1715 tJlN;,"-)\VED TRENCH (Firiionkr) 8,000 LF 5.45 43600.00
0278 7300000000-E 1715 kJZN;{-)\VED TRENCH (¥t 8,450 LF 6.95 58727.50
0279  7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,500 LF 355 8875.00
0280 7301000000-E 1715 (D1IR2I§§3T DRILL (o) 750 LF 16.35 12262.50
0281 7301000000-E 1715 (D2|R2I§§3T DRILL (ikeaokier) 1,225 LF 18.20 22295.00
0282 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 62 EA 237.00 14694.00
0283 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 453.00 9513.00
0284 7360000000-N 1720 WOOD POLE 10 EA 1525.00 15250.00
0285 7372000000-N 1721 GUY ASSEMBLY 32 EA 575.00 18400.00
0286 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2 EA 115.00 230.00
0287 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 201.00 603.00
0288 7420000000-E 1722 2" RISER WITH WEATHERHEAD 13 EA 395.00 5135.00
0289 7430000000-N 1722 HEAT SHRINK TUB KIT 3 EA 120.00 360.00
0290 7432000000-E 1722 2" RISER WITH TUBING 2 EA 440.00 880.00
0291 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,650 LF 5.60 59640.00
0292  7456000000-E 1726 (L1E4A2D)-IN CABLE(*+00) 30,550 LF 1.60 48880.00
0293 7516000000-E 1730 E:l(zz\gMUNICATIONS CABLE (** FIBER) 9,250 LF 3.75 34687.50
0294 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 4,275 LF 3.55 15176.25
0295 7528000000-E 1730 DROP CABLE 1,775 LF 3.45 6123.75
0296 7540000000-N 1731 SPLICE ENCLOSURE 8 EA 2650.00 21200.00
0297 7541000000-N 1731 MOD SPLICE ENCLOSURE 2 EA 810.00 1620.00
0298 7552000000-N 1731 INTERCONNECT CENTER 7 EA 1720.00 12040.00
0299 7566000000-N 1733 DELINEATOR MARKER 23 EA 148.00 3404.00

0300 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 10600.00 42400.00
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0301 7588000000-N SP SGNL MAST ARM WITH METAL POLE 4 EA 14100.00 56400.00

0302 7590000000-N SP DBL MAST ARM WITH METAL POLE 2 EA 18300.00 36600.00

0303 7613000000-N SP SOIL TEST 9 EA 735.00 6615.00

0304 7614100000-E SP DRILLED PIER FOUND 54 CY 1125.00 60750.00

0305 7631000000-N SP MAST ARM W/ MTL POLE DES 5 EA 85.00 425.00

0306 7636000000-N 1745 SIGN FOR SIGNALS 38 EA 325.00 12350.00

0307 7642100000-N 1743 TYPE I POST W/ FOUNDATION 3 EA 1100.00 3300.00

0308 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 5 EA 1910.00 9550.00

0309 7675000000-N 1747 LED BLANKOUT SIGN 1 EA 3750.00 3750.00

0310 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 1700.00 6800.00

0311 7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 30 EA 135.00 4050.00

0312 7960000000-N SP METAL POLE FOUND REMVL 4 EA 3050.00 12200.00

0313 7972000000-N SP METAL POLE REMOVAL 4 EA 390.00 1560.00

0314 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 3500.00 10500.00
2.4GHZ BROADBAND ETHERNET  RADIO

0315 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4400.00 4400.00
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1500.00 3000.00
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5100.00 5100.00
CCTV METAL POLE (40"

0318 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1550.00 1550.00
CCTV WOOD POLE (60"

0319 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4300.00 4300.00
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3150.00 3150.00
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4400.00 8800.00
FIELD EQUIPMENT CABINET

0322 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1750.00 1750.00
FIELD VIDEO ENCODER

0323 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 680.00 4760.00
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1300.00 1300.00
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 25000.00 100000.00
NEMA TS-2, TYPE | CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 480.00 960.00
REMOVE RADIO INSTALLATION

0327 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 730.00 730.00
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP GENERIC SIGNAL ITEM (CY) 6 CY 1250.00 7500.00
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 25000.00

(60+42 -Y-)
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0356 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 25000.00
(84+00 -Y-)

0357 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 44000.00
(111+35 -Y-)

0358 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 45000.00
(123+03 -Y-)

0359 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 29000.00
(149+00 -Y-)

0360 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 34000.00
(171+68 -Y-)

0361 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 31000.00
(59+00 -L-)

0362 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 39000.00
(25+85 -RPC-)
CULVERT ITEMS

0329 8126000000-N 414 CULV EXCAV @ *iwkririohk Lump Sum 8700.00
(67+46.44-Y-)

0330 8133000000-E 414 FND CONDIT MAT, BOX CULV 45 TON 37.00 1665.00

0331 8196000000-E 420 CLASS A CONCRETE (CULV) 72.4 CY 1200.00 86880.00

0332 8245000000-E 425 REINF STEEL (CULVERT) 10,265 LB 1.00 10265.00
STRUCTURE ITEMS

0333 8035000000-N 402 REMV EXIST STR ik Lump Sum 400000.00
(50+61.09-L-)

0334 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 15500.00

0335 8096000000-E 450 PILE EXCAVATION IN SOIL 240 LF 700.00 168000.00

0336 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 160 LF 70.00 11200.00

0337 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 29.82 LF 2750.00 82005.00

0338 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 75 LF 135.00 10125.00

0339 8112730000-N 450 PDA TESTING 1 EA 9000.00 9000.00

0340 8115000000-N 411 CSL TESTING 1 EA 7000.00 7000.00

0341 8147000000-E 420 REINF CONCRETE DECK SLAB 30,049 SF 45.00 1352205.00

0342 8161000000-E 420 GROOVING BRIDGE FLOORS 33,031 SF 0.85 28076.35

0343 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 317.3 CY 1300.00 412490.00

0344 8210000000-N 422 BRG APPR SLAB o Lump Sum 120000.00
(50+61.09-L-)

0345 8217000000-E 425 REINF STEEL (BRIDGE) 55,201 LB 1.15 63481.15

0346 8238000000-E 425 SPIRAL COL REINF STL BRG 4,610 LB 1.45 6684.50

0347 8280000000-E 440 STRUCTURAL STEEL Lump Sum 3000000.00

0348 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 110.00 4400.00
(HP12X53)

0349 8364000000-E 450 HP12X53 PILES 530 LF 110.00 58300.00

0350 8475000000-E 460 TWO BAR METAL RAIL 563.94 LF 115.00 64853.10
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0351 8517000000-E 460 L-w"Xeeo"CONC PARAPET 579.55 LF 195.00 113012.25
(12" X 3-3")

0352 8531000000-E 462 4" SLOPE PROTECTION 1,035 SY 95.00 98325.00

0353 8654000000-N SP  DISC BEARINGS Lump Sum 50000.00

0354 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9000.00

CONTRACT TOTAL TOTAL 30959953.00

ROADWAY ITEMS SUB-TOTAL 24768785.65

CULVERT ITEMS SUB-TOTAL 107510.00

STRUCTURE ITEMS SUB-TOTAL 6083657.35

BIDDERS IN ORDER CONTRACT TOTAL

FLATIRON CONSTRUCTORS INC 1 21545646.58

FSC Il LLC DBA FRED SMITH COMPANY 2 21816924.08

THALLE CONSTRUCTION CO., INC. 3 22572470.97

W C ENGLISH INCORPORATED 4 23791743.38

ZACHRY CONSTRUCTION CORPORATION 5 23887191.67

ST WOOTEN CORPORATION 6 27108206.49

CONTI ENTERPRISES, INC 7 30959953.00



MAR 05, 2018 01:17 PM
46874.3.1

ROBESON 2:00 PM 1/5 004
FEB 20 2018 C204015

TIP NO U-5925 0.908 MI
FED AID NO HSIP-1340(11)

GRADING, DRAINAGE, PAVING, AND SIGNALS.

SR-1340 (NORTH ODUM ST/PROSPECT ST) FROM NC-711 (THIRD ST) TO SR-1566 (CORINTH RD).

BMCO CONSTRUCTION, INC.

WELLS BROTHERS
CONSTRUCTION COMPANY INC

LUMBERTON, NC TURKEY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 237616.52 720000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 150000.00 57711.97
0003 0043000000-N 226 GRADING Lump Sum 900000.00 650000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.50 2500.00 43.84 8768.00
0005 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 18.00 3600.00 23.03 4606.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 3.50 5250.00 2.30 3450.00
0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 890 TON 45.00 40050.00 38.87 34594.30
0008 0320000000-E 300 FND CONDIT GEOTEXTILE 3,030 SY 3.50 10605.00 2.74 8302.20
0009 0366000000-E 310 15"RC PIPE CULV Il 1,636 LF 48.00 78528.00 66.66 109055.76
0010 0372000000-E 310 18"RC PIPE CULV Il 344 LF 57.00 19608.00 70.72 24327.68
0011 0378000000-E 310 24"RC PIPE CULV Il 1,152 LF 73.00 84096.00 85.23 98184.96
0012 0384000000-E 310 30"RC PIPE CULV Il 688 LF 90.00 61920.00 113.51 78094.88
0013 0390000000-E 310 36"RC PIPE CULV Il 1,044 LF 115.00 120060.00 138.89 145001.16
0014 0396000000-E 310 42"RC PIPE CULV Il 136 LF 141.00 19176.00 351.77 47840.72
0015 0402000000-E 310 48"RC PIPE CULV Il 212 LF 173.00 36676.00 343.83 72891.96
0016 0448200000-E 310 15"RCP CULV CLASS IV 320 LF 51.00 16320.00 67.70 21664.00
0017 0448400000-E 310 24"RCP CULV CLASS IV 116 LF 78.00 9048.00 94.46 10957.36
0018 0448600000-E 310 36" RCP CULV CLASS IV 436 LF 128.00 55808.00 173.38 75593.68
0019 0448700000-E 310 42" RCP CULV CLASS IV 68 LF 163.00 11084.00 352.13 23944.84
0020 0986000000-E SP  GENERIC PIPE ITEM (LF) 588 LF 24.00 14112.00 16.70 9819.60

4" PVC IRRIGATION CONDUIT
0021 0995000000-E 340 PIPE REMOVAL 3136 LF 14.00 43904.00 23.84 74762.24
0022 1099500000-E 505 SHALLOW UNDERCUT 400 cY 12.50 5000.00 20.81 8324.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 800 TON 32.00 25600.00 31.76 25408.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 140 TON 50.00 7000.00 34.88 4883.20
0025 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 55.00 11000.00 33.35 6670.00
0026 1308000000-E 607 MILLN ASPHALT PVMT ek _ sk 13,800 SY 450 62100.00 2.95 40710.00

(0" TO 1-1/2")
0027 1330000000-E 607 INCIDENTAL MILLING 1,010 SY 13.50 13635.00 10.60 10706.00
0028 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,050 TON 85.00 174250.00 101.62 208321.00
0029 1503000000-E 610 ASP CONC INTR CRS [19.0C 970 TON 90.00 87300.00 106.64 103440.80
0030 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,330 TON 76.00 253080.00 90.33 300798.90
0031 1575000000-E 620 ASP FOR PLANT MIX 340 TON 430.00 146200.00 514.39 174892.60
0032 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 225 TON 220.00 49500.00 151.51 34089.75
0033 1704000000-E SP  PATCHING EXIST PAVEMENT 100 TON 220.00 22000.00 173.29 17329.00
0034 2209000000-E 838 ENDWALLS 36 CY 1400.00 5040.00 1710.88 6159.17
0035 2253000000-E 840 PIPE COLLARS 0.798 CY 1800.00 1436.40 2318.08 1849.83
0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 85 EA 1600.00 136000.00 2855.65 242730.25
0037 2308000000-E 840 MASNRY DRAINAGE STRUCT 388 LF 375.00 14550.00 542.10 21033.48
0038 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 EA 700.00 7700.00 755.35 8308.85
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0039 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 EA 600.00 1200.00 767.58 1535.16
0040 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 1200.00 2400.00 777.33 1554.66
0041 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 18 EA 740.00 13320.00 766.34 13794.12
0042 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 26 EA 740.00 19240.00 786.62 20452.12
0043 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 20 EA 740.00 14800.00 786.62 15732.40
0044 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 500.00 1500.00 521.53 1564.59
0045 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 6 EA 1100.00 6600.00 346.27 2077.62
0046 2535000000-E 846 :;X):*l ;?";)NCRETE CURB 510 LF 28.00 14280.00 21.96 11199.60
0047 2542000000-E 846 1'-6" CONC CURB & GUTTER 8,010 LF 18.00 144180.00 20.70 165807.00
0048 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,640 LF 20.00 112800.00 23.21 130904.40
0049 2591000000-E 848 4" CONCRETE SIDEWALK 3,660 SY 45.00 164700.00 42.66 156135.60
0050 2605000000-N 848 CONCRETE CURB RAMP 70 EA 1200.00 84000.00 1850.55 129538.50
0051 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 57.00 1140.00 47.05 941.00
0052 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,120 SY 68.00 76160.00 44.54 49884.80
0053 2738000000-E SP GENERIC PAVING ITEM (SY) 470 SY 110.00 51700.00 87.82 41275.40
7" CONCRETE TRUCK APRON
0054 2830000000-N 858 ADJ MANHOLES 13 EA 1200.00 15600.00 882.24 11469.12
0055 2845000000-N 858 ADJ METER OR VALVE BOXES 15 EA 950.00 14250.00 561.00 8415.00
0056 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 190 LF 35.00 6650.00 6.43 1221.70
VINYL 3 RAIL FENCE RESET
0057 3628000000-E 876 RIP RAP, CLASS| 60 TON 68.00 4080.00 7117 4270.20
0058 3649000000-E 876 RIP RAP, CLASS B 20 TON 60.00 1200.00 76.21 1524.20
0059 3656000000-E 876 GEOTEXTILE FOR DRAINGE 470 SY 3.50 1645.00 2.62 1231.40
0060 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,250 LF 6.00 7500.00 6.25 7812.50
0061 4102000000-N 904 SIGN ERECTION, TYPE E 108 EA 100.00 10800.00 97.86 10568.88
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 38 EA 40.00 1520.00 6.27 238.26
0063 4400000000-E 1110 WORK ZONE SIGNS (STAT) 147 SF 12.00 1764.00 13.36 1963.92
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 632 SF 12.00 7584.00 11.88 7508.16
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 12.00 432.00 12.55 451.80
0066 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3500.00 14000.00 2886.23 11544.92
0067 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 12500.00 25000.00 14132.27 28264.54
0068 4430000000-N 1130 DRUMS 375 EA 55.00 20625.00 82.91 31091.25
0069 4435000000-N 1135 CONES 400 EA 24.00 9600.00 48.88 19552.00
0070 4445000000-E 1145 BARRICADES (TYPE III) 112 LF 32.00 3584.00 48.72 5456.64
0071 4450000000-N 1150 FLAGGER 1,920 HR 25.00 48000.00 26.74 51340.80
0072 4480000000-N 1165 TMA 2 EA 12000.00 24000.00 16780.38 33560.76
0073 4507000000-E 1170 WATER FILLED BARRIER 1,344 LF 80.00 107520.00 84.82 113998.08

0074 4510000000-N SP LAW ENFORCEMENT 40 HR 48.00 1920.00 81.55 3262.00
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0075 4516000000-N 1180 SKINNY DRUM 400 EA 45.00 18000.00 60.85 24340.00
0076 4650000000-N 1251 TEMP RAISED PVMT MRKS 180 EA 11.00 1980.00 7.53 1355.40
0077 4685000000-E 1205 THERMO PVT MKG LINES 4"90 19,019 LF 1.20 22822.80 0.63 11981.97
0078 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,588 LF 1.30 4664.40 0.70 2511.60
0079 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 933 LF 3.30 3078.90 2.51 2341.83
0080 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 629 LF 3.30 2075.70 3.01 1893.29
0081 4705000000-E 1205 THERMO LINES 16" 120MILS 210 LF 9.90 2079.00 5.02 1054.20
0082 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,766 LF 16.00 28256.00 6.90 12185.40
0083 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 30 EA 115.00 3450.00 125.46 3763.80
0084 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 120.00 6840.00 125.46 7151.22
0085 4726000000-E 1205 HIP THERMO PVT MKG LINE 4" 90 MILS 93 LF 20.00 1860.00 6.27 583.11
0086 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 32 EA 400.00 12800.00 501.84 16058.88
0087 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,344 LF 0.50 11172.00 0.31 6926.64
0088 4820000000-E 1205 PAINT PVMT MARKINGS 8" 826 LF 1.10 908.60 1.25 1032.50
0089 4825000000-E 1205 PAINT PVMT MARKINGS 12" 105 LF 1.10 115.50 1.25 131.25
0090 4830000000-E 1205 PAINT PVT MKGS LINES 16" 130 LF 1.40 182.00 5.02 652.60
0091 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,940 LF 3.30 6402.00 3.76 7294.40
0092 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 40.00 320.00 69.00 552.00
0093 4845000000-N 1205 PAINT PVT MKG SYMBOL 84 EA 40.00 3360.00 69.00 5796.00
0094 4850000000-E 1205 LINE REMOVAL 4" WIDE 33,910 LF 0.50 16955.00 0.88 29840.80
0095 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 42 EA 40.00 1680.00 56.46 2371.32
0096 4905000000-N 1253 SNOWPLB PVMT MRKER 171 EA 42.00 7182.00 33.87 5791.77
0097 5325600000-E 1510 6" WATER LINE 1,940 LF 63.00 122220.00 45.93 89104.20
0098 5325800000-E 1510 8" WATER LINE 559 LF 79.00 44161.00 52.00 29068.00
0099 5329000000-E SP  DIH20 PIPE FITTINGS 5,465 LB 9.00 49185.00 12.26 67000.90
0100 5540000000-E 1515 6" VALVE 3 EA 1200.00 3600.00 1295.25 3885.75
0101 5546000000-E 1515 8" VALVE 3 EA 1600.00 4800.00 1886.90 5660.70
0102 5648000000-N 1515 RELOCATE WATER METER 2 EA 2700.00 5400.00 1592.97 3185.94
0103 5649000000-N 1515 RECONNECT WATER METER 5 EA 2500.00 12500.00 1129.10 5645.50
0104 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 6200.00 24800.00 3283.90 13135.60
0105 5691300000-E 1520 8" SANITARY GRAVITY SEWER 433 LF 170.00 73610.00 95.61 41399.13
0106 5691500000-E 1520 12" SANITARY GRAVITY SEWER 112 LF 220.00 24640.00 235.51 26377.12
0107 5709300000-E 1520 6" FORCE MAIN SEWER 408 LF 105.00 42840.00 58.13 23717.04
0108 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 3 EA 2900.00 8700.00 2523.46 7570.38
0109 5769000000-E SP DISEWER PIPE FITTINGS 1,235 LB 12.00 14820.00 14.08 17388.80
0110 5775000000-E 1525 4' DIA UTILITY MANHOLE 7 EA 3700.00 25900.00 3740.05 26180.35
0111 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 4 LF 440.00 1760.00 1031.53 4126.12
0112 5828000000-N 1530 REMOVE UTILITY MANHOLE 3 EA 1600.00 4800.00 975.00 2925.00
0113 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1400.00 1400.00 2002.45 2002.45

BREAKDOWN & CAP EXISTING MAN- HOLE
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WELLS BROTHERS
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0114 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 5000.00 5000.00 1266.05 1266.05
REMOVE EXISTING VAULT
0115 5912000000-N SP GENERIC UTILITY ITEM (LS) Lump Sum 30000.00 24652.49
6" WATER METER ASSEMBLY IN  VAULT
0116 6000000000-E 1605 TEMPORARY SILT FENCE 14,205 LF 2.50 35512.50 2.45 34802.25
0117 6006000000-E 1610 EROS CONTRL STONE CL A 145 TON 50.00 7250.00 74.39 10786.55
0118 6009000000-E 1610 EROS CONTRL STONE CL B 130 TON 48.00 6240.00 63.04 8195.20
0119 6012000000-E 1610 SEDIMENT CONTROL STONE 1,060 TON 42.00 44520.00 38.42 40725.20
0120 6015000000-E 1615 TEMPORARY MULCHING 26 ACR 1000.00 26000.00 1129.15 29357.90
0121 6018000000-E 1620 SEED FOR TEMP SEEDING 1,700 LB 4.40 7480.00 5.14 8738.00
0122 6021000000-E 1620 FERT FOR TEMP SEEDING 8.5 TON 1300.00 11050.00 1599.63 13596.86
0123 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 21.62 4324.00
0124 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 2.51 502.00
0125 6030000000-E 1630 SILT EXCAVATION 1,340 CY 8.00 10720.00 30.34 40655.60
0126 6036000000-E 1631 MATTING FOR EROS CONTROL 2,650 SY 2.00 5300.00 2.45 6492.50
0127 6037000000-E SP COIR FIBER MAT 100 SY 6.50 650.00 7.53 753.00
0128 6038000000-E SP PERM SOIL REINF MAT 15 SY 11.00 165.00 12.55 188.25
0129 6042000000-E 1632 1/4" HARDWARE CLOTH 5,085 LF 4.00 20340.00 4.58 23289.30
0130 6071012000-E SP COIR FIBER WATTLE 440 LF 9.00 3960.00 10.98 4831.20
0131 6071020000-E SP POLYACRYLAMIDE (PAM) 135 LB 16.00 2160.00 18.82 2540.70
0132 6071030000-E 1640 COIR FIBER BAFFLE 75 LF 11.00 825.00 12.55 941.25
0133 6084000000-E 1660 SEEDING AND MULCHING 24 ACR 2300.00 55200.00 2000.00 48000.00
0134 6087000000-E 1660 MOWING 15 ACR 110.00 1650.00 125.46 1881.90
0135 6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 11.00 3300.00 12.55 3765.00
0136 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1250.00 937.50 1505.52 1129.14
0137 6096000000-E 1662 SEED FOR SUPP SEEDING 550 LB 8.00 4400.00 9.41 5175.50
0138 6108000000-E 1665 FERTILIZER TOPDRESSING 16.5 TON 1200.00 19800.00 1442.80 23806.20
0139 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 94.10 941.00
0140 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 500.00 12500.00 94.10 2352.50
0141 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 5 EA 850.00 4250.00 3594.32 17971.60
CONCRETE WASHOUT STRUCTURE
0142 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 500.00 20000.00 493.85 19754.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0143 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 20 EA 450.00 9000.00 281.01 5620.20
FABRIC INSERT INLET PROTECTIONDEVICE
0144 7000000000-E 1705 PEDEST SIG HEAD (***tiiictkiokeik) 8 EA 1100.00 8800.00 1298.52 10388.16
(16", 1 SECTION W/ COUNTDOWN)
0145 7060000000-E 1705 SIGNAL CABLE 1,000 LF 3.85 3850.00 3.58 3580.00
0146 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririonion) 100 LF 8.40 840.00 10.04 1004.00
0147 7300000000-E 1715 UNPAVED TRENCH (¥*ikikiik) 50 LF 11.00 550.00 12.55 627.50

229



MAR 05, 2018 01:17 PM ROBESON 2:00 PM 5/5 004
46874.3.1 FEB 20 2018 C204015

TIP NO U-5925 0.908 MI
FED AID NO HSIP-1340(11)

GRADING, DRAINAGE, PAVING, AND SIGNALS.

SR-1340 (NORTH ODUM ST/PROSPECT ST) FROM NC-711 (THIRD ST) TO SR-1566 (CORINTH RD).

BMCO CONSTRUCTION, INC. WELLS BROTHERS
CONSTRUCTION COMPANY INC
LUMBERTON, NC TURKEY, NC
0148 7301000000-E 1715 DIRECT DRILL (rstnier) 30 LF 45.00 1350.00 46.55 1396.50
1,29
0149  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 250.00 1500.00 244.65 1467.90
0150 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 700 LF 8.00 5600.00 753 5271.00
0151 7456000000-E 1726 LEAD-IN CABLE(*) 900 LF 2.00 1800.00 2.32 2088.00
(14-2)
0152 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 480.00 480.00 572.10 572.10
0153 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 8 EA 1800.00 14400.00 2141.62 17132.96
0154 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 4 EA 200.00 800.00 144.28 577.12
CONTRACT TOTAL TOTAL 4989946.82 TOTAL 5537492.78
ROADWAY ITEMS SUB-TOTAL 498994682  SUB-TOTAL 5537492.78
BIDDERS IN ORDER CONTRACT TOTAL
BMCO CONSTRUCTION, INC. 1 4989946.82

WELLS BROTHERS CONSTRUCTION COMPANY INC 2 5537492.78



MAR 05, 2018 01:17 PM
53086.3.1

TIP NO R-5749

FED AID NO NHP-0074(169)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

COLUMBUS

2:00 PM
FEB 20 2018

1.196 MI

1/ 10 005
C204115

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

ST WOOTEN CORPORATION

LUMBERTON, NC LUMBERTON, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 447556.09 470000.00 481750.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 110000.00 84000.00 81250.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 720000.00 458000.00 305000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 4800.00 14400.00 1.00 3.00 1.00 3.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 27,000 CY 7.50 202500.00 5.48 147960.00 5.48 147960.00
0006 0028000000-N SP '(l'?I)PISZI)STANDARD APPR #rxikorik Lump Sum 41500.00 41500.00 56600.00
+
0007 0036000000-E 225 UNDERCUT EXCAVATION 15,900 CY 8.20 130380.00 5.80 92220.00 5.80 92220.00
0008 0106000000-E 230 BORROW EXCAVATION 141,600 CY 7.00 991200.00 5.42 767472.00 5.42 767472.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 11,800 CY 6.80 80240.00 5.27 62186.00 5.27 62186.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 6,690 SY 5.50 36795.00 6.40 42816.00 3.95 26425.50
0011 0177000000-E 250 BREAKING OF EXT ASPH PVMT 4,200 SY 4.50 18900.00 3.00 12600.00 3.95 16590.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 15,850 CY 7.00 110950.00 5.42 85907.00 5.42 85907.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 22,870 SY 1.80 41166.00 1.85 42309.50 2.75 62892.50
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 400 TON 48.00 19200.00 51.50 20600.00 60.00 24000.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 1,250 SY 3.00 3750.00 3.75 4687.50 5.40 6750.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 200 LF 38.00 7600.00 46.00 9200.00 42.00 8400.00
0017 0344000000-E 310 18" SIDE DRAIN PIPE 204 LF 43.00 8772.00 49.00 9996.00 47.50 9690.00
0018 0366000000-E 310 15"RCPIPE CULV I 496 LF 40.00 19840.00 43.00 21328.00 49.50 24552.00
0019 0372000000-E 310 18"RCPIPE CULV I 396 LF 52.00 20592.00 46.25 18315.00 48.00 19008.00
0020 0378000000-E 310 24"RCPIPE CULV I 52 LF 75.00 3900.00 62.50 3250.00 62.50 3250.00
0021 0408000000-E 310 54"RCPIPE CULV I 320 LF 210.00 67200.00 190.95 61104.00 249.75 79920.00
0022 0448000000-E 310 ’(‘Z;I)?CP CULV CLASS IV 276 LF 175.00 48300.00 148.75 41055.00 216.00 59616.00
0023 0448000000-E 310 ’(‘;ZI)?CP CULV CLASS IV 432 LF 230.00 99360.00 224.00 96768.00 298.00 128736.00
0024 0448000000-E 310 ’(‘;’;)I)?CP CULV CLASS IV 360 LF 290.00 104400.00 255.75 92070.00 392.00 141120.00
0025 0448000000-E 310 ’(‘;*ZI)QCP CULV CLASS IV 288 LF 430.00 123840.00 362.75 104472.00 534.00 153792.00
0026 0448200000-E 310 15"RCP CULV CLASS IV 104 LF 45.00 4680.00 40.25 4186.00 42.50 4420.00
0027 0448300000-E 310 18"RCP CULV CLASS IV 300 LF 56.00 16800.00 44.75 13425.00 50.00 15000.00
0028 0448400000-E 310 24"RCP CULV CLASS IV 20 LF 75.00 1500.00 74.50 1490.00 116.00 2320.00
0029 0448500000-E 310 30"RCP CULV CLASS IV 76 LF 94.00 7144.00 88.50 6726.00 91.00 6916.00
0030 0582000000-E 310 15" CS PIPE CULV 0.064" 220 LF 45.00 9900.00 53.75 11825.00 43.50 9570.00
0031 0636000000-E 310 :;_50% %léz())w wee THICK 4 EA 350.00 1400.00 630.25 2521.00 412.00 1648.00
0032 0995000000-E 340 PIPE REMOVAL 640 LF 10.00 6400.00 13.50 8640.00 22.50 14400.00
0033 1000000000-E 462 6" SLOPE PROTECTION 150 SY 110.00 16500.00 70.00 10500.00 114.50 17175.00
0034 1011000000-N 500 FINE GRADING Lump Sum 100000.00 262000.00 262000.00
0035 1099500000-E 505 SHALLOW UNDERCUT 2,250 CY 8.00 18000.00 6.00 13500.00 6.00 13500.00
0036 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 4,340 TON 33.50 145390.00 36.00 156240.00 36.00 156240.00
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53086.3.1

TIP NO

R-5749

FED AID NO NHP-0074(169)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

COLUMBUS

2:00 PM 2/ 10 005
FEB 20 2018 C204115
1.196 MI

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

ST WOOTEN CORPORATION

LUMBERTON, NC LUMBERTON, NC WILSON, NC
0037 1121000000-E 520 AGGREGATE BASE COURSE 17,300 TON 31.50 544950.00 33.50 579550.00 33.50 579550.00
0038 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 45.00 9000.00 40.00 8000.00 40.00 8000.00
0039 1275000000-E 600 PRIME COAT 2,700 GAL 5.00 13500.00 6.25 16875.00 6.79 18333.00
0040 1330000000-E 607 INCIDENTAL MILLING 1,810 SY 16.00 28960.00 15.85 28688.50 7.95 14389.50
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,700 TON 58.70 275890.00 71.75 337225.00 63.50 298450.00
0042 1503000000-E 610 ASP CONC INTR CRS 119.0C 9,330 TON 49.30 459969.00 63.75 594787.50 65.50 611115.00
0043 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,500 TON 57.80 317900.00 65.30 359150.00 62.50 343750.00
0044 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,790 TON 54.70 426113.00 61.25 477137.50 66.40 517256.00
0045 1575000000-E 620 ASP FOR PLANT MIX 1,445 TON 450.00 650250.00 400.00 578000.00 325.00 469625.00
0046 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 180.00 18000.00 150.00 15000.00 259.20 25920.00
0047 1840000000-E 665 MILLED RUMBLE STRIPS 20,010 LF 0.55 11005.50 0.15 3001.50 0.39 7803.90
0048 2022000000-E 815 SUBDRAIN EXCAVATION 5399 CY 12.00 64788.00 25.00 134975.00 25.00 134975.00
0049 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 18,550 SY 4.00 74200.00 8.00 148400.00 8.00 148400.00
0050 2033000000-E 815 SUBDRAIN FINE AGGREGATE 933 CY 25.00 23325.00 45.00 41985.00 45.00 41985.00
0051 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 3,117 CY 33.00 102861.00 65.00 202605.00 65.00 202605.00
0052 2044000000-E 815 6" PERF SUBDRN PIPE 24,100 LF 8.00 192800.00 14.00 337400.00 14.00 337400.00
0053 2070000000-N 815 SUBDRN PIPE OUTLET 50 EA 350.00 17500.00 350.00 17500.00 350.00 17500.00
0054 2077000000-E 815 6" OUTLET PIPE 300 LF 45.00 13500.00 35.00 10500.00 35.00 10500.00
0055 2209000000-E 838 ENDWALLS 8 CY 1200.00 9600.00 1220.25 9762.00 1531.00 12248.00
0056 2220000000-E 838 REINFORCED ENDWALLS 421 CY 1200.00 50520.00 1395.00 58729.50 2780.00 117038.00
0057 2253000000-E 840 PIPE COLLARS 27 CY 1100.00 2970.00 1190.00 3213.00 3000.00 8100.00
0058 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1500.00 24000.00 1375.00 22000.00 2300.00 36800.00
0059 2365000000-N 840 FRAME W/2GRTS 840.22 STD 8 EA 700.00 5600.00 740.25 5922.00 610.00 4880.00
0060 2367000000-N 840 FRAME W/2GRTS 840.29 STD 9 EA 700.00 6300.00 741.50 6673.50 630.00 5670.00
0061 2556000000-E 846 SHOULDER BERM GUTTER 553 LF 32.00 17696.00 48.00 26544.00 30.60 16921.80
0062 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 140 SY 65.00 9100.00 60.00 8400.00 75.00 10500.00
0063 3030000000-E 862 STL BEAM GUARDRAIL 675 LF 16.00 10800.00 15.25 10293.75 15.25 10293.75
0064 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 45.00 450.00 44.00 440.00 44.00 440.00
0065 3210000000-N 862 GR END TYPE CAT-1 2 EA 560.00 1120.00 520.00 1040.00 520.00 1040.00
0066 3287000000-N SP GREND TYPE TL-3 6 EA 3200.00 19200.00 3025.00 18150.00 3025.00 18150.00
0067 3317000000-N SP  GR ANCHOR TYPE B-77 4 EA 1600.00 6400.00 1500.00 6000.00 1500.00 6000.00
0068 3360000000-E 863 REMOVE EXISTING GUARDRAIL 514 LF 1.00 514.00 0.50 257.00 0.50 257.00
0069 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 9,690 LF 3.00 29070.00 2.95 28585.50 2.95 28585.50
0070 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 615 EA 16.00 9840.00 16.00 9840.00 16.00 9840.00
0071 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 145 EA 31.00 4495.00 31.00 4495.00 31.00 4495.00
0072 3557000000-E 866 ADDITIONAL BARBED WIRE 500 LF 0.50 250.00 0.50 250.00 0.50 250.00
0073 3628000000-E 876 RIP RAP, CLASS | 245 TON 65.00 15925.00 56.00 13720.00 56.00 13720.00
0074 3649000000-E 876 RIP RAP, CLASS B 36 TON 55.00 1980.00 58.00 2088.00 58.00 2088.00
0075 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,740 SY 2.50 4350.00 2.35 4089.00 2.35 4089.00
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BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

ST WOOTEN CORPORATION

LUMBERTON, NC LUMBERTON, NC WILSON, NC
0076 4048000000-E 902 REINF CONC FOUNDTN 3 cY 950.00 2850.00 950.00 2850.00 950.00 2850.00
0077 4054000000-E 902 PLN CONC FOUNDTN 1 Ccy 10.00 10.00 10.00 10.00 10.00 10.00
0078 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,701 LB 5.50 14855.50 5.50 14855.50 5.50 14855.50
0079 4066000000-E 903 SUPPORTS, SIMPLE STL BM 657 LB 5.50 3613.50 5.50 3613.50 5.50 3613.50
0080 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,170 LF 7.00 8190.00 7.00 8190.00 7.00 8190.00
0081 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 2 EA 55.00 110.00 55.00 110.00 55.00 110.00
0082 4096000000-N 904 SIGN ERECTION, TYPE D 6 EA 100.00 600.00 100.00 600.00 100.00 600.00
0083 4102000000-N 904 SIGN ERECTION, TYPE E 28 EA 100.00 2800.00 100.00 2800.00 100.00 2800.00
0084 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 100.00 800.00 100.00 800.00 100.00 800.00
0085  4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 6 EA 650.00 3900.00 650.00 3900.00 650.00 3900.00
0086  4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 4 EA 350.00 1400.00 350.00 1400.00 350.00 1400.00
0087 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 100.00 200.00 100.00 200.00 100.00 200.00
0088 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 50.00 50.00 50.00 50.00 50.00 50.00
0089 4400000000-E 1110 WORK ZONE SIGNS (STAT) 335 SF 9.00 3015.00 8.98 3008.30 8.98 3008.30
0090  4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 9.00 3456.00 12.00 4608.00 55.00 21120.00
0091 4410000000-E 1110 WORK ZONE SIGNS (BARR) 102 SF 9.00 918.00 8.35 851.70 8.35 851.70
0092 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2000.00 8000.00 2400.00 9600.00 3700.00 14800.00
0093  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9000.00 18000.00 9500.00 19000.00 15800.00 31600.00
0094 4430000000-N 1130 DRUMS 275 EA 45.00 12375.00 45.00 12375.00 94.00 25850.00
0095 4435000000-N 1135 CONES 50 EA 20.00 1000.00 25.00 1250.00 30.00 1500.00
0096  4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 30.00 4800.00 28.00 4480.00 28.00 4480.00
0097 4455000000-N 1150 FLAGGER 180 DAY 280.00 50400.00 200.00 36000.00 254.00 45720.00
0098 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 7500.00 15000.00 5500.00 11000.00 7500.00 15000.00
0099 4480000000-N 1165 TMA 2 EA 12000.00 24000.00 20000.00 40000.00 13500.00 27000.00
0100 4485000000-E 1170 PORT CONC BARRIER 520 LF 38.00 19760.00 38.00 19760.00 38.00 19760.00
0101 4510000000-N 1190 LAW ENFORCEMENT 120 HR 45.00 5400.00 35.00 4200.00 63.50 7620.00
0102 4516000000-N 1180 SKINNY DRUM 50 EA 42.00 2100.00 35.00 1750.00 80.50 4025.00
0103 4650000000-N 1251 TEMP RAISED PVMT MRKS 806 EA 6.00 4836.00 6.00 4836.00 6.00 4836.00
0104 4685000000-E 1205 THERMO PVT MKG LINES 4"90 17,493 LF 0.50 8746.50 0.50 8746.50 0.50 8746.50
0105 4686000000-E 1205 THERMO PVT MKG LINES 4120 9,253 LF 0.54 4996.62 0.54 4996.62 0.54 4996.62
0106 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 19,986 LF 0.72 14389.92 0.72 14389.92 0.72 14389.92
0107 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 3,225 LF 0.80 2580.00 0.80 2580.00 0.80 2580.00
0108 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 871 LF 2.00 1742.00 2.00 1742.00 2.00 1742.00
0109 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,484 LF 1.60 3974.40 1.60 3974.40 1.60 3974.40
0110 4702000000-E 1205 12"WIDE THERMO 120 MILS 100 LF 1.80 180.00 1.80 180.00 1.80 180.00
0111  4710000000-E 1205 24"WIDE THERMO 120 MILS 36 LF 7.00 252.00 7.00 252.00 7.00 252.00
0112  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 30 EA 120.00 3600.00 120.00 3600.00 120.00 3600.00
0113  4810000000-E 1205 PAINT PVMT MARKINGS 4" 23,407 LF 0.23 5383.61 0.23 5383.61 0.23 5383.61
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BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.
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LUMBERTON, NC LUMBERTON, NC WILSON, NC
0114 4815000000-E 1205 PAINT PVMT MARKINGS 6" 41,546 LF 0.24 9971.04 0.24 9971.04 0.24 9971.04
0115 4820000000-E 1205 PAINT PVMT MARKINGS 8" 500 LF 1.00 500.00 1.00 500.00 1.00 500.00
0116 4825000000-E 1205 PAINT PVMT MARKINGS 12" 2,868 LF 3.00 8604.00 0.50 1434.00 0.50 1434.00
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 257 LF 3.00 771.00 3.00 771.00 3.00 771.00
0118  4845000000-N 1205 PAINT PVT MKG SYMBOL 47 EA 55.00 2585.00 55.00 2585.00 55.00 2585.00
0119  4850000000-E 1205 LINE REMOVAL 4" WIDE 2,544 LF 1.00 2544.00 1.00 2544.00 1.00 2544.00
0120 4900000000-N 1251 PERM RAISED PVMT MARKERS 489 EA 5.00 2445.00 5.00 2445.00 5.00 2445.00
0121 6000000000-E 1605 TEMPORARY SILT FENCE 48,970 LF 2.00 97940.00 2.00 97940.00 2.00 97940.00
0122 6006000000-E 1610 EROS CONTRL STONE CL A 580 TON 53.00 30740.00 51.00 29580.00 51.00 29580.00
0123  6009000000-E 1610 EROS CONTRL STONE CL B 2,970 TON 55.00 163350.00 53.00 157410.00 53.00 157410.00
0124 6012000000-E 1610 SEDIMENT CONTROL STONE 1,840 TON 51.00 93840.00 43.00 79120.00 43.00 79120.00
0125 6015000000-E 1615 TEMPORARY MULCHING 51.5 ACR 650.00 33475.00 650.00 33475.00 650.00 33475.00
0126 6018000000-E 1620 SEED FOR TEMP SEEDING 2,500 LB 4.00 10000.00 4.00 10000.00 4.00 10000.00
0127 6021000000-E 1620 FERT FOR TEMP SEEDING 13.5 TON 1000.00 13500.00 1000.00 13500.00 1000.00 13500.00
0128 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,490 LF 10.00 14900.00 11.00 16390.00 11.00 16390.00
0129 6029000000-E SP  SAFETY FENCE 6,600 LF 1.50 9900.00 1.50 9900.00 1.50 9900.00
0130 6030000000-E 1630 SILT EXCAVATION 9,350 CY 3.50 32725.00 2.25 21037.50 2.25 21037.50
0131 6036000000-E 1631 MATTING FOR EROS CONTROL 41,000 SY 1.40 57400.00 1.25 51250.00 1.50 61500.00
0132 6037000000-E SP COIR FIBER MAT 100 SY 5.50 550.00 5.50 550.00 5.50 550.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 360 LF 4.20 1512.00 4.20 1512.00 4.20 1512.00
0134 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 210 SY 8.00 1680.00 4.00 840.00 5.00 1050.00
0135 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 900.00 7200.00 450.00 3600.00 506.65 4053.20
0136 6071012000-E SP COIR FIBER WATTLE 5880 LF 6.50 38220.00 6.50 38220.00 6.50 38220.00
0137  6071020000-E SP  POLYACRYLAMIDE (PAM) 2,070 LB 12.00 24840.00 12.00 24840.00 12.00 24840.00
0138 6071030000-E 1640 COIR FIBER BAFFLE 1,325 LF 6.00 7950.00 6.00 7950.00 6.00 7950.00
0139 6071050000-E SP (1 ls/;[;\AMER 4 EA 800.00 3200.00 750.00 3000.00 750.00 3000.00
0140 6071050000-E SP :;'I“)SKIMMER 5 EA 900.00 4500.00 850.00 4250.00 850.00 4250.00
0141 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 2200.00 99000.00 2200.00 99000.00 2200.00 99000.00
0142 6087000000-E 1660 MOWING 42 ACR 125.00 5250.00 125.00 5250.00 125.00 5250.00
0143  6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 8.50 4675.00 8.50 4675.00 8.50 4675.00
0144 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 1250.00 2187.50 1250.00 2187.50 1250.00 2187.50
0145 6096000000-E 1662 SEED FOR SUPP SEEDING 1,100 LB 8.00 8800.00 8.00 8800.00 8.00 8800.00
0146 6108000000-E 1665 FERTILIZER TOPDRESSING 32.5 TON 1000.00 32500.00 1000.00 32500.00 1000.00 32500.00
0147 6111000000-E SP  IMPERVIOUS DIKE 304 LF 45.00 13680.00 45.00 13680.00 120.00 36480.00
0148 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 80.00 800.00 80.00 800.00
0149 6117000000-N SP RESPONSE FOR EROS CONTROL 32 EA 300.00 9600.00 250.00 8000.00 250.00 8000.00
0150 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 700.00 5600.00 1700.00 13600.00 2150.00 17200.00



MAR 05, 2018 01:17 PM COLUMBUS 2:00 PM 5/ 10 005
53086.3.1 FEB 20 2018 C204115

TIP NO R-5749 1.196 MI
FED AID NO NHP-0074(169)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. ST WOOTEN CORPORATION
LUMBERTON, NC LUMBERTON, NC WILSON, NC

CULVERT ITEMS

0151 8196000000-E 420 CLASS A CONCRETE (CULV) 6.7 CY 1900.00 12730.00 1900.00 12730.00 2560.00 17152.00

0152 8245000000-E 425 REINF STEEL (CULVERT) 520 LB 1.00 520.00 1.00 520.00 5.10 2652.00
STRUCTURE ITEMS

0153 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 6300.00 6300.00 8500.00
(1, 30+02.30-Y-)

0154 8112730000-N 450 PDATESTING 1 EA 2850.00 2850.00 2850.00 2850.00 4200.00 4200.00

0155 8147000000-E 420 REINF CONCRETE DECK SLAB 8,570 SF 32.50 278525.00 32.50 278525.00 40.75 349227.50

0156 8161000000-E 420 GROOVING BRIDGE FLOORS 8,085 SF 0.40 3234.00 0.40 3234.00 0.40 3234.00

0157 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 140.8 CY 765.00 107712.00 765.00 107712.00 676.00 95180.80

0158 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 32500.00 32500.00 35700.00
(30+02.30-Y-)

0159 8217000000-E 425 REINF STEEL (BRIDGE) 20,870 LB 1.00 20870.00 1.00 20870.00 0.95 19826.50

0160 8238000000-E 425 SPIRAL COL REINF STL BRG 2,079 LB 2.10 4365.90 2.10 4365.90 2.10 4365.90

0161 8274000000-E 430 63" MOD PRESTR CONC GIRDR 861.33 LF 350.00 301465.50 350.00 301465.50 283.00 243756.39

0162 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 36 EA 550.00 19800.00 550.00 19800.00 560.00 20160.00
(30+02.30-Y-)

0163 8364000000-E 450 HP12X53 PILES 2,835 LF 35.00 99225.00 35.00 99225.00 38.50 109147.50

0164 8393000000-N 450 PILE REDRIVES 19 EA 100.00 1900.00 100.00 1900.00 91.00 1729.00

0165 8503000000-E 460 CONCRETE BARRIER RAIL 43332 LF 95.00 41165.40 95.00 41165.40 121.25 52540.05

0166 8531000000-E 462 4" SLOPE PROTECTION 830 SY 85.00 70550.00 85.00 70550.00 67.00 55610.00

0167 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5000.00 4250.00
CONTRACT TOTAL TOTAL 9398677.98 TOTAL 9491907.14 TOTAL 9637289.38
ROADWAY ITEMS SUB-TOTAL 8389965.18 SUB-TOTAL 8483194.34 SUB-TOTAL 8610057.74
CULVERT ITEMS SUB-TOTAL 13250.00 SUB-TOTAL 13250.00 SUB-TOTAL 19804.00

STRUCTURE ITEMS SUB-TOTAL 995462.80 SUB-TOTAL 995462.80 SUB-TOTAL 1007427.64



MAR 05, 2018 01:17 PM

53086.3.1

TIP NO

R-5749

FED AID NO NHP-0074(169)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

COLUMBUS

2:00 PM
FEB 20 2018

1.196 MI

6/ 10 005
C204115

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023

0024

0025

0026
0027
0028
0029
0030
0031

0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0028000000-N

0036000000-E
0106000000-E
0134000000-E
0156000000-E
0177000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0343000000-E
0344000000-E
0366000000-E
0372000000-E
0378000000-E
0408000000-E
0448000000-E

0448000000-E

0448000000-E

0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448500000-E
0582000000-E
0636000000-E

0995000000-E
1000000000-E
1011000000-N
1099500000-E
1099700000-E

800
801
200
200
225
SP

225
230
240
250
250
265
270
300
300
310
310
310
310
310
310
310

310

310

310

310
310
310
310
310
310

340
462
500
505
505

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

TYPE | STANDARD APPR ik
(30+02)
UNDERCUT EXCAVATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
BREAKING OF EXT ASPH PVMT
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

54" RC PIPE CULV Il

" RCP CULV CLASS IV

(48")

" RCP CULV CLASS IV

(54")

" RCP CULV CLASS IV

(60")

1 RCP CULV CLASS IV

(72")

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

30" RCP CULV CLASS IV

15" CS PIPE CULV 0.064"

" CS ELBOW *++" THICK

(15", 0.064")

PIPE REMOVAL

6" SLOPE PROTECTION

FINE GRADING

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION

Lump Sum 480000.00
Lump Sum 200000.00
Lump Sum 1000000.00
3 ACR 1000.00 3000.00

27,000 CY 5.00 135000.00
Lump Sum 48275.00
15,900 CY 7.80 124020.00
141,600 CY 6.00 849600.00
11,800 CY 6.00 70800.00
6,690 SY 5.15 34453.50
4,200 SY 3.95 16590.00
15,850 CY 6.00 95100.00
22,870 SY 1.00 22870.00
400 TON 35.60 14240.00

1,250 SY 1.00 1250.00

200 LF 36.30 7260.00

204 LF 40.40 8241.60

496 LF 37.85 18773.60

396 LF 40.20 15919.20

52 LF 56.20 2922.40

320 LF 187.00 59840.00

276 LF 152.00 41952.00

432 LF 213.00 92016.00

360 LF 254.00 91440.00

288 LF 349.00 100512.00

104 LF 36.20 3764.80

300 LF 42.40 12720.00

20 LF 72.60 1452.00

76 LF 73.80 5608.80

220 LF 31.40 6908.00

4 EA 526.00 2104.00

640 LF 23.20 14848.00

150 SY 132.00 19800.00

Lump Sum 378816.00
2,250 CY 9.40 21150.00
4,340 TON 37.10 161014.00

8160.00
5.70

10.45
7.72
8.05
4.90
2.00

21.15
1.80

62.60
2.40

33.90

37.25

41.00

52.00

68.30

209.75
182.45

239.25

303.70

453.00

43.70
55.70
77.00
97.00
44.80
360.00

16.00
152.00

12.50
37.35

600000.00
83000.00
1765000.00
24480.00
153900.00
40000.00

166155.00
1093152.00
94990.00
32781.00
8400.00
335227.50
41166.00
25040.00
3000.00
6780.00
7599.00
20336.00
20592.00
3551.60
67120.00
50356.20

103356.00

109332.00

130464.00

4544.80
16710.00
1540.00
7372.00
9856.00
1440.00

10240.00
22800.00
105540.67
28125.00
162099.00

15000.00
7.50

14.00
19.00
14.00
5.50
9.00
50.00
1.00
82.00
2.00
30.00
39.00
39.00
42.00
60.00
180.00
150.00

210.00

255.00

370.00

49.00
52.00
85.00
83.00
52.00
560.00

25.00
88.00

100.00
90.00

701955.49
200000.00
305000.00
45000.00
202500.00
35000.00

222600.00
2690400.00
165200.00
36795.00
37800.00
792500.00
22870.00
32800.00
2500.00
6000.00
7956.00
19344.00
16632.00
3120.00
57600.00
41400.00

90720.00

91800.00

106560.00

5096.00
15600.00
1700.00
6308.00
11440.00
2240.00

16000.00
13200.00
240000.00
225000.00
390600.00



MAR 05, 2018 01:17 PM

53086.3.1

TIP NO

R-5749

FED AID NO NHP-0074(169)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

COLUMBUS

2:00 PM 7/ 10 005
FEB 20 2018 C204115
1.196 MI

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1693000000-E
1840000000-E
2022000000-E
2026000000-E
2033000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2220000000-E
2253000000-E
2286000000-N
2365000000-N
2367000000-N
2556000000-E
2655000000-E
3030000000-E
3150000000-N
3210000000-N
3287000000-N
3317000000-N
3360000000-E
3503000000-E
3509000000-E
3515000000-E
3557000000-E
3628000000-E
3649000000-E
3656000000-E

520
545
600
607
610
610
610
610
620
654
665
815
815
815
815
815
815
815
838
838
840
840
840
840
846
852
862
862
862
SP

SP

863
866
866
866
866
876
876
876

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION

GEOTEXTILE FOR SUBSURF DRNS

SUBDRAIN FINE AGGREGATE
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER

5" MONO CONC ISLDS (KEY IN)
STL BEAM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR END TYPE CAT-1

GREND TYPE TL-3

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
WOVEN WIRE FENCE 47" FAB
4" TIMBER POSTS 7'-6"LONG
5" TIMBER POSTS 8'-0"LONG
ADDITIONAL BARBED WIRE
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE

17,300 TON
200 TON
2,700 GAL

1,810

SY

4,700 TON
9,330 TON
5,500 TON
7,790 TON
1,445 TON

100 TON

20,010
5,399
18,550
933
3,117
24,100
50

300

8

42.1
2.7

16

8

9

553
140
675

10

2

6

4

514
9,690
615
145
500

LF
CcY
SY
CcY
CcY

LF
EA

LF
CcY
(24
CcY
EA
EA
EA

LF
SY

LF
EA
EA
EA
EA

LF

LF
EA
EA

LF

245 TON
36 TON

1,740

SY

33.25 575225.00
82.50 16500.00
3.50 9450.00
15.85 28688.50
56.45 265315.00
47.40 442242.00
54.60 300300.00
51.60 401964.00
440.00 635800.00
189.00 18900.00
0.39 7803.90
17.50 94482.50
5.60 103880.00
27.50 25657.50
45.50 141823.50
9.80 236180.00
245.00 12250.00
24.50 7350.00
782.00 6256.00
1345.00 56624.50
3460.00 9342.00
2034.00 32544.00
506.00 4048.00
515.00 4635.00
30.00 16590.00
55.00 7700.00
15.25 10293.75
44.00 440.00
520.00 1040.00
3025.00 18150.00
1500.00 6000.00
0.50 257.00
2.95 28585.50
16.00 9840.00
31.00 4495.00
0.50 250.00
74.80 18326.00
80.30 2890.80
1.45 2523.00

38.45 665185.00
44.70 8940.00
5.80 15660.00
18.25 33032.50
67.60 317720.00
56.80 529944.00
66.55 366025.00
63.00 490770.00
518.15 748726.75
355.90 35590.00
0.48 9604.80
27.30 147392.70
8.70 161385.00
49.15 45856.95
71.00 221307.00
15.30 368730.00
382.35 19117.50
38.25 11475.00
1147.00 9176.00
1147.00 48288.70
1310.00 3537.00
1310.00 20960.00
1070.00 8560.00
618.00 5562.00
48.40 26765.20
142.00 19880.00
16.65 11238.75
48.05 480.50
568.10 1136.20
3305.00 19830.00
1638.70 6554.80
0.55 282.70
3.20 31008.00
17.50 10762.50
33.90 4915.50
0.55 275.00
69.80 17101.00
80.00 2880.00
1.95 3393.00

35.00 605500.00
45.00 9000.00
6.00 16200.00
20.00 36200.00
74.00 347800.00
62.00 578460.00
73.00 401500.00
69.00 537510.00
570.00 823650.00
190.00 19000.00
0.35 7003.50
32.00 172768.00
10.00 185500.00
57.00 53181.00
82.00 255594.00
18.00 433800.00
445.00 22250.00
45.00 13500.00
1265.00 10120.00
1650.00 69465.00
1015.00 2740.50
2300.00 36800.00
720.00 5760.00
700.00 6300.00
60.00 33180.00
75.00 10500.00
16.00 10800.00
44.00 440.00
520.00 1040.00
3025.00 18150.00
1635.00 6540.00
1.00 514.00
3.00 29070.00
16.00 9840.00
31.00 4495.00
0.50 250.00
65.00 15925.00
67.00 2412.00
2.50 4350.00



MAR 05, 2018 01:17 PM

53086.3.1

TIP NO

R-5749

FED AID NO NHP-0074(169)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

COLUMBUS

2:00 PM 8/ 10 005
FEB 20 2018 C204115
1.196 MI

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0076
0077
0078
0079
0080
0081
0082
0083
0084
0085

0086

0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113

4048000000-E
4054000000-E
4060000000-E
4066000000-E
4072000000-E
4078000000-E
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4110000000-N

4114000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4480000000-N
4485000000-E
4510000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4695000000-E
4700000000-E
4702000000-E
4710000000-E
4725000000-E
4810000000-E

902
902
903
903
903
903
904
904
904
904

904

904

907

1110
1110
1110
1115
1120
1130
1135
1145
1150
1160
1165
1170
1190
1180
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

REINF CONC FOUNDTN
PLN CONC FOUNDTN

SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN
SUPPORT, 2-LB STL U-CHAN

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
A

(SI()BN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECTION, MILEMARKERS
DISPOSE SIGN SYST U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE Iil)

FLAGGER

TEMPORARY CRASH CUSHIONS
TMA

PORT CONC BARRIER

LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS

THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4120
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6120 MILS
THERMO PVT MKG LINES 890 MILS
12"WIDE THERMO 90 MILS

12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

2,701
657
1,170

335
384
102

275

50
160
180

520
120

50

806
17,493
9,253
19,986
3,225
871
2,484
100

36

30
23,407

CcY
LB
LB
LF
EA
EA
EA
EA
EA

EA

EA
EA
SF
SF
SF
EA
EA
EA
EA
LF
DAY
EA
EA
LF
HR
EA
EA
LF
LF
LF
LF
LF
LF
LF
LF
EA
LF

950.00 2850.00
10.00 10.00
5.50 14855.50
5.50 3613.50
7.00 8190.00
55.00 110.00
100.00 600.00
100.00 2800.00
100.00 800.00
650.00 3900.00
350.00 1400.00
100.00 200.00
50.00 50.00
8.98 3008.30
27.60 10598.40
15.35 1565.70
500.00 2000.00
2450.00 4900.00
56.00 15400.00
27.90 1395.00
26.35 4216.00
150.00 27000.00
4800.00 9600.00
6125.00 12250.00
21.00 10920.00
31.50 3780.00
46.60 2330.00
6.00 4836.00
0.50 8746.50
0.54 4996.62
0.72 14389.92
0.80 2580.00
2.00 1742.00
1.60 3974.40
1.80 180.00
7.00 252.00
120.00 3600.00
0.23 5383.61

1037.80 3113.40
10.90 10.90
6.00 16206.00
6.00 3942.00
7.65 8950.50
60.10 120.20
109.25 655.50
109.25 3059.00
109.25 874.00
710.10 4260.60
385.00 1540.00
109.25 218.50
54.60 54.60
14.20 4757.00
12.70 4876.80
10.90 1111.80
4331.00 17324.00
6885.00 13770.00
54.85 15083.75
44.50 2225.00
60.25 9640.00
281.10 50598.00
8193.70 16387.40
9134.80 18269.60
49.40 25688.00
109.25 13110.00
50.90 2545.00
6.55 5279.30
0.55 9621.15
0.60 5551.80
0.80 15988.80
0.90 2902.50
2.20 1916.20
1.75 4347.00
1.90 190.00
7.65 275.40
131.10 3933.00
0.25 5851.75

1000.00 3000.00
825.00 825.00
6.00 16206.00
5.00 3285.00
8.00 9360.00
85.00 170.00
100.00 600.00
65.00 1820.00
115.00 920.00
700.00 4200.00
525.00 2100.00
125.00 250.00
50.00 50.00
12.00 4020.00
12.00 4608.00
12.00 1224.00
2500.00 10000.00
10000.00 20000.00
50.00 13750.00
21.00 1050.00
35.00 5600.00
250.00 45000.00
6500.00 13000.00
21500.00 43000.00
40.00 20800.00
100.00 12000.00
35.00 1750.00
6.00 4836.00
0.50 8746.50
0.54 4996.62
0.72 14389.92
0.80 2580.00
2.00 1742.00
1.60 3974.40
1.80 180.00
7.00 252.00
120.00 3600.00
0.23 5383.61



MAR 05, 2018 01:17 PM COLUMBUS 2:00 PM 9/ 10 005
53086.3.1 FEB 20 2018 C204115

TIP NO R-5749 1.196 MI
FED AID NO NHP-0074(169)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

BARNHILL CONTRACTING W C ENGLISH INCORPORATED CROWDER CONSTRUCTION

COMPANY COMPANY

ROCKY MOUNT, NC LYNCHBURG, VA CHARLOTTE, NC
0114 4815000000-E 1205 PAINT PVMT MARKINGS 6" 41,546 LF 0.24 9971.04 0.25 10386.50 0.24 9971.04
0115 4820000000-E 1205 PAINT PVMT MARKINGS 8" 500 LF 1.00 500.00 1.10 550.00 1.00 500.00
0116 4825000000-E 1205 PAINT PVMT MARKINGS 12" 2,868 LF 0.50 1434.00 0.55 1577.40 0.50 1434.00
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 257 LF 3.00 771.00 3.25 835.25 3.00 771.00
0118  4845000000-N 1205 PAINT PVT MKG SYMBOL 47 EA 55.00 2585.00 60.10 2824.70 55.00 2585.00
0119  4850000000-E 1205 LINE REMOVAL 4" WIDE 2,544 LF 1.00 2544.00 1.10 2798.40 1.00 2544.00
0120 4900000000-N 1251 PERM RAISED PVMT MARKERS 489 EA 5.00 2445.00 5.45 2665.05 5.00 2445.00
0121 6000000000-E 1605 TEMPORARY SILT FENCE 48,970 LF 1.40 68558.00 2.20 107734.00 2.40 117528.00
0122 6006000000-E 1610 EROS CONTRL STONE CL A 580 TON 67.70 39266.00 65.40 37932.00 50.00 29000.00
0123  6009000000-E 1610 EROS CONTRL STONE CL B 2,970 TON 35.00 103950.00 62.55 185773.50 50.00 148500.00
0124 6012000000-E 1610 SEDIMENT CONTROL STONE 1,840 TON 35.00 64400.00 54.60 100464.00 45.00 82800.00
0125 6015000000-E 1615 TEMPORARY MULCHING 51.5 ACR 650.00 33475.00 710.10 36570.15 800.00 41200.00
0126 6018000000-E 1620 SEED FOR TEMP SEEDING 2,500 LB 4.00 10000.00 4.30 10750.00 3.00 7500.00
0127 6021000000-E 1620 FERT FOR TEMP SEEDING 13.5 TON 1000.00 13500.00 1092.50 14748.75 1250.00 16875.00
0128 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,490 LF 16.70 24883.00 11.30 16837.00 5.00 7450.00
0129 6029000000-E SP  SAFETY FENCE 6,600 LF 1.30 8580.00 1.65 10890.00 1.75 11550.00
0130 6030000000-E 1630 SILT EXCAVATION 9,350 CY 9.20 86020.00 1.20 11220.00 8.00 74800.00
0131 6036000000-E 1631 MATTING FOR EROS CONTROL 41,000 SY 1.25 51250.00 1.35 55350.00 1.50 61500.00
0132 6037000000-E SP COIR FIBER MAT 100 SY 5.50 550.00 6.00 600.00 4.50 450.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 360 LF 15.00 5400.00 4.60 1656.00 4.75 1710.00
0134 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 210 SY 1.90 399.00 3.25 682.50 3.40 714.00
0135 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 326.00 2608.00 2888.00 23104.00 1800.00 14400.00
0136 6071012000-E SP COIR FIBER WATTLE 5880 LF 3.00 17640.00 7.10 41748.00 4.75 27930.00
0137  6071020000-E SP  POLYACRYLAMIDE (PAM) 2,070 LB 3.00 6210.00 13.10 27117.00 10.00 20700.00
0138 6071030000-E 1640 COIR FIBER BAFFLE 1,325 LF 3.50 4637.50 6.55 8678.75 5.00 6625.00
0139 6071050000-E SP (1 ls/;[;\AMER 4 EA 929.00 3716.00 1103.70 4414.80 1000.00 4000.00
0140 6071050000-E SP :;'I“)SKIMMER 5 EA 1084.00 5420.00 1366.10 6830.50 1200.00 6000.00
0141 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 2200.00 99000.00 2403.45 108155.25 1900.00 85500.00
0142 6087000000-E 1660 MOWING 42 ACR 125.00 5250.00 136.55 5735.10 145.00 6090.00
0143  6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 8.50 4675.00 9.30 5115.00 5.00 2750.00
0144 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 1250.00 2187.50 1365.60 2389.80 1500.00 2625.00
0145 6096000000-E 1662 SEED FOR SUPP SEEDING 1,100 LB 8.00 8800.00 8.75 9625.00 5.00 5500.00
0146 6108000000-E 1665 FERTILIZER TOPDRESSING 32.5 TON 1000.00 32500.00 1092.50 35506.25 1000.00 32500.00
0147 6111000000-E SP  IMPERVIOUS DIKE 304 LF 46.70 14196.80 16.75 5092.00 65.00 19760.00
0148 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 87.40 874.00 150.00 1500.00
0149 6117000000-N SP RESPONSE FOR EROS CONTROL 32 EA 300.00 9600.00 275.00 8800.00 125.00 4000.00

0150 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 400.00 3200.00 2100.00 16800.00 325.00 2600.00



MAR 05, 2018 01:17 PM COLUMBUS 2:00PM 10/ 10 005
53086.3.1 FEB 20 2018 C204115

TIP NO R-5749 1.196 MI
FED AID NO NHP-0074(169)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

INTERCHANGE AT US-74/76 AND SR-1001 (HALLSBORO RD).

BARNHILL CONTRACTING W C ENGLISH INCORPORATED CROWDER CONSTRUCTION
COMPANY COMPANY
ROCKY MOUNT, NC LYNCHBURG, VA CHARLOTTE, NC
CULVERT ITEMS
0151 8196000000-E 420 CLASS A CONCRETE (CULV) 6.7 CY 3906.50 26173.55 3000.00 20100.00 1000.00 6700.00
0152 8245000000-E 425 REINF STEEL (CULVERT) 520 LB 11.25 5850.00 5.00 2600.00 1.00 520.00
STRUCTURE ITEMS
0153  8091000000-N 410 FND EXCAV B** STA itk Lump Sum 7500.00 10000.00 6000.00
(1, 30+02.30-Y-)
0154 8112730000-N 450 PDA TESTING 1 EA 3800.00 3800.00 2500.00 2500.00 6000.00 6000.00
0155 8147000000-E 420 REINF CONCRETE DECK SLAB 8,570 SF 31.78 272354.60 35.00 299950.00 40.00 342800.00
0156 8161000000-E 420 GROOVING BRIDGE FLOORS 8,085 SF 0.98 7923.30 1.00 8085.00 0.50 4042.50
0157 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 140.8 CY 722.76 101764.61 900.00 126720.00 900.00 126720.00
0158 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 31350.00 25000.00 43000.00
(30+02.30-Y-)
0159 8217000000-E 425 REINF STEEL (BRIDGE) 20,870 LB 1.12 23374.40 1.00 20870.00 1.00 20870.00
0160 8238000000-E 425 SPIRAL COL REINF STL BRG 2,079 LB 2.78 5779.62 2.00 4158.00 2.50 5197.50
0161 8274000000-E 430 63" MOD PRESTR CONC GIRDR 861.33 LF 324.10 279157.05 275.00 236865.75 500.00 430665.00
0162 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 36 EA 755.00 27180.00 500.00 18000.00 900.00 32400.00
(30+02.30-Y-)
0163 8364000000-E 450 HP12X53 PILES 2,835 LF 30.91 87629.85 70.00 198450.00 34.00 96390.00
0164 8393000000-N 450 PILE REDRIVES 19 EA 1.00 19.00 100.00 1900.00 408.00 7752.00
0165 8503000000-E 460 CONCRETE BARRIER RAIL 43332 LF 101.22 43860.65 100.00 43332.00 82.00 35532.24
0166 8531000000-E 462 4" SLOPE PROTECTION 830 SY 78.65 65279.50 75.00 62250.00 70.00 58100.00
0167 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3975.00 2500.00 4500.00
CONTRACT TOTAL TOTAL 9669819.77 TOTAL 12105454.67 TOTAL 14039109.82
ROADWAY ITEMS SUB-TOTAL 8676848.64 SUB-TOTAL 11022173.92 SUB-TOTAL 12811920.58
CULVERT ITEMS SUB-TOTAL 32023.55 SUB-TOTAL 22700.00 SUB-TOTAL 7220.00
STRUCTURE ITEMS SUB-TOTAL 960947.58 SUB-TOTAL 1060580.75 SUB-TOTAL 1219969.24
BIDDERS IN ORDER CONTRACT TOTAL
BMCO CONSTRUCTION, INC. 1 9398677.98
C. M. LINDSAY & SONS, INC. 2 9491907.14
ST WOOTEN CORPORATION 3 9637289.38
BARNHILL CONTRACTING COMPANY 4 9669819.77
W C ENGLISH INCORPORATED 5 12105454.67
CROWDER CONSTRUCTION COMPANY 6 14039109.82



MAR 05, 2018 01:17 PM UNION 2:00 PM 1/ 3 006
46085.3.1 FEB 20 2018 C204063

TIP NO B-5370 0.057 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.

BOGGS PAVING, INC. DANE CONSTRUCTION INC NJR GROUP LLC
MONROE, NC MOORESVILLE, NC ALBEMARLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25000.00 29220.00 29500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7300.00 4300.00 6500.00
0003 0043000000-N 226 GRADING Lump Sum 50500.00 86000.00 65000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5200.00 5200.00 100.00 100.00 1500.00 1500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 27.00 12150.00 20.00 9000.00 15.00 6750.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 48.00 19200.00 35.00 14000.00 25.00 10000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 4.50 2700.00 2.25 1350.00 3.00 1800.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 42.50 255.00 45.00 270.00 45.00 270.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SYy 4.70 94.00 2.25 45.00 3.00 60.00
0010 0343000000-E 310 15" SIDE DRAIN PIPE 56 LF 29.00 1624.00 30.00 1680.00 45.00 2520.00
0011 0995000000-E 340 PIPE REMOVAL 28 LF 19.00 532.00 12.00 336.00 14.00 392.00
0012 1099500000-E 505 SHALLOW UNDERCUT 100 CY 32.00 3200.00 20.00 2000.00 15.00 1500.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 32.00 6400.00 30.00 6000.00 35.00 7000.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 45 TON 35.00 1575.00 30.00 1350.00 35.00 1575.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 40.00 12000.00 30.00 9000.00 45.00 13500.00
0016 1330000000-E 607 INCIDENTAL MILLING 125 SY 12.00 1500.00 15.00 1875.00 35.00 4375.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 160 TON 37.00 5920.00 70.00 11200.00 85.00 13600.00
0018 1503000000-E 610 ASP CONC INTR CRS 119.0C 110 TON 35.00 3850.00 70.00 7700.00 85.00 9350.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 130 TON 35.00 4550.00 80.00 10400.00 85.00 11050.00
0020 1575000000-E 620 ASP FOR PLANT MIX 22 TON 725.00 15950.00 425.00 9350.00 500.00 11000.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 115.00 11500.00 100.00 10000.00 125.00 12500.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 36.00 1612.80 20.00 896.00 39.90 1787.52
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 9.20 1840.00 2.25 450.00 3.42 684.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 57.00 1915.20 45.00 1512.00 96.90 3255.84
0025 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 18.00 3600.00 11.00 2200.00 51.30 10260.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 685.00 685.00 345.00 345.00 399.00 399.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 112.00 672.00 75.00 450.00 114.00 684.00
0028 3030000000-E 862 STL BEAM GUARDRAIL 400 LF 19.50 7800.00 27.00 10800.00 31.05 12420.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 11.00 55.00 12.65 63.25
0030 3287000000-N SP GRENDTYPETL-3 4 EA 3400.00 13600.00 3100.00 12400.00 3565.00 14260.00
0031 3559000000-E 866 :‘ )STRAND BW FENCE W/ POSTS 300 LF 10.00 3000.00 7.50 2250.00 8.63 2589.00
0032 3635000000-E 876 RIP RAP, CLASSII 225 TON 73.00 16425.00 40.00 9000.00 48.00 10800.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 475 SY 5.00 2375.00 2.25 1068.75 3.00 1425.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 30.00 240.00 5.00 40.00 5.75 46.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 438 SF 13.50 5913.00 8.15 3569.70 9.37 4104.06
0036 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 24.00 2304.00 8.85 849.60 10.18 977.28
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 10.00 940.00 7.15 672.10 8.22 772.68
0038 4435000000-N 1135 CONES 30 EA 25.00 750.00 16.00 480.00 30.00 900.00

0039 4445000000-E 1145 BARRICADES (TYPE IlI) 64 LF 25.00 1600.00 24.00 1536.00 27.60 1766.40



MAR 05, 2018 01:17 PM UNION 2:00 PM 2/3 006
46085.3.1 FEB 20 2018 C204063

TIP NO B-5370 0.057 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.

BOGGS PAVING, INC. DANE CONSTRUCTION INC NJR GROUP LLC
MONROE, NC MOORESVILLE, NC ALBEMARLE, NC

0040 4455000000-N 1150 FLAGGER 2 DAY 750.00 1500.00 150.00 300.00 300.00 600.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 600 LF 4.84 2904.00 3.00 1800.00 3.16 1896.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 600 LF 5.34 3204.00 3.12 1872.00 3.74 2244.00
0043  6000000000-E 1605 TEMPORARY SILT FENCE 600 LF 4.00 2400.00 3.00 1800.00 4.00 2400.00
0044 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 51.00 3060.00 35.00 2100.00 48.00 2880.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 51.00 4080.00 35.00 2800.00 48.00 3840.00
0046 6012000000-E 1610 SEDIMENT CONTROL STONE 35 TON 51.00 1785.00 30.00 1050.00 48.00 1680.00
0047 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1100.00 1100.00 1100.00 1100.00 1265.00 1265.00
0048 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 4.00 400.00 4.60 460.00
0049 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1500.00 750.00 1500.00 750.00 1725.00 862.50
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.00 1400.00 10.00 2000.00 28.00 5600.00
0051 6029000000-E SP SAFETY FENCE 200 LF 5.00 1000.00 3.00 600.00 5.00 1000.00
0052 6030000000-E 1630 SILT EXCAVATION 50 CY 21.00 1050.00 10.00 500.00 15.00 750.00
0053 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.95 2925.00 1.95 2925.00 2.24 3360.00
0054 6037000000-E SP COIR FIBER MAT 460 SY 4.00 1840.00 4.00 1840.00 4.60 2116.00
0055 6042000000-E 1632 1/4"HARDWARE CLOTH 70 LF 10.00 700.00 6.00 420.00 10.00 700.00
0056 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 225 LF 49.00 11025.00 1.58 355.50 45.00 10125.00
0057 6048000000-E SP FLOAT TURBIDITY CURTAIN 118 SY 22.00 2596.00 55.00 6490.00 18.00 2124.00
0058 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 31.50 157.50 8.00 40.00 10.00 50.00
0059 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 15.35 1535.00 6.50 650.00 6.00 600.00
0060 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1800.00 1800.00 1800.00 1800.00 2070.00 2070.00
0061 6087000000-E 1660 MOWING 0.5 ACR 300.00 150.00 300.00 150.00 345.00 172.50
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00 5.75 287.50
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1500.00 375.00 1725.00 431.25
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.60 230.00
0065 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1500.00 1125.00 1500.00 1125.00 1725.00 1293.75
0066 6111000000-E SP  IMPERVIOUS DIKE 213 LF 41.00 8733.00 38.69 8240.97 30.00 6390.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 35.00 350.00 40.25 402.50
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 7 EA 200.00 1400.00 200.00 1400.00 230.00 1610.00
0069 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 350.00 700.00 1530.00 3060.00 1000.00 2000.00

CULVERT ITEMS
0070 8035000000-N 402 REMV EXIST STR itk Lump Sum 17300.00 28000.00 35000.00

(18+16.00-L-)
0071 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 750.00 1000.00 2500.00
0072 8126000000-N 414 CULV EXCAV @ it Lump Sum 22950.00 78845.00 25000.00

(18+16.00-L-)
0073 8133000000-E 414 FND CONDIT MAT, BOX CULV 119 TON 55.00 6545.00 38.25 4551.75 52.50 6247.50
0074  8196000000-E 420 CLASS A CONCRETE (CULV) 177.3 CY 740.00 131202.00 800.00 141840.00 925.00 164002.50

0075  8245000000-E 425 REINF STEEL (CULVERT) 19,738 LB 0.83 16382.54 1.00 19738.00 1.25 24672.50



MAR 05, 2018 01:17 PM UNION 2:00 PM 3/3 006
46085.3.1 FEB 20 2018 C204063
TIP NO B-5370 0.057 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.
CONTRACT TOTAL TOTAL 511946.04 TOTAL 584468.37 TOTAL 593798.53
ROADWAY ITEMS SUB-TOTAL 316816.50 SUB-TOTAL 310493.62 SUB-TOTAL 336376.03
CULVERT ITEMS SUB-TOTAL 195129.54 SUB-TOTAL 273974.75 SUB-TOTAL 257422.50
BIDDERS IN ORDER CONTRACT TOTAL
BOGGS PAVING, INC. 1 511946.04
DANE CONSTRUCTION INC 584468.37
NJR GROUP LLC 3 593798.53



MAR 05, 2018 01:17 PM UNION 2:00 PM 1/ 8 007
46086.3.1 FEB 20 2018 C204064

TIP NO B-5371 0.369 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #71 OVER CLEAR CREEK ON US-601.

SLOAN CONSTRUCTION A DANE CONSTRUCTION INC SMITH-ROWE, LLC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC MOORESVILLE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 109000.00 112110.00 115000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 26500.00 9900.00 12000.00
0003 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 40000.00 48950.00 28000.00
(23+20 -L)

0004 0043000000-N 226 GRADING Lump Sum 394000.00 436155.00 472000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 200.00 200.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 750 CY 18.00 13500.00 15.00 11250.00 5.00 3750.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 680 CY 14.00 9520.00 12.00 8160.00 4.60 3128.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 40.00 28000.00 35.00 24500.00 1.00 700.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 4.00 4000.00 2.25 2250.00 1.00 1000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 48.00 1920.00 35.00 1400.00 1.00 40.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 130 SY 3.00 390.00 2.25 292.50 2.00 260.00
0012 0342000000-E 310 :;;)?)IDE DRAIN PIPE 68 LF 140.00 9520.00 50.00 3400.00 58.00 3944.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 76 LF 57.00 4332.00 35.00 2660.00 35.00 2660.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 132 LF 56.00 7392.00 35.00 4620.00 55.00 7260.00
0015 0366000000-E 310 15" RC PIPE CULV Il 9% LF 49.00 4704.00 30.00 2880.00 41.00 3936.00
0016 0453000000-E 310 Z'SE?PE END SECTION 1 EA 300.00 300.00 850.00 850.00 1800.00 1800.00
0017 0453000000-E 310 Z‘E;?)IPE END SECTION 1 EA 450.00 450.00 850.00 850.00 1900.00 1900.00
0018 0453000000-E 310 :;)?)IPE END SECTION 1 EA 250.00 250.00 850.00 850.00 3500.00 3500.00
0019 0995000000-E 340 PIPE REMOVAL 122 LF 24.00 2928.00 5.00 610.00 10.00 1220.00
0020 1099500000-E 505 SHALLOW UNDERCUT 100 CY 24.00 2400.00 20.00 2000.00 8.00 800.00
0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 45.00 9000.00 30.00 6000.00 25.00 5000.00
0022 1121000000-E 520 AGGREGATE BASE COURSE 1,876 TON 30.00 56280.00 25.00 46900.00 30.00 56280.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 32.00 6400.00 23.00 4600.00
0024 1330000000-E 607 INCIDENTAL MILLING 135 SY 50.00 6750.00 15.00 2025.00 9.75 1316.25
0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,890 TON 57.00 107730.00 57.00 107730.00 57.00 107730.00
0026 1503000000-E 610 ASP CONC INTR CRS [19.0C 1,330 TON 57.00 75810.00 57.00 75810.00 57.00 75810.00
0027 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,120 TON 61.00 68320.00 61.00 68320.00 61.00 68320.00
0028  1575000000-E 620 ASP FOR PLANT MIX 215 TON 425.00 91375.00 425.00 91375.00 425.00 91375.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 165.00 16500.00 100.00 10000.00 85.00 8500.00
0030 2000000000-N 806 RIGHT-OF-WAY MARKERS 10 EA 75.00 750.00 215.00 2150.00 200.00 2000.00
0031 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 25.00 1120.00 20.00 896.00 4.00 179.20
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 5.00 1000.00 2.25 450.00 1.30 260.00
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 50.00 1680.00 45.00 1512.00 4.00 134.40
0034 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 15.00 3000.00 10.00 2000.00 2.00 400.00
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 125.00 125.00 345.00 345.00 75.00 75.00

0036 2077000000-E 815 6" OUTLET PIPE 6 LF 40.00 240.00 30.00 180.00 4.00 24.00



MAR 05, 2018 01:17 PM
46086.3.1

TIP NO B-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #71 OVER CLEAR CREEK ON US-601.

UNION

2:00 PM 2/ 8 007
FEB 20 2018 C204064
0.369 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

SMITH-ROWE, LLC

DUNCAN, SC MOORESVILLE, NC MOUNT AIRY, NC
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2300.00 2300.00 1550.00 1550.00 1400.00 1400.00
0038 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.8 LF 275.00 1045.00 250.00 950.00 150.00 570.00
0039 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 955.00 955.00 575.00 575.00 350.00 350.00
0040 2556000000-E 846 SHOULDER BERM GUTTER 12 LF 100.00 1200.00 40.00 480.00 120.00 1440.00
0041 3030000000-E 862 STL BEAM GUARDRAIL 700 LF 15.00 10500.00 15.00 10500.00 15.00 10500.00
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 8 EA 11.00 88.00 11.00 88.00 1.00 8.00
0043 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0044 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1500.00 6000.00 1500.00 6000.00
0045 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,532 LF 0.50 766.00 0.50 766.00 0.50 766.00
0046 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 360 LF 5.80 2088.00 5.80 2088.00 5.80 2088.00
0047 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 22 EA 16.00 352.00 16.00 352.00 16.00 352.00
0048 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 8 EA 35.00 280.00 35.00 280.00 35.00 280.00
0049 3628000000-E 876 RIP RAP, CLASS | 195 TON 60.00 11700.00 35.00 6825.00 34.00 6630.00
0050 3635000000-E 876 RIP RAP, CLASS I 135 TON 60.00 8100.00 40.00 5400.00 38.00 5130.00
0051 3649000000-E 876 RIP RAP, CLASS B 25 TON 70.00 1750.00 55.00 1375.00 34.00 850.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 785 SY 3.00 2355.00 2.25 1766.25 1.10 863.50
0053 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 9 SF 17.61 158.49 16.50 148.50 22.00 198.00
0054 4025000000-E 901 E‘I‘E())NTR FURN, TYPE **SIGN 29.25 SF 16.23 474.73 15.20 444.60 22.00 643.50
0055 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 90 LF 5.44 489.60 5.10 459.00 8.50 765.00
0056 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 144.12 288.24 135.00 270.00 150.00 300.00
0057 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 117.43 469.72 110.00 440.00 150.00 600.00
0058 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 5.34 32.04 5.00 30.00 2.00 12.00
0059  4400000000-E 1110 WORK ZONE SIGNS (STAT) 124 SF 10.46 1297.04 9.80 1215.20 25.00 3100.00
0060 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 11.25 1080.00 8.85 849.60 15.00 1440.00
0061 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 7.45 268.20 7.45 268.20 12.00 432.00
0062 4430000000-N 1130 DRUMS 64 EA 46.00 2944.00 42.00 2688.00 60.00 3840.00
0063 4435000000-N 1135 CONES 177 EA 18.00 3186.00 16.00 2832.00 1.00 177.00
0064 4445000000-E 1145 BARRICADES (TYPE III) 16 LF 25.62 409.92 24.00 384.00 50.00 800.00
0065 4455000000-N 1150 FLAGGER 30 DAY 425.00 12750.00 150.00 4500.00 250.00 7500.00
0066 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,503 LF 1.85 6480.55 1.25 4378.75 2.51 8792.53
0067 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,504 LF 2.05 7183.20 1.25 4380.00 2.71 9495.84
0068 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 793 LF 4.50 3568.50 7.00 5551.00 4.50 3568.50
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.59 4602.00 0.30 2340.00 0.59 4602.00
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 12.50 300.00 15.00 360.00 12.50 300.00
0071 6000000000-E 1605 TEMPORARY SILT FENCE 4,900 LF 3.50 17150.00 3.00 14700.00 1.80 8820.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 42.00 2520.00 40.00 2400.00 1.00 60.00
0073 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 40.00 16000.00 35.00 14000.00 1.00 400.00
0074 6012000000-E 1610 SEDIMENT CONTROL STONE 360 TON 40.00 14400.00 30.00 10800.00 1.00 360.00
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FED AID NO STATE FUNDED
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SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

SMITH-ROWE, LLC

DUNCAN, SC MOORESVILLE, NC MOUNT AIRY, NC

0075 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 2000.00 9000.00 1100.00 4950.00 150.00 675.00
0076 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 2.00 800.00 4.00 1600.00 1.70 680.00
0077 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 850.00 2550.00 1500.00 4500.00 200.00 600.00
0078 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 14.00 5600.00 10.00 4000.00 7.00 2800.00
0079 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00 1.70 340.00
0080 6030000000-E 1630 SILT EXCAVATION 900 CY 18.00 16200.00 15.00 13500.00 2.00 1800.00
0081 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 2.75 16500.00 1.75 10500.00 1.00 6000.00
0082 6037000000-E SP COIR FIBER MAT 570 SY 3.00 1710.00 3.50 1995.00 3.50 1995.00
0083 6038000000-E SP PERM SOIL REINF MAT 1,500 SY 5.25 7875.00 3.50 5250.00 4.00 6000.00
0084 6042000000-E 1632 1/4" HARDWARE CLOTH 705 LF 2.50 1762.50 6.00 4230.00 1.50 1057.50
0085 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 650.00 3900.00 475.00 2850.00 50.00 300.00
0086 6071012000-E SP COIR FIBER WATTLE 120 LF 10.00 1200.00 6.50 780.00 16.40 1968.00
0087 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 10.00 200.00 8.50 170.00 3.00 60.00
0088 6071030000-E 1640 COIR FIBER BAFFLE 270 LF 10.00 2700.00 6.50 1755.00 6.00 1620.00
0089 6071050000-E SP a lS/;I‘;\/IMER 1 EA 1300.00 1300.00 1500.00 1500.00 820.00 820.00
0090 6071050000-E SP :; )SKIMMER 1 EA 1300.00 1300.00 2000.00 2000.00 950.00 950.00
0091 6084000000-E 1660 SEEDING AND MULCHING 6.2 ACR 3000.00 18600.00 1700.00 10540.00 400.00 2480.00
0092 6087000000-E 1660 MOWING 3.1 ACR 500.00 1550.00 100.00 310.00 1.00 3.10
0093 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 5.00 250.00 1.70 85.00
0094 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 1500.00 375.00 200.00 50.00
0095 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 1.00 150.00 4.00 600.00 1.70 255.00
0096 6108000000-E 1665 FERTILIZER TOPDRESSING 4.25 TON 750.00 3187.50 1400.00 5950.00 200.00 850.00
0097 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 35.00 350.00 1.00 10.00
0098 6117000000-N SP RESPONSE FOR EROS CONTROL 9 EA 500.00 4500.00 50.00 450.00 1.00 9.00
0099 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 700.00 1400.00 1500.00 3000.00 435.00 870.00

STRUCTURE ITEMS
0100 8017000000-N SP CM&R TEMP ACCESS #*ikikix Lump Sum 15000.00 12000.00 5400.00

(23+20.00-L-)
0101 8035000000-N 402 REMV EXIST STR **tikoikk Lump Sum 25000.00 65000.00 80000.00

(23+20.00-L-)
0102 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 600.00 1550.00
0103 8096000000-E 450 PILE EXCAVATION IN SOIL 63 LF 45.00 2835.00 200.00 12600.00 124.22 7825.86
0104 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 80 LF 190.00 15200.00 200.00 16000.00 290.23 23218.40
0105 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 31 LF 925.00 28675.00 1250.00 38750.00 1543.49 47848.19
0106 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 43 LF 925.00 39775.00 1250.00 53750.00 1543.49 66370.07
0107 8111200000-E 411 PERM STL CASING FOR 3' PIER 28.8 LF 195.00 5616.00 50.00 1440.00 236.68 6816.38
0108 8115000000-N 411 CSL TESTING 1 EA 3500.00 3500.00 2500.00 2500.00 4750.00 4750.00
0109 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 15000.00 15000.00 5000.00

(23+20.00-L-)
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #71 OVER CLEAR CREEK ON US-601.

SLOAN CONSTRUCTION A DANE CONSTRUCTION INC SMITH-ROWE, LLC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC MOORESVILLE, NC MOUNT AIRY, NC
0110 8147000000-E 420 REINF CONCRETE DECK SLAB 6,488 SF 37.00 240056.00 29.00 188152.00 37.07 240510.16
0111 8161000000-E 420 GROOVING BRIDGE FLOORS 7,179 SF 1.25 8973.75 0.90 6461.10 1.45 10409.55
0112 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 114.7 CY 725.00 83157.50 1500.00 172050.00 2123.75 243594.13
0113  8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 45000.00 32465.00 47675.00
(23+20.00-L-)
0114 8217000000-E 425 REINF STEEL (BRIDGE) 18,664 LB 1.00 18664.00 1.05 19597.20 1.12 20903.68
0115 8238000000-E 425 SPIRAL COL REINF STL BRG 1,493 LB 3.00 4479.00 2.05 3060.65 2.75 4105.75
0116 8265000000-E 430 54" PRESTR CONCRETE GIRDR 587.16 LF 285.00 167340.60 365.00 214313.40 315.11 185019.99
0117 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 25 EA 700.00 17500.00 100.00 2500.00 1.00 25.00
(HP12X53)
0118 8364000000-E 450 HP12X53 PILES 435 LF 51.00 22185.00 27.00 11745.00 37.27 16212.45
0119 8503000000-E 460 CONCRETE BARRIER RAIL 300 LF 100.00 30000.00 80.00 24000.00 91.96 27588.00
0120 8608000000-E 876 RIP RAP Il (2'-0") 632 TON 60.00 37920.00 49.00 30968.00 46.50 29388.00
0121 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 701 SY 3.00 2103.00 2.25 1577.25 2.85 1997.85
0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 15000.00 4000.00
CONTRACT TOTAL TOTAL 2199969.58 TOTAL 2242249.20 TOTAL 2303222.78
ROADWAY ITEMS SUB-TOTAL 1366489.73 SUB-TOTAL 1302719.60 SUB-TOTAL 1223014.32

STRUCTURE ITEMS SUB-TOTAL 833479.85 SUB-TOTAL 939529.60 SUB-TOTAL 1080208.46
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

MONROE, NC PINEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 131300.00 125000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 45000.00 15000.00
0003 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 59920.00 28000.00
(23+20 -L)

0004 0043000000-N 226 GRADING Lump Sum 389000.00 520200.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7800.00 7800.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 750 CY 16.80 12600.00 5.00 3750.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 680 CY 14.80 10064.00 4.60 3128.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 55.00 38500.00 1.00 700.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,000 SY 4.90 4900.00 1.00 1000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 58.00 2320.00 1.00 40.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 130 SY 7.00 910.00 2.00 260.00
0012 0342000000-E 310 :;;)?)IDE DRAIN PIPE 68 LF 53.00 3604.00 58.00 3944.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 76 LF 35.00 2660.00 35.00 2660.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 132 LF 39.00 5148.00 55.00 7260.00
0015 0366000000-E 310 15" RC PIPE CULV Il 9% LF 42.00 4032.00 41.00 3936.00
0016 0453000000-E 310 Z'SE?PE END SECTION 1 EA 1065.00 1065.00 1800.00 1800.00
0017 0453000000-E 310 Z‘E;?)IPE END SECTION 1 EA 1200.00 1200.00 1900.00 1900.00
0018 0453000000-E 310 :;)?)IPE END SECTION 1 EA 1400.00 1400.00 3500.00 3500.00
0019 0995000000-E 340 PIPE REMOVAL 122 LF 23.80 2903.60 10.00 1220.00
0020 1099500000-E 505 SHALLOW UNDERCUT 100 cY 54.00 5400.00 8.00 800.00
0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 48.90 9780.00 25.00 5000.00
0022 1121000000-E 520 AGGREGATE BASE COURSE 1,876 TON 36.50 68474.00 30.00 56280.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 38.00 7600.00 23.00 4600.00
0024 1330000000-E 607 INCIDENTAL MILLING 135 sY 19.50 2632.50 38.00 5130.00
0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,890 TON 66.00 124740.00 58.00 109620.00
0026 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,330 TON 62.00 82460.00 57.00 75810.00
0027 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,120 TON 62.00 69440.00 60.00 67200.00
0028  1575000000-E 620 ASP FOR PLANT MIX 215 TON 513.00 110295.00 422.00 90730.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 122.00 12200.00 151.00 15100.00
0030 2000000000-N 806 RIGHT-OF-WAY MARKERS 10 EA 84.00 840.00 200.00 2000.00
0031 2022000000-E 815 SUBDRAIN EXCAVATION 448 cY 37.00 1657.60 4.00 179.20
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 5.50 1100.00 1.30 260.00
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 85.00 2856.00 4.00 134.40
0034 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 25.00 5000.00 2.00 400.00
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 820.00 820.00 75.00 75.00

0036 2077000000-E 815 6" OUTLET PIPE 6 LF 114.00 684.00 4.00 24.00
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TIP NO B-5371 0.369 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

MONROE, NC PINEVILLE, NC
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2420.00 2420.00 1400.00 1400.00
0038 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.8 LF 614.00 2333.20 150.00 570.00
0039 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 950.00 950.00 350.00 350.00
0040 2556000000-E 846 SHOULDER BERM GUTTER 12 LF 127.00 1524.00 100.00 1200.00
0041 3030000000-E 862 STL BEAM GUARDRAIL 700 LF 15.00 10500.00 15.75 11025.00
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 8 EA 11.00 88.00 30.00 240.00
0043 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 2900.00 11600.00
0044 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1550.00 6200.00
0045 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,532 LF 0.50 766.00 1.50 2298.00
0046 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 360 LF 10.50 3780.00 6.00 2160.00
0047 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 22 EA 34.50 759.00 25.00 550.00
0048 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 8 EA 42.50 340.00 40.00 320.00
0049 3628000000-E 876 RIP RAP, CLASS| 195 TON 50.00 9750.00 34.00 6630.00
0050 3635000000-E 876 RIP RAP, CLASSIII 135 TON 65.00 8775.00 38.00 5130.00
0051 3649000000-E 876 RIP RAP, CLASS B 25 TON 50.00 1250.00 34.00 850.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 785 SY 4.40 3454.00 1.10 863.50
0053 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 9 SF 16.00 144.00 16.00 144.00
0054 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 29.25 SF 14.00 409.50 14.00 409.50
0055 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 90 LF 5.30 477.00 5.30 477.00
0056 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 135.00 270.00 135.00 270.00
0057 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 98.00 392.00 100.00 400.00
0058 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 15.00 90.00 15.00 90.00
0059 4400000000-E 1110 WORK ZONE SIGNS (STAT) 124 SF 8.75 1085.00 10.00 1240.00
0060 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 7.68 737.28 10.00 960.00
0061 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 6.45 232.20 10.00 360.00
0062 4430000000-N 1130 DRUMS 64 EA 29.50 1888.00 50.00 3200.00
0063 4435000000-N 1135 CONES 177 EA 16.30 2885.10 50.00 8850.00
0064 4445000000-E 1145 BARRICADES (TYPE Il 16 LF 26.00 416.00 30.00 480.00
0065 4455000000-N 1150 FLAGGER 30 DAY 278.00 8340.00 125.00 3750.00
0066 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,503 LF 1.25 4378.75 1.25 4378.75
0067 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,504 LF 1.25 4380.00 1.25 4380.00
0068 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 793 LF 7.00 5551.00 7.00 5551.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.30 2340.00 0.30 2340.00
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 15.00 360.00 15.00 360.00
0071 6000000000-E 1605 TEMPORARY SILT FENCE 4,900 LF 2.80 13720.00 1.80 8820.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 50.00 3000.00 1.00 60.00
0073 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 50.00 20000.00 1.00 400.00

0074 6012000000-E 1610 SEDIMENT CONTROL STONE 360 TON 37.00 13320.00 1.00 360.00
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BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

MONROE, NC PINEVILLE, NC
0075 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 1100.00 4950.00 150.00 675.00
0076 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 4.00 1600.00 1.70 680.00
0077 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 1500.00 4500.00 200.00 600.00
0078 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 23.00 9200.00 7.00 2800.00
0079 6029000000-E SP SAFETY FENCE 200 LF 5.25 1050.00 1.70 340.00
0080 6030000000-E 1630 SILT EXCAVATION 900 CY 18.30 16470.00 2.00 1800.00
0081 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 1.75 10500.00 1.00 6000.00
0082 6037000000-E SP COIR FIBER MAT 570 SY 3.50 1995.00 3.50 1995.00
0083 6038000000-E SP PERM SOIL REINF MAT 1,500 SY 3.50 5250.00 4.00 6000.00
0084 6042000000-E 1632 1/4" HARDWARE CLOTH 705 LF 8.00 5640.00 1.50 1057.50
0085 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 970.00 5820.00 1500.00 9000.00
0086 6071012000-E SP COIR FIBER WATTLE 120 LF 23.00 2760.00 6.40 768.00
0087 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 34.00 680.00 3.00 60.00
0088 6071030000-E 1640 COIR FIBER BAFFLE 270 LF 44.00 11880.00 6.00 1620.00
0089 6071050000-E SP a lS/;I‘;\/IMER 1 EA 2800.00 2800.00 820.00 820.00
0090 6071050000-E SP :; )SKIMMER 1 EA 2900.00 2900.00 950.00 950.00
0091 6084000000-E 1660 SEEDING AND MULCHING 6.2 ACR 1700.00 10540.00 400.00 2480.00
0092 6087000000-E 1660 MOWING 3.1 ACR 100.00 310.00 1.00 3.10
0093 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 1.70 85.00
0094 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 200.00 50.00
0095 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 4.00 600.00 1.70 255.00
0096 6108000000-E 1665 FERTILIZER TOPDRESSING 4.25 TON 1400.00 5950.00 200.00 850.00
0097 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 1.00 10.00
0098 6117000000-N SP RESPONSE FOR EROS CONTROL 9 EA 200.00 1800.00 1.00 9.00
0099 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 450.00 900.00 435.00 870.00
STRUCTURE ITEMS
0100 8017000000-N SP CM&R TEMP ACCESS #*¥ikikix Lump Sum 52000.00 150000.00
(23+20.00-L-)
0101 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 75000.00 125000.00
(23+20.00-L-)
0102 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 2000.00
0103 8096000000-E 450 PILE EXCAVATION IN SOIL 63 LF 150.00 9450.00 300.00 18900.00
0104 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 80 LF 150.00 12000.00 300.00 24000.00
0105 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 31 LF 1100.00 34100.00 1750.00 54250.00
0106 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 43 LF 1100.00 47300.00 1750.00 75250.00
0107 8111200000-E 411 PERM STL CASING FOR 3' PIER 28.8 LF 50.00 1440.00 250.00 7200.00
0108 8115000000-N 411 CSL TESTING 1 EA 1900.00 1900.00 2500.00 2500.00
0109 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 44184.00 15000.00

(23+20.00-L-)



MAR 05, 2018 01:17 PM

46086.3.1

TIP NO

B-5371

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #71 OVER CLEAR CREEK ON US-601.

UNION 2:00 PM 8/ 8 007
FEB 20 2018 C204064

0.369 MI

BOGGS PAVING, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

MONROE, NC PINEVILLE, NC
0110 8147000000-E 420 REINF CONCRETE DECK SLAB 6,488 SF 42.50 275740.00 35.00 227080.00
0111 8161000000-E 420 GROOVING BRIDGE FLOORS 7,179 SF 0.77 5527.83 1.00 7179.00
0112 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1147 cy 864.00 99100.80 1000.00 114700.00
0113 8210000000-N 422 BRG APPR SLAB *trtriri: Lump Sum 64000.00 70000.00
(23+20.00-L-)
0114 8217000000-E 425 REINF STEEL (BRIDGE) 18,664 LB 0.72 13438.08 1.00 18664.00
0115 8238000000-E 425 SPIRAL COL REINF STL BRG 1,493 LB 2.13 3180.09 2.00 2986.00
0116 8265000000-E 430 54" PRESTR CONCRETE GIRDR 587.16 LF 355.00 208441.80 400.00 234864.00
0117 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 25 EA 270.00 6750.00 1000.00 25000.00
(HP12X53)
0118  8364000000-E 450 HP12X53 PILES 435 LF 55.00 23925.00 80.00 34800.00
0119 8503000000-E 460 CONCRETE BARRIER RAIL 300 LF 89.00 26700.00 100.00 30000.00
0120 8608000000-E 876 RIP RAP Il (2-0") 632 TON 64.00 40448.00 70.00 44240.00
0121 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 701 SY 6.50 4556.50 2.00 1402.00
0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6100.00 5000.00
CONTRACT TOTAL TOTAL 2545662.83 TOTAL 2585100.95
ROADWAY ITEMS SUB-TOTAL 1488880.73  SUB-TOTAL 1295085.95
STRUCTURE ITEMS SUB-TOTAL 1056782.10  SUB-TOTAL 1290015.00
BIDDERS IN ORDER CONTRACT TOTAL
SLOAN CONSTRUCTION A DIVISION OF REEVES 1 2199960.58
CONSTRUCTION CO
DANE CONSTRUCTION INC 2 2242249.20
SMITH-ROWE, LLC 3 2303222.78
BOGGS PAVING, INC. 4 2545662.83
LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 5 2585100.95



MAR 05, 2018 01:17 PM
46088.3.1

TIP NO B-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #44 OVER LONG CREEK ON SR-1435.

STANLY

2:00 PM 1/ 6 008
FEB 20 2018 C204065
0.086 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP  TYPE Il MODIFIED APPR ik
(13+70 -L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300 FND CONDIT MATL MINOR STRS

0011 0320000000-E 300 FND CONDIT GEOTEXTILE

0012 0335200000-E 305 15" DRAINAGE PIPE

0013 0995000000-E 340 PIPE REMOVAL

0014 1099500000-E 505 SHALLOW UNDERCUT

0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545 INCIDENTAL STONE BASE

0017 1330000000-E 607 INCIDENTAL MILLING

0018 1491000000-E 610 ASP CONC BASE CRS B25.0C

0019 1519000000-E 610 ASP CONC SURF CRS S9.5B

0020 1575000000-E 620 ASP FOR PLANT MIX

0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 SUBDRAIN EXCAVATION

0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815 6" PERF SUBDRN PIPE

0026 2070000000-N 815 SUBDRN PIPE OUTLET

0027 2077000000-E 815 6" OUTLET PIPE

0028 2286000000-N 840 MASNRY DRAINAGE STRUCT

0029 2355000000-N 840 FRAME W/GRATE 840.29 STD

0030 2556000000-E 846 SHOULDER BERM GUTTER

0031 3030000000-E 862 STL BEAM GUARDRAIL

0032 3150000000-N 862 ADDIT GUARDRAIL POSTS

0033 3215000000-N SP GRANCHOR TYPE Il

0034 3288000000-N SP  GREND TYPE TL-2

0035 3628000000-E 876 RIP RAP, CLASS |

0036 3635000000-E 876 RIP RAP, CLASS Il

0037 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0038  4025000000-E 901 CONTR FURN, TYPE **SIGN
®

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

450
175
400
900

CcY
CcY
CcY
SY

10 TON

20
36
11
100

SY
LF
LF
CcY

200 TON
50 TON

120

SY

170 TON
160 TON

20 TON
100 TON

44.8
200
33.6
200
1

N o

32
75
4
4
4

(24
SY
CcY
LF
EA
LF
EA
EA
LF
LF
EA
EA
EA

5 TON
140 TON

460
14.75

SY
SF

30500.00

6000.00

6000.00

80000.00

1.00 1.00
1.00 450.00
17.00 2975.00
1.00 400.00
1.00 900.00
1.00 10.00
1.00 20.00
44.00 1584.00
10.00 110.00
1.00 100.00
20.00 4000.00
25.00 1250.00
10.00 1200.00
70.00 11900.00
70.00 11200.00
425.00 8500.00
50.00 5000.00
1.00 44.80
1.00 200.00
1.00 33.60
1.00 200.00
1.00 1.00
1.00 6.00
1400.00 2800.00
350.00 700.00
85.00 2720.00
15.00 1125.00
1.00 4.00
1500.00 6000.00
3100.00 12400.00
55.00 275.00
38.00 5320.00
1.00 460.00
30.00 442.50

33000.00

5000.00

10000.00

80000.00

1.00 1.00
1.00 450.00
17.00 2975.00
1.00 400.00
1.00 900.00
1.00 10.00
1.00 20.00
44.00 1584.00
10.00 110.00
1.00 100.00
20.00 4000.00
25.00 1250.00
15.00 1800.00
70.00 11900.00
70.00 11200.00
425.00 8500.00
70.00 7000.00
1.00 44.80
1.00 200.00
1.00 33.60
1.00 200.00
1.00 1.00
1.00 6.00
1400.00 2800.00
350.00 700.00
70.00 2240.00
15.00 1125.00
11.00 44.00
1500.00 6000.00
3100.00 12400.00
55.00 275.00
38.00 5320.00
1.00 460.00
16.60 244.85

33860.00

5475.00

5825.00

55000.00

100.00 100.00
20.00 9000.00
12.00 2100.00
35.00 14000.00
2.25 2025.00
45.00 450.00
2.25 45.00
30.00 1080.00
12.00 132.00
20.00 2000.00
30.00 6000.00
30.00 1500.00
15.00 1800.00
70.00 11900.00
70.00 11200.00
425.00 8500.00
100.00 10000.00
35.00 1568.00
2.25 450.00
45.00 1512.00
11.00 2200.00
345.00 345.00
75.00 450.00
1450.00 2900.00
575.00 1150.00
35.00 1120.00
15.00 1125.00
11.00 44.00
1500.00 6000.00
3100.00 12400.00
50.00 250.00
40.00 5600.00
2.25 1035.00
15.50 228.63



MAR 05, 2018 01:17 PM STANLY 2:00 PM 2/ 6 008
46088.3.1 FEB 20 2018 C204065

TIP NO B-5373 0.086 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #44 OVER LONG CREEK ON SR-1435.

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION INC

MOUNT AIRY, NC STATESVILLE, NC MOORESVILLE, NC

0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 8.50 255.00 5.50 165.00 5.10 153.00
0040 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 150.00 450.00 118.00 354.00 110.00 330.00
0041 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 2.00 20.00 1.00 10.00 5.00 50.00
0042 4400000000-E 1110 WORK ZONE SIGNS (STAT) 356 SF 12.50 4450.00 9.55 3399.80 8.90 3168.40
0043 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 9.50 893.00 8.75 822.50 8.15 766.10
0044 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 30.00 1920.00 26.75 1712.00 25.00 1600.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,640 LF 152 5532.80 1.09 3967.60 0.55 2002.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 1.85 2035.00 1.85 2035.00 4.00 4400.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 1.00 60.00 1.00 60.00 35.00 2100.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 1.00 100.00 1.00 100.00 35.00 3500.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 1.00 80.00 1.00 80.00 30.00 2400.00
0050 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 500.00 500.00 750.00 750.00 1100.00 1100.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 2.00 200.00 4.00 400.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00 800.00 400.00 1500.00 750.00
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 1.00 200.00 10.00 2000.00
0054 6029000000-E SP SAFETY FENCE 200 LF 1.70 340.00 1.70 340.00 4.00 800.00
0055 6030000000-E 1630 SILT EXCAVATION 200 CY 1.00 200.00 3.00 600.00 10.00 2000.00
0056 6036000000-E 1631 MATTING FOR EROS CONTROL 1,450 SY 1.00 1450.00 1.00 1450.00 1.95 2827.50
0057 6037000000-E SP COIR FIBER MAT 100 SY 3.40 340.00 3.40 340.00 4.00 400.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 2.00 230.00 2.00 230.00 6.00 690.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 50.00 100.00 165.00 330.00 475.00 950.00
0060 6071012000-E SP COIR FIBER WATTLE 70 LF 3.75 262.50 3.75 262.50 6.50 455.00
0061 6071014000-E SP COIR FIBER WATTLE BARRIER 90 LF 6.35 571.50 6.35 571.50 10.00 900.00
0062 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 3.00 30.00 3.00 30.00 8.00 80.00
0063 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 8.00 680.00 8.00 680.00 6.50 552.50
0064 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1600.00 1600.00 1600.00 1600.00 1800.00 1800.00
0065 6087000000-E 1660 MOWING 0.5 ACR 1.00 0.50 1.00 0.50 250.00 125.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 1.00 50.00 5.00 250.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 500.00 125.00 1500.00 375.00
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.00 100.00 4.00 200.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 400.00 200.00 400.00 200.00 1800.00 900.00
0070 6111000000-E SP IMPERVIOUS DIKE 175 LF 30.00 5250.00 25.00 4375.00 21.81 3816.75
0071 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 1.00 10.00 1.00 10.00 35.00 350.00
0072 6117000000-N SP RESPONSE FOR EROS CONTROL 7 EA 1.00 7.00 1.00 7.00 50.00 350.00
0073 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 400.00 800.00 1000.00 2000.00 1540.00 3080.00
STRUCTURE ITEMS
0074 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 44590.00 20000.00 22720.00
(13+70.00-L-)
0075 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 2500.00 500.00



MAR 05, 2018 01:17 PM STANLY 2:00 PM 3/6 008
46088.3.1 FEB 20 2018 C204065

TIP NO B-5373 0.086 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #44 OVER LONG CREEK ON SR-1435.

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION INC
MOUNT AIRY, NC STATESVILLE, NC MOORESVILLE, NC
0076 8096000000-E 450 PILE EXCAVATION IN SOIL 79 LF 408.63 32281.77 700.00 55300.00 420.00 33180.00
0077 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 63 LF 408.63 25743.69 700.00 44100.00 420.00 26460.00
0078 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 4000.00 8000.00 15000.00
(13+70.00-L-)
0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 492 CY 749.29 36865.07 1115.00 54858.00 1250.00 61500.00
0080 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 23975.00 18000.00 13555.00
(13+70.00-L-)
0081 8217000000-E 425 REINF STEEL (BRIDGE) 5944 LB 1.04 6181.76 2.00 11888.00 1.00 5944.00
0082 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 460.00 6440.00 250.00 3500.00 100.00 1400.00
(HP12X53)
0083 8364000000-E 450 HP12X53 PILES 210 LF 40.14 8429.40 25.00 5250.00 39.00 8190.00
0084 8484000000-E 460 42" OREGON RAIL 140 LF 379.10 53074.00 376.00 52640.00 315.00 44100.00
0085 8608000000-E 876 RIP RAP Il (2'-0") 289 TON 38.00 10982.00 38.00 10982.00 48.50 14016.50
0086 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 322 SY 1.00 322.00 1.00 322.00 2.25 724.50
0087 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2100.00 3110.00 10000.00
0088 8763000000-E 430 3-0"X2'-0"PRESTR SLABS 770 LF 166.56 128251.20 170.00 130900.00 200.00 154000.00
CONTRACT TOTAL TOTAL 619010.09 TOTAL 661201.65 TOTAL 677280.88
ROADWAY ITEMS SUB-TOTAL 234274.20 SUB-TOTAL 239851.65 SUB-TOTAL 265990.88

STRUCTURE ITEMS SUB-TOTAL 384735.89 SUB-TOTAL 421350.00 SUB-TOTAL 411290.00



MAR 05, 2018 01:17 PM
46088.3.1

TIP NO B-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #44 OVER LONG CREEK ON SR-1435.

STANLY

2:00 PM 4/ 6 008
FEB 20 2018 C204065
0.086 MI

NATIONAL BRIDGE BUILDERS LLC

NJR GROUP LLC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

KERNERSVILLE, NC ALBEMARLE, NC PINEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32000.00 35000.00 45000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00 6500.00 10000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 10000.00 7500.00 6000.00
(13+70 -L-)
0004 0043000000-N 226 GRADING Lump Sum 60000.00 55000.00 93500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1500.00 1500.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 10.00 4500.00 18.00 8100.00 1.00 450.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 175 CY 10.00 1750.00 15.00 2625.00 17.00 2975.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 10.00 4000.00 35.00 14000.00 1.00 400.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 900 SY 2.00 1800.00 4.00 3600.00 1.00 900.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 20.00 200.00 45.00 450.00 1.00 10.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.00 40.00 5.00 100.00 1.00 20.00
0012 0335200000-E 305 15" DRAINAGE PIPE 36 LF 60.00 2160.00 55.00 1980.00 44.00 1584.00
0013 0995000000-E 340 PIPE REMOVAL 11 LF 10.00 110.00 20.00 220.00 10.00 110.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 10.00 1000.00 15.00 1500.00 1.00 100.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 15.00 3000.00 35.00 7000.00 20.00 4000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 35.00 1750.00 55.00 2750.00 25.00 1250.00
0017 1330000000-E 607 INCIDENTAL MILLING 120 SY 15.00 1800.00 35.00 4200.00 10.00 1200.00
0018 1491000000-E 610 ASP CONC BASE CRS B25.0C 170 TON 70.00 11900.00 78.00 13260.00 101.00 17170.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 160 TON 70.00 11200.00 72.00 11520.00 101.00 16160.00
0020 1575000000-E 620 ASP FOR PLANT MIX 20 TON 425.00 8500.00 500.00 10000.00 450.00 9000.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 100.00 10000.00 125.00 12500.00 200.00 20000.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 10.00 448.00 40.25 1803.20 1.00 44.80
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 2.00 400.00 4.60 920.00 1.00 200.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 50.00 1680.00 109.25 3670.80 1.00 33.60
0025 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 5.00 1000.00 17.25 3450.00 1.00 200.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 345.00 345.00 1.00 1.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00 17.25 103.50 1.00 6.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 2500.00 5000.00 1400.00 2800.00
0029 2355000000-N 840 FRAME W/GRATE 840.29 STD 2 EA 600.00 1200.00 925.00 1850.00 350.00 700.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 32 LF 50.00 1600.00 95.00 3040.00 100.00 3200.00
0031 3030000000-E 862 STL BEAM GUARDRAIL 75 LF 15.00 1125.00 17.25 1293.75 19.00 1425.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 11.00 44.00 12.65 50.60 30.00 120.00
0033 3215000000-N SP GRANCHOR TYPE Il 4 EA 1500.00 6000.00 1725.00 6900.00 1600.00 6400.00
0034 3288000000-N SP  GREND TYPE TL-2 4 EA 3100.00 12400.00 3565.00 14260.00 3300.00 13200.00
0035 3628000000-E 876 RIP RAP, CLASS | 5 TON 75.00 375.00 50.00 250.00 55.00 275.00
0036 3635000000-E 876 RIP RAP, CLASS Il 140 TON 60.00 8400.00 50.00 7000.00 38.00 5320.00
0037 3656000000-E 876 GEOTEXTILE FOR DRAINGE 460 SY 3.00 1380.00 3.50 1610.00 1.00 460.00
0038 4025000000-E 901 CONTR FURN, TYPE **SIGN 14.75 SF 30.00 442 50 17.83 262.99 16.00 236.00

®



MAR 05, 2018 01:17 PM

46088.3.1

TIP NO

B-5373

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #44 OVER LONG CREEK ON SR-1435.

STANLY

2:00 PM 5/ 6 008
FEB 20 2018 C204065
0.086 MI

NATIONAL BRIDGE BUILDERS LLC

NJR GROUP LLC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

KERNERSVILLE, NC ALBEMARLE, NC PINEVILLE, NC
0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 8.50 255.00 5.87 176.10 6.00 180.00
0040 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 150.00 450.00 126.50 379.50 150.00 450.00
0041 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 2.00 20.00 5.75 57.50 5.00 50.00
0042  4400000000-E 1110 WORK ZONE SIGNS (STAT) 356 SF 12.50 4450.00 10.24 3645.44 10.00 3560.00
0043 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 9.50 893.00 9.37 880.78 10.00 940.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 30.00 1920.00 28.75 1840.00 30.00 1920.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,640 LF 1.00 3640.00 0.63 2293.20 0.55 2002.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 3.00 3300.00 4.00 4400.00 1.85 2035.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 40.00 2400.00 48.00 2880.00 1.00 60.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 40.00 4000.00 48.00 4800.00 1.00 100.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 40.00 3200.00 48.00 3840.00 1.00 80.00
0050 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1500.00 1500.00 1254.00 1254.00 750.00 750.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 4.56 456.00 2.00 200.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1500.00 750.00 1710.00 855.00 800.00 400.00
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 35.00 7000.00 1.00 200.00
0054 6029000000-E SP SAFETY FENCE 200 LF 2.50 500.00 5.00 1000.00 1.70 340.00
0055 6030000000-E 1630 SILT EXCAVATION 200 CY 5.00 1000.00 15.00 3000.00 7.00 1400.00
0056 6036000000-E 1631 MATTING FOR EROS CONTROL 1,450 SY 2.00 2900.00 2.22 3219.00 1.00 1450.00
0057 6037000000-E SP  COIR FIBER MAT 100 SY 20.00 2000.00 4.56 456.00 3.40 340.00
0058 6042000000-E 1632 1/4"HARDWARE CLOTH 115 LF 5.00 575.00 5.00 575.00 2.00 230.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 750.00 1500.00 2000.00 4000.00
0060 6071012000-E SP COIR FIBER WATTLE 70 LF 8.00 560.00 10.00 700.00 3.75 262.50
0061 6071014000-E SP COIR FIBER WATTLE BARRIER 90 LF 12.00 1080.00 15.00 1350.00 6.35 571.50
0062 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 20.00 200.00 15.00 150.00 3.00 30.00
0063 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 6.00 510.00 15.00 1275.00 8.00 680.00
0064 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2500.00 2500.00 2052.00 2052.00 1600.00 1600.00
0065 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 285.00 142.50 1.00 0.50
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.70 285.00 1.00 50.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1710.00 427.50 500.00 125.00
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 4.56 228.00 2.00 100.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1500.00 750.00 2052.00 1026.00 400.00 200.00
0070 6111000000-E SP  IMPERVIOUS DIKE 175 LF 30.00 5250.00 30.00 5250.00 30.00 5250.00
0071 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 39.90 399.00 1.00 10.00
0072 6117000000-N SP RESPONSE FOR EROS CONTROL 7 EA 150.00 1050.00 285.00 1995.00 1.00 7.00
0073 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1000.00 2000.00 1000.00 2000.00 400.00 800.00
STRUCTURE ITEMS
0074 8035000000-N 402 REMV EXIST STR *¥itiktink Lump Sum 50000.00 30000.00 4500.00
(13+70.00-L-)
0075 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 5500.00 1500.00



MAR 05, 2018 01:17 PM STANLY 2:00 PM 6/ 6 008
46088.3.1 FEB 20 2018 C204065

TIP NO B-5373 0.086 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #44 OVER LONG CREEK ON SR-1435.

NATIONAL BRIDGE BUILDERS LLC NJR GROUP LLC  LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC
KERNERSVILLE, NC ALBEMARLE, NC PINEVILLE, NC
0076 8096000000-E 450 PILE EXCAVATION IN SOIL 79 LF 850.00 67150.00 930.82 73534.78 500.00 39500.00
0077 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 63 LF 50.00 3150.00 55.00 3465.00 500.00 31500.00
0078 8121000000-N 412 UNCL STR EXCAV STA #eex Lump Sum 7500.00 20000.00 4000.00
(13+70.00-L-)
0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 49.2 CY 900.00 44280.00 825.00 40590.00 1200.00 59040.00
0080 8210000000-N 422 BRG APPR SLAR #erisees Lump Sum 25000.00 22500.00 35000.00
(13+70.00-L-)
0081 8217000000-E 425 REINF STEEL (BRIDGE) 5944 LB 1.50 8916.00 1.15 6835.60 2.00 11888.00
0082 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 400.00 5600.00 660.00 9240.00 1000.00 14000.00
(HP12X53)
0083 8364000000-E 450 HP12X53 PILES 210 LF 50.00 10500.00 55.00 11550.00 100.00 21000.00
0084 8484000000-E 460 42" OREGON RAIL 140 LF 450.00 63000.00 539.00 75460.00 400.00 56000.00
0085 8608000000-E 876 RIP RAP Il (2'-0") 289 TON 50.00 14450.00 50.00 14450.00 38.00 10982.00
0086 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 322 SY 3.00 966.00 4.00 1288.00 1.00 322.00
0087 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5500.00 5000.00
0088 8763000000-E 430 3-0"X2-0"PRESTR SLABS 770 LF 150.00 115500.00 172.00 132440.00 435.00 334950.00
CONTRACT TOTAL TOTAL 685794.50 TOTAL 765255.74 TOTAL 924006.90
ROADWAY ITEMS SUB-TOTAL 26328250  SUB-TOTAL 31290236  SUB-TOTAL 294824.90
STRUCTURE ITEMS SUB-TOTAL 42251200  SUB-TOTAL 45235338  SUB-TOTAL 629182.00
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 619010.09
R.E. BURNS & SONS CO., INC. 2 661201.65
DANE CONSTRUCTION INC 3 677280.88
NATIONAL BRIDGE BUILDERS LLC 4 685794.50
NJR GROUP LLC 5 765255.74
LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 6 924006.90



MAR 05, 2018 01:17 PM UNION 2:00 PM 1/ 3 009
46089.3.1 FEB 20 2018 C204066

TIP NO B-5374 0.174 MI
FED AID NO BRZ-2154(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #448 OVER BUFFALO CREEK ON SR-2154.

BOGGS PAVING, INC. DANE CONSTRUCTION INC
MONROE, NC MOORESVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 31000.00 38525.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10592.81 5100.00
0003 0043000000-N 226 GRADING Lump Sum 73304.26 125000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5218.40 5218.40 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 650 CY 27.49 17868.50 20.00 13000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 120 CY 71.00 8520.00 12.00 1440.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 600 CY 29.84 17904.00 35.00 21000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 900 SY 3.87 3483.00 2.25 2025.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 38.91 389.10 45.00 450.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.20 126.00 2.25 67.50
0011 0372000000-E 310 18"RC PIPE CULV Il 88 LF 51.29 4513.52 35.00 3080.00
0012 0995000000-E 340 PIPE REMOVAL 79 LF 19.35 1528.65 12.00 948.00
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 25.96 2596.00 20.00 2000.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 35.32 7064.00 30.00 6000.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 40.58 2029.00 30.00 1500.00
0016 1330000000-E 607 INCIDENTAL MILLING 110 SY 11.26 1238.60 15.00 1650.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 500 TON 36.41 18205.00 71.00 35500.00
0018 1519000000-E 610 ASP CONC SURF CRS S9.5B 390 TON 35.26 13751.40 76.00 29640.00
0019 1575000000-E 620 ASP FOR PLANT MIX 50 TON 729.82 36491.00 425.00 21250.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 115.63 11563.00 100.00 10000.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 CY 17.65 790.72 20.00 896.00
0022 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 9.26 1852.00 2.25 450.00
0023 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 53.83 1808.69 45.00 1512.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 17.65 3530.00 11.00 2200.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 1108.26 1108.26 345.00 345.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 17.65 105.90 30.00 180.00
0027 3030000000-E 862 STL BEAM GUARDRAIL 625 LF 21.19 13243.75 18.00 11250.00
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 35.31 141.24 30.00 120.00
0029 3288000000-N SP GRENDTYPE TL-2 4 EA 3530.94 14123.76 3300.00 13200.00
0030 3635000000-E 876 RIP RAP, CLASSIII 300 TON 53.20 15960.00 40.00 12000.00
0031 3656000000-E 876 GEOTEXTILE FOR DRAINGE 510 SY 3.11 1586.10 2.25 1147.50
0032 4400000000-E 1110 WORK ZONE SIGNS (STAT) 162 SF 9.12 1477.44 20.00 3240.00
0033 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.95 859.20 9.25 888.00
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 7.36 264.96 11.00 396.00
0035 4430000000-N 1130 DRUMS 12 EA 49.43 593.16 49.00 588.00
0036 4435000000-N 1135 CONES 56 EA 19.77 1107.12 18.00 1008.00
0037 4445000000-E 1145 BARRICADES (TYPE Il 16 LF 30.60 489.60 50.00 800.00
0038 4455000000-N 1150 FLAGGER 12 DAY 239.26 2871.12 15.00 180.00

0039 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5737.77 11475.54 5000.00 10000.00



MAR 05, 2018 01:17 PM

46089.3.1

TIP NO
FED AID NO BRZ-2154(1)

B-5374

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #448 OVER BUFFALO CREEK ON SR-2154.

UNION

2:00 PM 2/3 009
FEB 20 2018 C204066
0.174 MI

BOGGS PAVING, INC.

DANE CONSTRUCTION INC

MONROE, NC MOORESVILLE, NC
0040 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 240 LF 56.38 13531.20 50.00 12000.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,118 LF 3.59 4013.62 1.00 1118.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 400 LF 3.76 1504.00 3.00 1200.00
0043 6006000000-E 1610 EROS CONTRL STONE CL A 35 TON 51.18 1791.30 35.00 1225.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 51.18 5118.00 35.00 3500.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 110 TON 51.18 5629.80 30.00 3300.00
0046 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1294.68 1942.02 1100.00 1650.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.71 471.00 4.00 400.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1765.47 882.74 1500.00 750.00
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.93 1386.00 10.00 2000.00
0050 6029000000-E SP SAFETY FENCE 200 LF 4.06 812.00 3.00 600.00
0051 6030000000-E 1630 SILT EXCAVATION 210 CY 20.25 4252.50 10.00 2100.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 3,820 SY 2.06 7869.20 1.75 6685.00
0053 6037000000-E SP COIR FIBER MAT 100 SY 4.71 471.00 4.00 400.00
0054 6038000000-E SP PERM SOIL REINF MAT 500 SY 4.12 2060.00 3.50 1750.00
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 225 LF 9.65 2171.25 6.00 1350.00
0056 6045000000-E SP :;)]’)EMPORARY PIPE 165 LF 4.82 795.30 35.00 5775.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 125.94 251.88 475.00 950.00
0058 6071012000-E SP COIR FIBER WATTLE 130 LF 13.72 1783.60 6.50 845.00
0059 6071014000-E SP COIR FIBER WATTLE BARRIER 60 LF 13.72 823.20 10.00 600.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 12.71 381.30 8.00 240.00
0061 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 9.18 918.00 6.50 650.00
0062 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2118.56 3177.84 1800.00 2700.00
0063 6087000000-E 1660 MOWING 0.75 ACR 235.40 176.55 200.00 150.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.88 294.00 5.00 250.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1765.47 441.37 1500.00 375.00
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.71 235.50 4.00 200.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 1765.47 1765.47 1500.00 1500.00
0068 6111000000-E SP IMPERVIOUS DIKE 80 LF 35.18 2814.40 40.00 3200.00
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 41.19 411.90 35.00 350.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 235.40 3060.20 50.00 650.00
0071 6117500000-N SP CONC WASHOUT STRUCTURE 1 EA 588.49 588.49 1325.00 1325.00

CULVERT ITEMS
0072 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 20234.28 20000.00
(15+40.00-L-)

0073 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 882.73 500.00
0074 8133000000-E 414 FND CONDIT MAT, BOX CULV 111 TON 82.77 9187.47 37.00 4107.00
0075 8196000000-E 420 CLASS A CONCRETE (CULV) 212 CY 785.00 166420.00 950.00 201400.00



MAR 05, 2018 01:17 PM UNION 2:00 PM 3/3 009
46089.3.1 FEB 20 2018 C204066

TIP NO B-5374 0.174 MI
FED AID NO BRZ-2154(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #448 OVER BUFFALO CREEK ON SR-2154.

BOGGS PAVING, INC. DANE CONSTRUCTION INC
MONROE, NC MOORESVILLE, NC
0076 8245000000-E 425 REINF STEEL (CULVERT) 24,886 LB 1.00 24886.00 1.00 24886.00
0077 8126000000-N 414 CULV EXCAV @ *iwkririork Lump Sum 23143.02 81180.00
(15+40.00-L-)
CONTRACT TOTAL TOTAL 657352.93 TOTAL 770537.00
ROADWAY ITEMS SUB-TOTAL 412599.43 SUB-TOTAL 438464.00
CULVERT ITEMS SUB-TOTAL 244753.50 SUB-TOTAL 332073.00
BIDDERS IN ORDER CONTRACT TOTAL
BOGGS PAVING, INC. 1 657352.93

DANE CONSTRUCTION INC 2 770537.00



MAR 05, 2018 01:17 PM

42328.3.1

TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL

2:00 PM 1/ 8 010
FEB 20 2018 C204062
0.116 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0000400000-N
0030000000-N

0036000000-E
0043000000-N
0050000000-E
0134000000-E
0194000000-E
0196000000-E
0199000000-E
0255000000-E

0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0372000000-E
0396000000-E
0448300000-E
0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E

800
801
SP

225
226
226
240
265
270
SP

SP

300
300
305
305
305
310
310
310
340
505
505
520
545
600
607
610
610
620
654
806
815
815
815
815
815
815

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

TYPE Il MODIFIED APPR *ttni
(15+54.50 -L-)
UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETROLEUM

CONTAMINATED SOIL
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

18" RC PIPE CULV Il

42" RC PIPE CULV Il

18" RCP CULV CLASS IV

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

Lump Sum
Lump Sum
Lump Sum

100 CY
Lump Sum

1 ACR

40 CY

100 CY

200 SY

299 SF

50 TON

50 TON
150 SY
36 LF
68 LF
36 LF
64 LF
76 LF
164 LF
238 LF
50 CY
80 TON
440 TON
50 TON
307 GAL
100 SY
560 TON
490 TON
55 TON
60 TON
2 EA
45 CY
200 SY
34 CY
200 LF
1 EA

6 LF

65000.00

12000.00

15000.00

15.00 1500.00
180000.00

100.00 100.00
20.00 800.00
25.00 2500.00
3.00 600.00
75.00 22425.00
150.00 7500.00
25.00 1250.00
2.00 300.00
55.00 1980.00
65.00 4420.00
75.00 2700.00
65.00 4160.00
175.00 13300.00
70.00 11480.00
10.00 2380.00
15.00 750.00
20.00 1600.00
35.00 15400.00
75.00 3750.00
16.00 4912.00
40.00 4000.00
105.00 58800.00
125.00 61250.00
460.00 25300.00
200.00 12000.00
250.00 500.00
15.00 675.00
2.00 400.00
60.00 2040.00
5.00 1000.00
250.00 250.00
30.00 180.00

20.00

500.00
15.00
45.00

2.25

161.00

50.00

45.00
2.25
30.00
35.00
45.00
35.00
55.00
30.00
15.00
20.00
30.00
30.00
32.00
16.00
40.00
105.00
125.00
460.00
250.00
215.00
20.00
2.25
40.00
8.00
345.00
30.00

69000.00
9960.00
22000.00

2000.00
100000.00
500.00
600.00
4500.00
450.00
48139.00
2500.00

2250.00
337.50
1080.00
2380.00
1620.00
2240.00
4180.00
4920.00
3570.00
1000.00
2400.00
13200.00
1600.00
4912.00
4000.00
58800.00
61250.00
25300.00
15000.00
430.00
900.00
450.00
1360.00
1600.00
345.00
180.00

73452.84

20862.44

22846.19

18.4716 1847.16
155054.00

1.15 1.15
9.4427 377.71
27.1113 2711.13
0.7217 144.34
77.9746 23314.41
47.7227 2386.14
21.8213 1091.07
3.915 587.25
43.7395 1574.62
53.3433 3627.34
59.7145 2149.72
64.58 4133.12
167.8872 12759.43
58.6261 9614.68
17.8538 4249.20
13.4131 670.66
22.4825 1798.60
22.4825 9892.30
22.4825 1124.13
19.8375 6090.11
32.20 3220.00
126.50 70840.00
126.50 61985.00
529.00 29095.00
330.625 19837.50
389.0795 778.16
20.4988 922.45
1.7514 350.28
67.5798 2297.71
18.2058 3641.16
251.275 251.28
18.7464 112.48



MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 2/ 8 010
42328.3.1 FEB 20 2018 C204062

TIP NO B-5170 0.116 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER ROCK CREEK ON NC-226.

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC ~ YOUNG & MCQUEEN GRADING CO
INC
KERNERSVILLE, NC MOORESVILLE, NC BURNSVILLE, NC
0038 2209000000-E 838 ENDWALLS 45 CY 1200.00 5400.00 1150.00 5175.00 884.5534 3980.49
0039 2264000000-E 840 PIPE PLUGS 0.045 CY 5000.00 225.00 3555.56 160.00 1046.4722 47.09
0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 2000.00 12000.00 1450.00 8700.00 2569.353 15416.12
0041 2308000000-E 840 MASNRY DRAINAGE STRUCT 36 LF 250.00 900.00 250.00 900.00 552.0776 1987.48
0042 2355000000-N 840 FRAME W/GRATE 840.29 STD 4 EA 600.00 2400.00 625.00 2500.00 601.6714 2406.69
0043 2752000000-E SP  GENERIC PAVING ITEM (LF) 135 LF 40.00 5400.00 30.00 4050.00 46.2875 6248.81
MODIFIED SHOULDER BERM GUTTER
0044 3030000000-E 862 STL BEAM GUARDRAIL 2625 LF 18.00 4725.00 18.00 4725.00 20.70 5433.75
0045 3045000000-E 862 SBGR SHOP CURVED 50 LF 21.00 1050.00 21.00 1050.00 24.15 1207.50
0046 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 12.65 63.25
0047 3180000000-N SP  GR ANCHOR TYPE #tsiisiitk 2 EA 1850.00 3700.00 1850.00 3700.00 2277.00 4554.00
(1, SHOP CURVED)
0048 3195000000-N 862 GREND TYPE AT-1 2 EA 600.00 1200.00 600.00 1200.00 690.00 1380.00
0049 3215000000-N SP GR ANCHOR TYPE liI 2 EA 1600.00 3200.00 1600.00 3200.00 1989.50 3979.00
0050 3288000000-N SP GRENDTYPE TL-2 2 EA 3000.00 6000.00 3000.00 6000.00 3450.00 6900.00
0051 3380000000-E 862 TEMP STL BM GUARDRAIL 125 LF 12.00 1500.00 12.00 1500.00 13.80 1725.00
0052 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 25 LF 13.00 325.00 13.00 325.00 14.95 373.75
0053 3387000000-N SP ZHE)MP GDRL ANCH UNITS #tiix 4 EA 800.00 3200.00 800.00 3200.00 920.00 3680.00
0054 3389150000-N SP (TTELMZF; GDRL END UNITS #ti 3 EA 2750.00 8250.00 2750.00 8250.00 3162.50 9487.50
0055 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 1 EA 325.00 325.00 325.00 325.00 373.75 373.75
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1
0056 3628000000-E 876 RIP RAP, CLASS | 10 TON 100.00 1000.00 50.00 500.00 32.4013 324.01
0057 3649000000-E 876 RIP RAP, CLASS B 30 TON 100.00 3000.00 40.00 1200.00 29.7563 892.69
0058 3656000000-E 876 GEOTEXTILE FOR DRAINGE 650 SY 3.00 1950.00 2.25 1462.50 1.1745 763.43
0059 4025000000-E 901 &())NTR FURN, TYPE **SIGN 6.25 SF 30.00 187.50 30.00 187.50 26.45 165.31
0060 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 13 LF 10.00 130.00 10.00 130.00 9.2575 120.35
0061 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 250.00 250.00 250.00 250.00 79.35 79.35
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 25.00 100.00 25.00 100.00 26.45 105.80
0063  4400000000-E 1110 WORK ZONE SIGNS (STAT) 218 SF 16.00 3488.00 16.00 3488.00 8.3979 1830.74
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 112 SF 9.25 1036.00 9.25 1036.00 24.4663 2740.23
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 10.00 560.00 10.00 560.00 8.3979 470.28
0066 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 26000.00 26000.00 26000.00 26000.00 16531.25 16531.25
0067 4430000000-N 1130 DRUMS 42 EA 75.00 3150.00 41.50 1743.00 52.90 2221.80
0068 4435000000-N 1135 CONES 12 EA 35.00 420.00 17.00 204.00 33.0625 396.75
0069 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 30.00 1440.00 30.00 1440.00 38.3525 1840.92
0070 4455000000-N 1150 FLAGGER 46 DAY 250.00 11500.00 175.00 8050.00 297.5625 13687.88
0071 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 4800.00 4800.00 4800.00 4800.00 8596.25 8596.25
0072 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 120 LF 60.00 7200.00 60.00 7200.00 42.9813 5157.76

0073 4516000000-N 1180 SKINNY DRUM 20 EA 75.00 1500.00 30.00 600.00 40.9975 819.95



MAR 05, 2018 01:17 PM

42328.3.1

TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL

2:00 PM 3/8 010
FEB 20 2018 C204062
0.116 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0074
0075

0076

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100

0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

4650000000-N
4795000000-E

4795000000-E

4810000000-E
4835000000-E
4847010000-E
4850000000-E
4905000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071010000-E
6071014000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

1251

1205 24" COLD APPL PLSTIC LINE TYPE **

1205 24" COLD APPL PLSTIC LINE TYPE **

1205
1205
1205
1205
1253
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

1670

TEMP RAISED PVMT MRKS

(m

Y

I(DA)INT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
POLYUREA LINES (4", 20 MILS)
LINE REMOVAL 4" WIDE
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE
SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE
COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE
" SKIMMER

(1-1/2")
SEEDING AND MULCHING
MOWING
SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

18 EA 12.00 216.00
20 LF 25.00 500.00
61 LF 25.00 1525.00
9,450 LF 0.34 3213.00
38 LF 4.00 152.00
3,115 LF 1.70 5295.50
750 LF 1.25 937.50
15 EA 125.00 1875.00
2,325 LF 3.00 6975.00
225 TON 20.00 4500.00
245 TON 20.00 4900.00
185 TON 20.00 3700.00
0.7 ACR 1500.00 1050.00
100 LB 5.00 500.00
1.5 TON 1500.00 2250.00
200 LF 10.00 2000.00
600 LF 2.50 1500.00
550 CY 1.00 550.00
1,550 SY 2.00 3100.00
160 SY 10.00 1600.00
255 LF 5.00 1275.00
2 EA 500.00 1000.00
400 LF 8.00 3200.00
190 LF 10.00 1900.00
130 LB 10.00 1300.00
100 LF 6.00 600.00
1 EA 1250.00 1250.00

0.7 ACR 2500.00 1750.00
0.35 ACR 100.00 35.00
50 LB 5.00 250.00
0.25 TON 1500.00 375.00
50 LB 5.00 250.00
0.5 TON 1500.00 750.00
10 MHR 50.00 500.00
18 EA 200.00 3600.00

2 EA 10000.00 20000.00

0.1 ACR 5000.00 500.00

15.00 270.00
40.00 800.00
18.00 1098.00
0.40 3780.00
5.50 209.00
2.55 7943.25
0.75 562.50
75.00 1125.00
3.50 8137.50
40.00 9000.00
40.00 9800.00
35.00 6475.00
1200.00 840.00
6.00 600.00
1800.00 2700.00
10.00 2000.00
3.50 2100.00
15.00 8250.00
1.95 3022.50
4.00 640.00
6.50 1657.50
475.00 950.00
6.50 2600.00
10.00 1900.00
8.00 1040.00
6.50 650.00
1150.00 1150.00
2700.00 1890.00
500.00 175.00
7.00 350.00
1500.00 375.00
4.00 200.00
1800.00 900.00
45.00 450.00
50.00 900.00
1750.00 3500.00
5000.00 500.00

19.8375 357.08
52.90 1058.00
23.805 1452.11
0.529 4999.05
7.2738 276.40
3.3724 10505.03
0.9919 743.93
99.1875 1487.81
0.9764 2270.13
29.095 6546.38
29.7563 7290.29
27.1113 5015.59
1587.00 1110.90
7.935 793.50
2380.50 3570.75
5.1519 1030.38
0.6368 382.08
18.1858 10002.19
2.5789 3997.30
5.29 846.40
0.9764 248.98
121.6965 243.39
4.033 1613.20
26.8864 5108.42
8.1367 1057.77
1.4858 148.58
551.8793 551.88
3570.75 2499.53
661.25 231.44
9.2575 462.88
1983.75 495.94
5.29 264.50
2380.50 1190.25
59.5125 595.13
462.875 8331.75
693.6513 1387.30
4628.75 462.88



MAR 05, 2018 01:17 PM

42328.3.1

TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL

2:00 PM
FEB 20 2018

0.116 MI

4/ 8

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0111

0112

0113

0114
0115
0116
0117

0118
0119
0120
0121

0122
0123

0124
0125
0126
0127
0128
0129
0130

8007000000-N

8017000000-N

8021000000-N

8065000000-N
8096000000-E
8097000000-E
8121000000-N

8156000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8391000000-N
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8763000000-E

400

SP

SP

SP

450
450
412

SP

420
420
422

425
450

450
450
460
876
876
430
430

STRUCTURE ITEMS

CM&R TEMP STR *rrkkkkkkk
(12+71.50 -DET-)

CM&R TEMP ACCESS #*xtkkkikix
(15+54.50 -L-)

REMV EXIST STR #**rkkkkek
(15+54.50 -L-)

ASBESTOS ASSESSMENT

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA *#eex
(15+54.50 -L-)
CONCRETE WEARING SURFACE

GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtrierix
(15+54.50 -L-)
REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)
HP12X53 PILES

STEEL PILE POINTS

VERT CONC BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum
Lump Sum
Lump Sum
45 LF 900.00
38 LF 50.00
Lump Sum
2,589 SF 18.00
3,426 SF 1.00
849 CY 850.00
Lump Sum
8,416 LB 1.25
12 EA 500.00
285 LF 60.00
12 EA 150.00
130.25 LF 110.00
164 TON 60.00
183 SY 3.00
Lump Sum
910 LF 165.00

TOTAL

SUB-TOTAL
SUB-TOTAL

120000.00

10000.00

50000.00

1500.00
40500.00
1900.00
7500.00

46602.00

3426.00
72165.00
45000.00

10520.00
6000.00

17100.00
1800.00
14327.50
9840.00
549.00
5000.00
150150.00

1368522.00

754642.50
613879.50

560.00
560.00

18.00
1.75
1200.00

1.50
1.00

45.00
235.00
126.00

54.25

5.10

240.00

TOTAL

SUB-TOTAL
SUB-TOTAL

150843.00

15000.00

20500.00

500.00
25200.00
21280.00
10000.00

46602.00
5995.50
101880.00
28000.00

12624.00
12.00

12825.00
2820.00
16411.50
8897.00
933.30
10000.00
218400.00

1386183.05

677459.75
708723.30

309.465
309.465

25.5426
3.1872
795.1749

1.6292
72.7375

41.1383
133.4945
179.6116

26.1194

3.209

188.1915

TOTAL

SUB-TOTAL
SUB-TOTAL

111785.97

17443.78

23408.25

1256.38
13925.93
11759.67
41195.88

66129.79
10919.35
67510.35
67877.18

13711.35
872.85

11724.42
1601.93
23394.41
4283.58
587.25
4708.10
171254.27

1435659.50

770308.81
665350.69

010
C204062
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42328.3.1

TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL 2:00 PM 5/ 8 010
FEB 20 2018 C204062

0.116 MI

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0000400000-N
0030000000-N

0036000000-E
0043000000-N
0050000000-E
0134000000-E
0194000000-E
0196000000-E
0199000000-E
0255000000-E

0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0372000000-E
0396000000-E
0448300000-E
0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E

800
801
SP

225
226
226
240
265
270
SP

SP

300
300
305
305
305
310
310
310
340
505
505
520
545
600
607
610
610
620
654
806
815
815
815
815
815
815

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

TYPE Il MODIFIED APPR *titri
(15+54.50 -L-)
UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETROLEUM

CONTAMINATED SOIL
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

18" RC PIPE CULV Il

42" RC PIPE CULV Il

18" RCP CULV CLASS IV

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

Lump Sum
Lump Sum
Lump Sum

100 CY
Lump Sum

1 ACR

40 CY

100 CY

200 SY

299 SF

50 TON

50 TON
150 SY
36 LF
68 LF
36 LF
64 LF
76 LF
164 LF
238 LF
50 CY
80 TON
440 TON
50 TON
307 GAL
100 SY
560 TON
490 TON
55 TON
60 TON
2 EA
45 CY
200 SY
34 CY
200 LF
1 EA

6 LF

95080.00

20000.00

30000.00

30.00 3000.00
289000.00

2651.00 2651.00
25.00 1000.00
63.00 6300.00
5.10 1020.00
63.00 18837.00
212.00 10600.00
37.00 1850.00
8.00 1200.00
74.00 2664.00
80.00 5440.00
89.00 3204.00
89.00 5696.00
238.00 18088.00
72.00 11808.00
17.00 4046.00
25.00 1250.00
36.00 2880.00
36.00 15840.00
35.00 1750.00
16.00 4912.00
40.00 4000.00
110.00 61600.00
130.00 63700.00
460.00 25300.00
250.00 15000.00
380.00 760.00
25.00 1125.00
5.00 1000.00
65.00 2210.00
12.00 2400.00
555.00 555.00
17.00 102.00
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TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0038
0039
0040
0041
0042
0043

0044
0045
0046
0047

0048
0049
0050
0051
0052
0053

0054

0055

0056
0057
0058
0059

0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073

2209000000-E
2264000000-E
2286000000-N
2308000000-E
2355000000-N
2752000000-E

3030000000-E
3045000000-E
3150000000-N
3180000000-N

3195000000-N
3215000000-N
3288000000-N
3380000000-E
3382000000-E
3387000000-N

3389150000-N

3436000000-N

3628000000-E
3649000000-E
3656000000-E
4025000000-E

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4424500000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4490000000-E
4516000000-N

838
840
840
840
840
SP

862
862
862
SP

862
SP
SP
862
862
SP

SP

862

876
876
876
901

903
904
907
1110
1110
1110
SP
1130
1135
1145
1150
1160
1170
1180

ENDWALLS
PIPE PLUGS
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.29 STD

GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER
STL BEAM GUARDRAIL

SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE #*##kkxkss
(ll, SHOP CURVED)
GR END TYPE AT-1

GR ANCHOR TYPE Il
GR END TYPE TL-2
TEMP STL BM GUARDRAIL
TEMP STL BM GDRAIL, SHP CURV
TEMP GDRL ANCH UNITS #****x*
1]
'(I'E)MP GDRL END UNITS *****
(TL-2)
GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN

O]
SUPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
TEMP PORT TRAF SIGNAL SYS
DRUMS

CONES

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER(ANCHRD)
SKINNY DRUM

4.5
0.045

3.6

135

262.5
50

N

125
25

CcY
CcYy
EA
LF
EA
LF

LF
LF
EA
EA

EA
EA
EA
LF
LF
EA

EA

EA

10 TON
30 TON

650
6.25

13

218
112
56

42
12
48

SY
SF

LF
EA
EA
SF
SF
SF
EA
EA
EA
LF

46 DAY

1
120
20

EA
LF
EA

1354.00
1278.00
2400.00
514.00
533.00
65.00

18.00
21.00
11.00
1850.00

600.00
1600.00
3000.00

12.00
13.00
800.00

2750.00

325.00

44.00
44.00

5.00
16.70

5.10
175.00
5.00
13.15
8.85
11.35
33000.00
100.00
100.00
27.00
200.00
5100.00
54.00
100.00

6093.00
57.51
14400.00
1850.40
2132.00
8775.00

4725.00
1050.00

55.00
3700.00

1200.00
3200.00
6000.00
1500.00

325.00
3200.00

8250.00

325.00

440.00
1320.00
3250.00

104.38

66.30
175.00
20.00
2866.70
991.20
635.60
33000.00
4200.00
1200.00
1296.00
9200.00
5100.00
6480.00
2000.00
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42328.3.1

TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL 2:00 PM 718 010
FEB 20 2018 C204062

0.116 MI

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0074
0075

0076

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100

0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

4650000000-N
4795000000-E

4795000000-E

4810000000-E
4835000000-E
4847010000-E
4850000000-E
4905000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071010000-E
6071014000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

1251

1205 24" COLD APPL PLSTIC LINE TYPE **

1205 24" COLD APPL PLSTIC LINE TYPE **

1205
1205
1205
1205
1253
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

1670

TEMP RAISED PVMT MRKS

(n

Y

I(DA)INT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
POLYUREA LINES (4", 20 MILS)
LINE REMOVAL 4" WIDE
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE
SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE
COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE
" SKIMMER

(1-1/2")
SEEDING AND MULCHING
MOWING
SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

18 EA 15.00 270.00
20 LF 40.00 800.00
61 LF 18.00 1098.00
9,450 LF 0.40 3780.00
38 LF 5.50 209.00
3,115 LF 2.55 7943.25
750 LF 0.75 562.50
15 EA 75.00 1125.00
2,325 LF 4.00 9300.00
225 TON 42.00 9450.00
245 TON 44.00 10780.00
185 TON 40.00 7400.00
0.7 ACR 1200.00 840.00
100 LB 6.00 600.00
1.5 TON 1800.00 2700.00
200 LF 12.70 2540.00
600 LF 3.00 1800.00
550 CY 25.00 13750.00
1,550 SY 1.95 3022.50
160 SY 4.00 640.00
255 LF 5.00 1275.00
2 EA 1152.00 2304.00
400 LF 15.00 6000.00
190 LF 15.00 2850.00
130 LB 27.00 3510.00
100 LF 8.00 800.00
1 EA 1055.00 1055.00

0.7 ACR 2700.00 1890.00
0.35 ACR 500.00 175.00
50 LB 7.00 350.00
0.25 TON 1500.00 375.00
50 LB 4.00 200.00
0.5 TON 1800.00 900.00
10 MHR 45.00 450.00
18 EA 350.00 6300.00

2 EA 2500.00 5000.00

0.1 ACR 5000.00 500.00
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TIP NO

B-5170

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER ROCK CREEK ON NC-226.

MITCHELL 2:00 PM 8/ 8 010
FEB 20 2018 C204062

0.116 MI

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0111

0112

0113

0114
0115
0116
0117

0118
0119
0120
0121

0122
0123

0124
0125
0126
0127
0128
0129
0130

8007000000-N

8017000000-N

8021000000-N

8065000000-N
8096000000-E
8097000000-E
8121000000-N

8156000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8391000000-N
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8763000000-E

400

SP

SP

SP

450
450
412

SP

420
420
422

425
450

450
450
460
876
876
430
430

STRUCTURE ITEMS

CM&R TEMP STR *rrrkkkkkkk
(12+71.50 -DET-)

CM&R TEMP ACCESS #*xtksikikix
(15+54.50 -L-)

REMV EXIST STR #**rkkkkek
(15+54.50 -L-)

ASBESTOS ASSESSMENT

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA *#eex
(15+54.50 -L-)
CONCRETE WEARING SURFACE

GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtnerix
(15+54.50 -L-)
REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)
HP12X53 PILES

STEEL PILE POINTS

VERT CONC BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

NATIONAL BRIDGE BUILDERS LLC
DANE CONSTRUCTION INC

YOUNG & MCQUEEN GRADING CO INC
NHM CONSTRUCTORS LLC

Lump Sum 275000.00
Lump Sum 55000.00
Lump Sum 92500.00
Lump Sum 750.00
45 LF 250.00 11250.00

38 LF 275.00 10450.00

Lump Sum 60000.00
2,589 SF 15.00 38835.00
3,426 SF 2.35 8051.10

849 CY 1050.00 89145.00

Lump Sum 35000.00
8,416 LB 2.00 16832.00

12 EA 1500.00 18000.00

285 LF 35.00 9975.00

12 EA 220.00 2640.00

130.25 LF 250.00 32562.50
164 TON 55.00 9020.00

183 SY 6.00 1098.00

Lump Sum 2500.00
910 LF 167.00 151970.00
TOTAL 1908173.94

SUB-TOTAL 987595.34

SUB-TOTAL 920578.60

CONTRACT TOTAL

1 1368522.00

2 1386183.05

3 1435659.50

4 1908173.94



MAR 05, 2018 01:17 PM

38593.

TIP NO

FEDAID NO BRZ-1538(9)

3.1

B-4823

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

TRANSYLVANIA

2:00 PM 1/ 3 011
FEB 20 2018 C203943
0.125 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0036000000-E
0043000000-N
0050000000-E
0134000000-E
0194000000-E
0196000000-E
0199000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1491000000-E
1519000000-E
1575000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
3030000000-E
3150000000-N
3288000000-N
3628000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4424500000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4507000000-E
4650000000-N

800
801
225
226
226
240
265
270
SP
505
505
545
607
610
610
620
815
815
815
815
815
815
862
862
SP
876
876
1110
1110
1110
SP
1130
1135
1145
1150
1160
1170
1170

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
UNDERCUT EXCAVATION
GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

STL BEAM GUARDRAIL

ADDIT GUARDRAIL POSTS
GREND TYPE TL-2

RIP RAP, CLASS |

GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)

TEMP PORT TRAF SIGNAL SYS
DRUMS

CONES

BARRICADES (TYPE llI)

FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

WATER FILLED BARRIER

1251 TEMP RAISED PVMT MRKS

Lump Sum
Lump Sum

100

Lump Sum

1
315
100
100
316

50
80
200
450
300
225
30
22
100
17
100

170
630
148
96
36
1
25
25
16
60

90
200
95

CcYy

ACR
CcYy
CcYy
SY
SF
CcYy

TON

TON
SY

TON

TON

TON
CcYy
SY
CcYy

LF
EA
LF
LF
EA
EA

TON
SY
SF
SF
SF
EA
EA
EA

LF
DAY
EA
LF
LF
EA

36000.00

4500.00

20.00 2000.00
70000.00

500.00 500.00
12.00 3780.00
35.00 3500.00
2.25 225.00
35.00 11060.00
20.00 1000.00
30.00 2400.00
32.00 6400.00
18.00 8100.00
135.00 40500.00
135.00 30375.00
460.00 13800.00
20.00 440.00
2.25 225.00
45.00 765.00
11.00 1100.00
345.00 345.00
30.00 180.00
19.00 3800.00
30.00 150.00
3500.00 14000.00
40.00 6800.00
2.25 1417.50
20.00 2960.00
9.25 888.00
11.00 396.00
15000.00 15000.00
41.50 1037.50
17.00 425.00
35.00 560.00
15.00 900.00
7000.00 14000.00
43.00 3870.00
65.00 13000.00
15.00 1425.00

47880.00

10000.00

18.00 1800.00
87500.00

1.00 1.00
14.00 4410.00
32.00 3200.00
4.00 400.00
65.00 20540.00
20.00 1000.00
40.00 3200.00
36.00 7200.00
18.00 8100.00
110.00 33000.00
131.00 29475.00
480.00 14400.00
30.00 660.00
4.00 400.00
30.00 510.00
11.00 1100.00
350.00 350.00
20.00 120.00
46.25 9250.00
11.00 55.00
3150.00 12600.00
49.00 8330.00
4.00 2520.00
9.50 1406.00
7.60 729.60
6.25 225.00
100.00 2500.00
100.00 2500.00
28.00 448.00
200.00 12000.00
4995.00 9990.00
45.00 4050.00
53.00 10600.00
15.00 1425.00



MAR 05, 2018 01:17 PM
38593.3.1

TIP NO B-4823
FEDAID NO BRZ-1538(9)

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

TRANSYLVANIA

DANE CONSTRUCTION INC

MOORESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0040 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0041 4835000000-E 1205 PAINT PVT MKG LINES 24"
0042 4850000000-E 1205 LINE REMOVAL 4" WIDE
0043 6000000000-E 1605 TEMPORARY SILT FENCE
0044 6006000000-E 1610 EROS CONTRL STONE CL A
0045 6009000000-E 1610 EROS CONTRL STONE CL B
0046 6012000000-E 1610 SEDIMENT CONTROL STONE
0047 6015000000-E 1615 TEMPORARY MULCHING
0048 6018000000-E 1620 SEED FOR TEMP SEEDING
0049 6021000000-E 1620 FERT FOR TEMP SEEDING
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0051 6029000000-E SP SAFETY FENCE
0052 6030000000-E 1630 SILT EXCAVATION
0053 6036000000-E 1631 MATTING FOR EROS CONTROL
0054 6037000000-E SP COIR FIBER MAT
0055 6042000000-E 1632 1/4" HARDWARE CLOTH
0056 6045000000-E SP *" TEMPORARY PIPE

24"
0057 6069000000-E 1638 (STIBLING BASINS
0058 6071012000-E SP COIR FIBER WATTLE
0059 6071020000-E SP POLYACRYLAMIDE (PAM)
0060 6071030000-E 1640 COIR FIBER BAFFLE
0061 6084000000-E 1660 SEEDING AND MULCHING
0062 6087000000-E 1660 MOWING
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING
0065 6096000000-E 1662 SEED FOR SUPP SEEDING
0066 6108000000-E 1665 FERTILIZER TOPDRESSING
0067 6111000000-E SP  IMPERVIOUS DIKE
0068 6114500000-N 1667 SPECIALIZED HAND MOWING
0069 6117000000-N SP RESPONSE FOR EROS CONTROL
0070 6117500000-N SP CONC WASHOUT STRUCTURE
0071 6123000000-E 1670 REFORESTATION

CULVERT ITEMS

0072 8035000000-N 402 REMV EXIST STR s
(17+23.00-L-)

0073 8065000000-N SP  ASBESTOS ASSESSMENT

0074 8126000000-N 414 CULV EXCAV @ *eeernnns

(17+23.00-L-)
0075 8133000000-E 414 FND CONDIT MAT, BOX CULV

11,350 LF
40 LF
530 LF
1,020 LF
140 TON
320 TON
90 TON
1.5 ACR
200 LB
1 TON
200 LF
200 LF
340 CY
4,000 SY
335 SY
25 LF
130 LF

135 CY
120 LF
55 LB
100 LF
2 ACR

1 ACR
50 LB
0.25 TON
50 LB
1.25 TON
80 LF
10 MHR
13 EA
4 EA
0.2 ACR

Lump Sum

Lump Sum
Lump Sum

99 TON

0.48
6.75
0.95
2.25
40.00
40.00
35.00
1000.00
2.00
800.00
15.00
2.00
15.00
2.00
6.00
5.00
40.00

20.00
10.00
8.00
8.00
1800.00
200.00
2.50
800.00
2.00
1000.00
40.00
50.00
50.00
2100.00
2000.00

54.34

5448.00
270.00
503.50

2295.00

5600.00

12800.00

3150.00

1500.00
400.00
800.00

3000.00
400.00

5100.00

8000.00

2010.00
125.00

5200.00

2700.00
1200.00
440.00
800.00
3600.00
200.00
125.00
200.00
100.00
1250.00
3200.00
500.00
650.00
8400.00
400.00

65000.00

1000.00
60000.00

5379.66

0.48
6.75
0.95
2.25
48.00
50.00
45.00
1000.00
2.00
800.00
16.00
2.00
30.00
2.00
6.00
5.00
160.00

25.00
12.00
10.00
7.00
1800.00
200.00
2.50
800.00
2.00
1000.00
200.00
50.00
150.00
1500.00
5000.00

80.00

5448.00
270.00
503.50

2295.00

6720.00

16000.00

4050.00

1500.00
400.00
800.00

3200.00
400.00

10200.00

8000.00

2010.00
125.00

20800.00

3375.00
1440.00
550.00
700.00
3600.00
200.00
125.00
200.00
100.00
1250.00
16000.00
500.00
1950.00
6000.00
1000.00

130500.00

675.00
48000.00

7920.00



MAR 05, 2018 01:17 PM
38593.3.1

TIP NO B-4823
FEDAID NO BRZ-1538(9)

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

TRANSYLVANIA

2:00 PM 3/3
FEB 20 2018

0.125 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0076 8196000000-E 420 CLASS A CONCRETE (CULV)
0077 8245000000-E 425 REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION INC
NHM CONSTRUCTORS LLC

161.9 CY 1100.00 178090.00
19,725 LB 1.60 31560.00
TOTAL 739220.16

SUB-TOTAL 398190.50

SUB-TOTAL 341029.66

CONTRACT TOTAL

1 739220.16
942981.10

1500.00 242850.00
2.00 39450.00

TOTAL 942981.10
SUB-TOTAL 473586.10
SUB-TOTAL 469395.00



MAR 05, 2018 01:17 PM
46120.3.1

TIP NO B-5405

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

2:00 PM 177 012
FEB 20 2018 C204067
0.142 MI

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

DANE CONSTRUCTION INC

CANTON, NC ASHEVILLE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 48000.00 52480.00 55500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12500.00 9500.00 6820.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 22000.00 25000.00 8750.00
(14+27 -L-)

0004 0043000000-N 226 GRADING Lump Sum 72700.00 106000.00 159838.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 500.00 500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 10.00 3500.00 20.00 7000.00 20.00 7000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 350 CY 10.00 3500.00 40.00 14000.00 40.00 14000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 4.00 1400.00 4.00 1400.00 2.25 787.50
0009 0199000000-E SP  TEMPORARY SHORING 960 SF 40.00 38400.00 45.00 43200.00 1.00 960.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 60.00 1800.00 40.00 1200.00 45.00 1350.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 4.00 360.00 4.00 360.00 2.25 202.50
0012 0335200000-E 305 15" DRAINAGE PIPE 40 LF 40.00 1600.00 44.00 1760.00 30.00 1200.00
0013 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 250.00 500.00 300.00 600.00 225.00 450.00
0014 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 50.00 1200.00 46.00 1104.00 35.00 840.00
0015 0344000000-E 310 18" SIDE DRAIN PIPE 30 LF 60.00 1800.00 49.00 1470.00 45.00 1350.00
0016 0396000000-E 310 42"RC PIPE CULV Il 80 LF 120.00 9600.00 110.00 8800.00 70.00 5600.00
0017 0448300000-E 310 18"RCP CULV CLASS IV 72 LF 50.00 3600.00 50.00 3600.00 40.00 2880.00
0018 0995000000-E 340 PIPE REMOVAL 100 LF 10.00 1000.00 10.00 1000.00 12.00 1200.00
0019 1099500000-E 505 SHALLOW UNDERCUT 50 CY 10.00 500.00 24.00 1200.00 20.00 1000.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 40.00 4000.00 50.00 5000.00 30.00 3000.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 45.00 9000.00 37.50 7500.00 32.00 6400.00
0022 1330000000-E 607 INCIDENTAL MILLING 280 SY 28.00 7840.00 28.00 7840.00 28.00 7840.00
0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 500 TON 126.00 63000.00 115.00 57500.00 110.00 55000.00
0024 1519000000-E 610 ASP CONC SURF CRS S9.5B 290 TON 126.00 36540.00 115.00 33350.00 110.00 31900.00
0025 1575000000-E 620 ASP FOR PLANT MIX 40 TON 500.00 20000.00 460.00 18400.00 460.00 18400.00
0026 2000000000-N 806 RIGHT-OF-WAY MARKERS 15 EA 230.00 3450.00 250.00 3750.00 350.00 5250.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 17.60 792.00 26.00 1170.00 20.00 900.00
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.00 800.00 4.00 800.00 2.25 450.00
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 50.00 1700.00 35.00 1190.00 45.00 1530.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 10.00 2000.00 12.00 2400.00 8.00 1600.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 350.00 350.00 345.00 345.00
0032 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 30.00 180.00 30.00 180.00
0033 2209000000-E 838 ENDWALLS 45 CY 1500.00 6750.00 1800.00 8100.00 1500.00 6750.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1500.00 1500.00 1600.00 1600.00 1450.00 1450.00
0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 500.00 500.00 750.00 750.00 625.00 625.00
0036 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 100.00 2000.00 50.00 1000.00 35.00 700.00
0037 3030000000-E 862 STL BEAM GUARDRAIL 1625 LF 17.00 2762.50 17.00 2762.50 17.00 2762.50
0038 3045000000-E 862 SBGR SHOP CURVED 100 LF 20.00 2000.00 20.00 2000.00 20.00 2000.00



MAR 05, 2018 01:17 PM

46120.

TIP NO

3.1

B-5405

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

2:00 PM 217 012
FEB 20 2018 C204067
0.142 MI

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

DANE CONSTRUCTION INC

CANTON, NC ASHEVILLE, NC MOORESVILLE, NC
0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 30.00 150.00
0040 3195000000-N 862 GREND T TYPE AT-1 2 EA 700.00 1400.00 700.00 1400.00 700.00 1400.00
0041 3215000000-N SP GRANCHOR TYPE Il 4 EA 1600.00 6400.00 1600.00 6400.00 1600.00 6400.00
0042 3288000000-N SP GRENDTYPE TL-2 2 EA 3500.00 7000.00 3500.00 7000.00 3500.00 7000.00
0043 3563000000-E SP 2—4E7'.\4P ' WW FENCE W/POSTS 310 LF 10.00 3100.00 10.00 3100.00 10.00 3100.00
0044 3628000000-E 876 RIP RAP, CLASS | 15 TON 55.00 825.00 55.00 825.00 45.00 675.00
0045 3635000000-E 876 RIP RAP, CLASSIII 135 TON 60.00 8100.00 57.00 7695.00 45.00 6075.00
0046 3649000000-E 876 RIP RAP, CLASS B 25 TON 55.00 1375.00 54.00 1350.00 45.00 1125.00
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 660 SY 4.00 2640.00 4.00 2640.00 2.25 1485.00
0048 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 84 SF 14.00 1176.00 14.00 1176.00 28.00 2352.00
0049 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 190 LF 5.30 1007.00 5.30 1007.00 9.00 1710.00
0050 4102000000-N 904 SIGN ERECTION, TYPE E 18 EA 85.00 1530.00 85.00 1530.00 100.00 1800.00
0051 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 15.00 120.00 15.00 120.00 2.00 16.00
0052 4400000000-E 1110 WORK ZONE SIGNS (STAT) 156 SF 8.75 1365.00 8.75 1365.00 20.00 3120.00
0053 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.00 960.00 7.60 729.60 9.25 888.00
0054 4410000000-E 1110 WORK ZONE SIGNS (BARR) 92 SF 6.25 575.00 6.25 575.00 10.00 920.00
0055 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 18000.00 18000.00 33600.00 33600.00 26000.00 26000.00
0056 4430000000-N 1130 DRUMS 40 EA 50.00 2000.00 100.00 4000.00 41.50 1660.00
0057 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 23.00 1104.00 23.00 1104.00 30.00 1440.00
0058 4455000000-N 1150 FLAGGER 8 DAY 200.00 1600.00 200.00 1600.00 150.00 1200.00
0059 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 2500.00 5000.00 5300.00 10600.00 4800.00 9600.00
0060 4485000000-E 1170 PORT CONC BARRIER 300 LF 30.00 9000.00 40.00 12000.00 36.00 10800.00
0061 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,000 LF 0.48 3840.00 0.48 3840.00 0.48 3840.00
0062 4835000000-E 1205 PAINT PVT MKG LINES 24" 20 LF 6.75 135.00 6.75 135.00 6.75 135.00
0063 6000000000-E 1605 TEMPORARY SILT FENCE 1,925 LF 2.50 4812.50 2.50 4812.50 2.50 4812.50
0064 6006000000-E 1610 EROS CONTRL STONE CL A 175 TON 50.00 8750.00 49.00 8575.00 35.00 6125.00
0065 6009000000-E 1610 EROS CONTRL STONE CL B 85 TON 50.00 4250.00 54.00 4590.00 40.00 3400.00
0066 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 50.00 4000.00 47.00 3760.00 35.00 2800.00
0067 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1000.00 2000.00 1000.00 2000.00 1000.00 2000.00
0068 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.00 400.00 2.00 400.00 2.00 400.00
0069 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 800.00 800.00 800.00 800.00 800.00 800.00
0070 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 16.00 3200.00 10.00 2000.00
0071 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00 2.00 800.00
0072 6030000000-E 1630 SILT EXCAVATION 130 CY 10.00 1300.00 28.00 3640.00 15.00 1950.00
0073 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 2.00 10000.00 2.00 10000.00 2.00 10000.00
0074 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 6.00 600.00 6.00 600.00
0075 6042000000-E 1632 1/4" HARDWARE CLOTH 160 LF 5.00 800.00 5.00 800.00 5.00 800.00
0076 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 20.00 300.00 20.00 300.00 10.00 150.00



MAR 05, 2018 01:17 PM

46120.3.1

TIP NO

B-5405

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

2:00 PM
FEB 20 2018

0.142 MI

3/ 7

012
C204067

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

DANE CONSTRUCTION INC

CANTON, NC ASHEVILLE, NC MOORESVILLE, NC
0077 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1800.00 3600.00 1800.00 3600.00 1800.00 3600.00
0078 6087000000-E 1660 MOWING 1.5 ACR 200.00 300.00 200.00 300.00 200.00 300.00
0079 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.00 100.00 2.00 100.00
0080 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00
0081 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.00 100.00 2.00 100.00
0082 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 1000.00 1500.00 1000.00 1500.00 1000.00 1500.00
0083 6111000000-E SP  IMPERVIOUS DIKE 120 LF 100.00 12000.00 120.00 14400.00 10.00 1200.00
0084 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 50.00 500.00 25.00 250.00
0085 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 200.00 2600.00 200.00 2600.00 50.00 650.00
0086 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 800.00 1600.00 2500.00 5000.00 2100.00 4200.00
0087 6123000000-E 1670 REFORESTATION 0.1 ACR 5865.00 586.50 5000.00 500.00 5000.00 500.00
STRUCTURE ITEMS
0088 8035000000-N 402 REMV EXIST STR itk Lump Sum 25000.00 77000.00 60000.00
(14+27.00-L-)
0089 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 750.00 1000.00
0090 8096000000-E 450 PILE EXCAVATION IN SOIL 52 LF 200.00 10400.00 200.00 10400.00 600.00 31200.00
0091 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 88 LF 240.00 21120.00 200.00 17600.00 600.00 52800.00
0092 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 75000.00 35000.00 15000.00
(14+27.00-L-)
0093  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 45 CY 1200.00 54000.00 1250.00 56250.00 1500.00 67500.00
0094 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 37000.00 35000.00 19500.00
(14+27.00-L-)
0095 8217000000-E 425 REINF STEEL (BRIDGE) 5512 LB 1.70 9370.40 2.00 11024.00 1.75 9646.00
0096 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1.00 14.00 1500.00 21000.00 1.00 14.00
(HP12X53)
0097 8364000000-E 450 HP12X53 PILES 210 LF 100.00 21000.00 42.00 8820.00 52.75 11077.50
0098 8517000000-E 460 1-*"Xree"CONC PARAPET 120 LF 160.00 19200.00 195.00 23400.00 145.00 17400.00
(1-2" X 2-9 1/2")
0099 8608000000-E 876 RIP RAP Il (2'-0") 136 TON 84.00 11424.00 54.00 7344.00 72.00 9792.00
0100 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 201 SY 4.00 804.00 4.00 804.00 5.00 1005.00
0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 2500.00 14000.00
0102 8763000000-E 430 3-0"X2'-0"PRESTR SLABS 660 LF 200.00 132000.00 170.00 112200.00 350.00 231000.00
0103 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 105 LF 215.00 22575.00 175.00 18375.00 163.00 17115.00
ANODIZED TWO BAR METAL RAIL
CONTRACT TOTAL TOTAL 975272.90 TOTAL 1049803.60 TOTAL 1117488.50
ROADWAY ITEMS SUB-TOTAL 531865.50 SUB-TOTAL 612336.60 SUB-TOTAL 559439.00
STRUCTURE ITEMS SUB-TOTAL 443407.40 SUB-TOTAL 437467.00 SUB-TOTAL 558049.50



MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 417 012
46120.3.1 FEB 20 2018 C204067
TIP NO B-5405 0.142 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0030000000-N

0043000000-N
0050000000-E
0057000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0335200000-E
0335850000-E

0343000000-E
0344000000-E
0396000000-E
0448300000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1491000000-E
1519000000-E
1575000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3045000000-E

800
801
SP

226
226
226
265
270
SP

300
300
305
305

310
310
310
310
340
505
505
545
607
610
610
620
806
815
815
815
815
815
815
838
840
840
846
862
862

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
TYPE Il MODIFIED APPR ik
(14427 -L-)

GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

" DRAINAGE PIPE ELBOW

(15")

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

42" RC PIPE CULV Il

18" RCP CULV CLASS IV

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER

STL BEAM GUARDRAIL

SBGR SHOP CURVED

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

350
350
350
960

CcYy
CcYy
SY
SF

30 TON

90
40
2

24
30
80
72
100
50

SY
LF
EA

LF
LF
LF
LF
LF
CcYy

100 TON
200 TON

280

SY

500 TON
290 TON
40 TON

15
45
200
34
200

162.5
100

EA
CcYy
SY
CcYy
LF
EA
LF
CcYy
EA
EA
LF
LF
LF

57000.00

6820.00

15000.00

90600.00

1.00 1.00
35.00 12250.00
40.00 14000.00
3.00 1050.00
60.00 57600.00
40.00 1200.00
3.00 270.00
70.00 2800.00
250.00 500.00
60.00 1440.00
65.00 1950.00
72.00 5760.00
60.00 4320.00
6.00 600.00
35.00 1750.00
55.00 5500.00
60.00 12000.00
47.95 13426.00
110.00 55000.00
110.00 31900.00
460.00 18400.00
100.00 1500.00
25.00 1125.00
4.50 900.00
60.00 2040.00
14.00 2800.00
150.00 150.00
35.00 210.00
850.00 3825.00
1200.00 1200.00
1000.00 1000.00
45.00 900.00
19.00 3087.50
21.00 2100.00

68043.04

15539.38

14322.68

146945.00

1.15 1.15
21.2423 7434.81
56.2063 19672.21
0.6368 222.88
89.8771 86282.02
34.385 1031.55
6.5251 587.26
49.7152 1988.61
291.0161 582.03
49.7152 1193.16
51.0436 1531.31
174.9935 13999.48
55.8863 4023.81
17.8538 1785.38
13.4131 670.66
28.1031 2810.31
28.1031 5620.62
32.20 9016.00
126.50 63250.00
126.50 36685.00
529.00 21160.00
63.6784 955.18
20.4988 922.45
1.4858 297.16
68.77 2338.18
18.3084 3661.68
290.2888 290.29
18.7464 112.48
884.5534 3980.49
1844.4485 1844.45
591.1575 591.16
39.675 793.50
21.85 3550.63
24.15 2415.00



MAR 05, 2018 01:17 PM

46120.

TIP NO

3.1

B-5405

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

2:00 PM 5/ 7 012
FEB 20 2018 C204067
0.142 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0039
0040
0041
0042
0043

0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

3150000000-N
3195000000-N
3215000000-N
3288000000-N
3563000000-E

3628000000-E
3635000000-E
3649000000-E
3656000000-E
4025000000-E

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4424500000-N
4430000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4810000000-E
4835000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6071020000-E

862
862
SP
SP
SP

876
876
876
876
901

903
904
907
1110
1110
1110
SP
1130
1145
1150
1160
1170
1205
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
1632
SP

ADDIT GUARDRAIL POSTS
GR END TYPE AT-1

GR ANCHOR TYPE 1l

GR END TYPE TL-2

TEMP *" WW FENCE W/POSTS
(477)

RIP RAP, CLASS |

RIP RAP, CLASS I

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN
E

(SJPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
TEMP PORT TRAF SIGNAL SYS
DRUMS

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
POLYACRYLAMIDE (PAM)

5 EA 11.00 55.00

2 EA 600.00 1200.00

4 EA 1850.00 7400.00

2 EA 3250.00 6500.00
310 LF 11.50 3565.00
15 TON 75.00 1125.00
135 TON 80.00 10800.00
25 TON 85.00 2125.00
660 SY 4.50 2970.00
84 SF 28.00 2352.00
190 LF 9.00 1710.00
18 EA 100.00 1800.00
8 EA 2.00 16.00
156 SF 20.00 3120.00
96 SF 9.25 888.00
92 SF 10.00 920.00
1 EA 26000.00 26000.00
40 EA 41.50 1660.00
48 LF 30.00 1440.00
8 DAY 250.00 2000.00

2 EA 4800.00 9600.00
300 LF 36.00 10800.00
8,000 LF 0.48 3840.00
20 LF 6.75 135.00
1,925 LF 3.00 5775.00
175 TON 75.00 13125.00
85 TON 80.00 6800.00
80 TON 65.00 5200.00
2 ACR 2000.00 4000.00
200 LB 2.00 400.00
1 TON 850.00 850.00
200 LF 12.00 2400.00
400 LF 3.00 1200.00
130 CY 28.00 3640.00
5,000 SY 2.75 13750.00
100 SY 3.00 300.00
160 LF 100.00 16000.00
15 LB 10.00 150.00

12.65 63.25
690.00 1380.00
2277.00 9108.00
3737.50 7475.00
13.225 4099.75
45.6263 684.39
58.19 7855.65
45.6263 1140.66
1.0845 715.77
19.8375 1666.35
9.2575 1758.93
79.35 1428.30
26.45 211.60
8.5301 1330.70
24.4663 2348.76
8.5301 784.77
12563.75 12563.75
52.90 2116.00
33.0625 1587.00
297.5625 2380.50
8596.25 17192.50
19.8375 5951.25
0.6348 5078.40
8.9269 178.54
3.3063 6364.63
36.0381 6306.67
45.6263 3878.24
34.385 2750.80
1322.50 2645.00
2.645 529.00
1058.00 1058.00
6.3095 1261.90
2.645 1058.00
18.1858 2364.15
2.645 13225.00
7.935 793.50
6.6125 1058.00
26.45 396.75



MAR 05, 2018 01:17 PM

46120.3.1

TIP NO

B-5405

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087

0088

0089
0090
0091
0092

0093
0094

0095
0096

0097
0098

0099
0100
0101
0102
0103

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8035000000-N

8065000000-N
8096000000-E
8097000000-E
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8763000000-E
8867000000-E

1660
1660
1661
1661
1662
1665
SP

1667
SP

SP

1670

402

SP

450
450
412

420
422

425
450

450
460

876
876
430
430
SP

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR **t#kkirrx
(14+27.00-L-)
ASBESTOS ASSESSMENT

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA *#eex
(14+27.00-L-)
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtritrix
(14+27.00-L-)
REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
HP12X53 PILES

11" CONC PARAPET
(1'-2" X 2'-9 1/2")

RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0" X 2'-0"PRESTR SLABS

GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

2 ACR 3500.00
1.5 ACR 1000.00
50 LB 1.00
0.25 TON 750.00
50 LB 1.00
1.5 TON 750.00
120 LF 125.00
10 MHR 75.00
13 EA 500.00
2 EA 800.00
0.1 ACR 5000.00
Lump Sum
Lump Sum
52 LF 950.00
88 LF 950.00
Lump Sum
45 CY 1000.00
Lump Sum
5512 LB 2.50
14 EA 1200.00
210 LF 35.00
120 LF 125.00
136 TON 70.00
201 Sy 5.50
Lump Sum
660 LF 175.00
105 LF 215.00
TOTAL
SUB-TOTAL

SUB-TOTAL

7000.00
1500.00
50.00
187.50
50.00
1125.00
15000.00
750.00
6500.00
1600.00
500.00

60000.00

4000.00
49400.00
83600.00
25000.00

45000.00
20000.00

13780.00
16800.00

7350.00
15000.00

9520.00
1105.50
5000.00
115500.00
22575.00

1135478.50

641848.00
493630.50

2380.50
264.50
2.645
1058.00
2.645
1322.50
75.00
66.125
264.50
353.7688
6612.50

247.9291
247.9291

1427.0583

2.7962
87.814

41.467
179.5955

30.4175
1.1604

197.0998
353.1075

TOTAL

SUB-TOTAL
SUB-TOTAL

4761.00
396.75
132.25
264.50
132.25

1983.75

9000.00
661.25

3438.50
707.54
661.25

12629.88

1256.38
12892.31
21817.76
60008.44

64217.62
56517.04

15412.65
1229.40

8708.07
21551.46

4136.78
233.24
4575.85
130085.87
37076.29

1153428.54

701079.50
452349.04



MAR 05, 2018 01:17 PM
46120.3.1

TIP NO B-5405

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

TRANSYLVANIA

2:00 PM
FEB 20 2018

0.142 MI

717

012
C204067

BIDDERS IN ORDER

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

DANE CONSTRUCTION INC
PALMETTO INFRASTRUCTURE INC
YOUNG & MCQUEEN GRADING CO INC

a s~ w N e

CONTRACT TOTAL

975272.90
1049803.60
1117488.50
1135478.50
1153428.54



MAR 05, 2018 01:17 PM
46121.3.1

TIP NO B-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

MACON

2:00 PM 1/ 8 013
FEB 20 2018 C204012
0.105 MI

BUCKEYE BRIDGE LLC

DANE CONSTRUCTION INC

OWLE CONSTRUCTION LLC

CANTON, NC MOORESVILLE, NC WHITTIER, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 48115.00 71000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12500.00 8320.00 10000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 18500.00 7615.00 32000.00
(13+86 -L-)
0004 0043000000-N 226 GRADING Lump Sum 92500.00 130580.00 300000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 12.00 4200.00 20.00 7000.00 32.00 11200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 550 CY 15.00 8250.00 12.00 6600.00 32.00 17600.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 350 CY 10.00 3500.00 35.00 12250.00 65.00 22750.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 4.00 1400.00 2.25 787.50 7.00 2450.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 50.00 1500.00 45.00 1350.00 43.00 1290.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 4.00 320.00 2.25 180.00 7.00 560.00
0012 0344000000-E 310 18" SIDE DRAIN PIPE 48 LF 52.00 2496.00 30.00 1440.00 75.00 3600.00
0013 0345000000-E 310 24" SIDE DRAIN PIPE 28 LF 70.00 1960.00 40.00 1120.00 80.00 2240.00
0014 0372000000-E 310 18"RC PIPE CULV Il 52 LF 60.00 3120.00 35.00 1820.00 75.00 3900.00
0015 0396000000-E 310 42"RC PIPE CULV Il 56 LF 120.00 6720.00 70.00 3920.00 265.00 14840.00
0016 0582000000-E 310 15" CS PIPE CULV 0.064" 20 LF 40.00 800.00 35.00 700.00 53.00 1060.00
0017 0588000000-E 310 18" CS PIPE CULV 0.064" 16 LF 60.00 960.00 50.00 800.00 75.00 1200.00
0018 0636000000-E 310 (15(:% I(E)Ié4BE)3W weoest THICK 2 EA 250.00 500.00 175.00 350.00 530.00 1060.00
0019 0636000000-E 310 (18(:% I(E)Ié4BE)3W weoest THICK 2 EA 300.00 600.00 175.00 350.00 650.00 1300.00
0020 0995000000-E 340 PIPE REMOVAL 178 LF 10.00 1780.00 12.00 2136.00 32.00 5696.00
0021 1099500000-E 505 SHALLOW UNDERCUT 50 CY 16.00 800.00 20.00 1000.00 32.00 1600.00
0022 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 30.00 3000.00 30.00 3000.00 37.00 3700.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 40.00 8000.00 32.00 6400.00 37.00 7400.00
0024 1330000000-E 607 INCIDENTAL MILLING 210 SY 45.00 9450.00 45.00 9450.00 50.00 10500.00
0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 490 TON 140.00 68600.00 120.00 58800.00 135.00 66150.00
0026 1519000000-E 610 ASP CONC SURF CRS S9.5B 390 TON 145.00 56550.00 125.00 48750.00 135.00 52650.00
0027 1575000000-E 620 ASP FOR PLANT MIX 50 TON 550.00 27500.00 500.00 25000.00 540.00 27000.00
0028 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 15.00 675.00 20.00 900.00 32.00 1440.00
0029 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.00 800.00 2.25 450.00 7.00 1400.00
0030 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 50.00 1700.00 45.00 1530.00 43.00 1462.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 12.00 2400.00 8.00 1600.00 22.00 4400.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 345.00 345.00 480.00 480.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 12.00 72.00 30.00 180.00 21.00 126.00
0034 2209000000-E 838 ENDWALLS 45 CY 1500.00 6750.00 1150.00 5175.00 1000.00 4500.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1600.00 3200.00 1450.00 2900.00 4800.00 9600.00
0036 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 600.00 600.00 625.00 625.00 850.00 850.00
0037 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 600.00 600.00 625.00 625.00 850.00 850.00
0038 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 100.00 1500.00 75.00 1125.00 100.00 1500.00



MAR 05, 2018 01:17 PM MACON 2:00 PM 2/ 8 013
46121.3.1 FEB 20 2018 C204012

TIP NO B-5406 0.105 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC OWLE CONSTRUCTION LLC
CANTON, NC MOORESVILLE, NC WHITTIER, NC
0039 3030000000-E 862 STL BEAM GUARDRAIL 875 LF 16.50 1443.75 16.50 1443.75 18.00 1575.00
0040 3045000000-E 862 SBGR SHOP CURVED 75 LF 18.50 1387.50 18.50 1387.50 20.00 1500.00
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 15.00 75.00
0042 3195000000-N 862 GREND TYPE AT-1 1 EA 600.00 600.00 600.00 600.00 650.00 650.00
0043 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1600.00 6400.00 1600.00 6400.00 1700.00 6800.00
0044 3288000000-N SP  GREND TYPE TL-2 3 EA 3200.00 9600.00 3200.00 9600.00 3500.00 10500.00
0045 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 310 LF 6.00 1860.00 6.00 1860.00 6.50 2015.00
0046 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 20 EA 24.00 480.00 24.00 480.00 30.00 600.00
0047 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 20 EA 40.00 800.00 40.00 800.00 45.00 900.00
0048 3564000000-E 866 (SE"L (lBQTE";*HIGH, **\WIDE, **OPEN 1 EA 600.00 600.00 600.00 600.00 650.00 650.00
0049 3628000000-E 876 RIP RAP, CLASS | 80 TON 50.00 4000.00 50.00 4000.00 85.00 6800.00
0050 3635000000-E 876 RIP RAP, CLASSII 200 TON 50.00 10000.00 50.00 10000.00 85.00 17000.00
0051 3649000000-E 876 RIP RAP, CLASS B 170 TON 50.00 8500.00 35.00 5950.00 63.00 10710.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,360 SY 4.00 5440.00 2.25 3060.00 7.00 9520.00
0053 4025000000-E 901 E:E?NTR FURN, TYPE **SIGN 70 SF 14.00 980.00 16.40 1148.00 18.00 1260.00
0054 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 201 LF 4.94 992.94 5.15 1035.15 5.50 1105.50
0055 4102000000-N 904 SIGN ERECTION, TYPE E 16 EA 98.00 1568.00 110.00 1760.00 120.00 1920.00
0056 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 15.00 180.00 5.00 60.00 10.00 120.00
0057  4400000000-E 1110 WORK ZONE SIGNS (STAT) 392 SF 7.68 3010.56 12.60 4939.20 13.00 5096.00
0058  4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 SF 10.00 1280.00 8.85 1132.80 13.00 1664.00
0059 4410000000-E 1110 WORK ZONE SIGNS (BARR) 107 SF 5.90 631.30 7.45 797.15 8.00 856.00
0060 4430000000-N 1130 DRUMS 40 EA 50.00 2000.00 42.00 1680.00 75.00 3000.00
0061 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 24.80 2380.80 26.00 2496.00 28.00 2688.00
0062 4455000000-N 1150 FLAGGER 16 DAY 200.00 3200.00 175.00 2800.00 250.00 4000.00
0063  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 500.00 1000.00 12.50 25.00 50.00 100.00
WARNING FLAGS
0064 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,097 LF 0.70 5667.90 0.30 2429.10 0.80 6477.60
0065 4835000000-E 1205 PAINT PVT MKG LINES 24" 106 LF 6.75 715.50 4.00 424.00 8.00 848.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 1,445 LF 2.50 3612.50 2.50 3612.50 3.30 4768.50
0067 6006000000-E 1610 EROS CONTRL STONE CL A 360 TON 50.00 18000.00 35.00 12600.00 53.00 19080.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 260 TON 50.00 13000.00 35.00 9100.00 63.00 16380.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 50.00 7500.00 30.00 4500.00 43.00 6450.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1000.00 1000.00 1000.00 1000.00 1400.00 1400.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 2.00 200.00 3.00 300.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00 800.00 400.00 1300.00 650.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 10.00 2000.00 32.00 6400.00
0074 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00 2.50 1000.00
0075 6030000000-E 1630 SILT EXCAVATION 220 CY 10.00 2200.00 10.00 2200.00 43.00 9460.00

0076 6036000000-E 1631 MATTING FOR EROS CONTROL 4,000 SY 1.80 7200.00 1.80 7200.00 1.80 7200.00



MAR 05, 2018 01:17 PM MACON 2:00 PM 3/8 013
46121.3.1 FEB 20 2018 C204012

TIP NO B-5406 0.105 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC OWLE CONSTRUCTION LLC
CANTON, NC MOORESVILLE, NC WHITTIER, NC
0077 6037000000-E SP  COIR FIBER MAT 100 SY 7.00 700.00 7.00 700.00 6.00 600.00
0078 6042000000-E 1632 1/4"HARDWARE CLOTH 220 LF 5.00 1100.00 5.00 1100.00 6.00 1320.00
0079 6071014000-E SP COIR FIBER WATTLE BARRIER 220 LF 17.00 3740.00 6.50 1430.00 14.00 3080.00
0080 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 20.00 1200.00 8.00 480.00 4.00 240.00
0081 6071030000-E 1640 COIR FIBER BAFFLE 15 LF 8.00 120.00 10.00 150.00 6.00 90.00
0082 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1800.00 3600.00 1800.00 3600.00 2700.00 5400.00
0083 6087000000-E 1660 MOWING 1 ACR 200.00 200.00 200.00 200.00 100.00 100.00
0084 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.00 100.00 4.00 200.00
0085 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00 900.00 225.00
0086 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.00 100.00 7.00 350.00
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1000.00 750.00 1000.00 750.00 1700.00 1275.00
0088 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 50.00 500.00 90.00 900.00
0089 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 50.00 1250.00 110.00 2750.00
0090 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 10.00 80.00 1530.00 12240.00 700.00 5600.00
0091 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 3500.00 350.00
STRUCTURE ITEMS
0092 8049000000-N SP  REMV EXIST STR *rttireix Lump Sum 50000.00 31703.00 94000.00
(13+86.00-L-)
0093 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 1000.00 3000.00
0094 8096000000-E 450 PILE EXCAVATION IN SOIL 25 LF 200.00 5000.00 475.00 11875.00 1200.00 30000.00
0095 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 45 LF 425.00 19125.00 475.00 21375.00 1200.00 54000.00
0096 8121000000-N 412 UNCL STR EXCAV STA e Lump Sum 25000.00 12000.00 6400.00
(13+86.00-L-)
0097  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 448 CY 750.00 33600.00 1500.00 67200.00 1000.00 44800.00
0098 8210000000-N 422 BRG APPR SLAB itk Lump Sum 28000.00 15350.00 26400.00
(13+86.00-L-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 5434 LB 1.40 7607.60 1.45 7879.30 1.50 8151.00
0100 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1.00 14.00 100.00 1400.00 350.00 4900.00
(HP12X53)
0101 8364000000-E 450 HP12X53 PILES 225 LF 72.00 16200.00 40.00 9000.00 140.00 31500.00
0102 8391000000-N 450 STEEL PILE POINTS 14 EA 120.00 1680.00 300.00 4200.00 130.00 1820.00
0103 8517000000-E 460 1'-*"Xree"CONC PARAPET 140 LF 156.00 21840.00 115.00 16100.00 170.00 23800.00
(1-2" X 29 1/2")
0104 8608000000-E 876 RIP RAP Il (2'-0") 260 TON 54.00 14040.00 50.00 13000.00 85.00 22100.00
0105 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 290 SY 4.00 1160.00 2.25 652.50 5.00 1450.00
0106 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 7500.00 3700.00
0107 8763000000-E 430 3-0"X2'-0"PRESTR SLABS 770 LF 170.00 130900.00 240.00 184800.00 195.00 150150.00
0108 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1244 LF 225.00 27990.00 135.00 16794.00 200.00 24880.00

ANODIZED TWO BAR METAL RAIL



MAR 05, 2018 01:17 PM MACON 2:00 PM 4/ 8 013

46121.3.1 FEB 20 2018 C204012

TIP NO B-5406 0.105 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #67 OVER RABBIT CREEK ON SR-1513.
CONTRACT TOTAL TOTAL 936385.35 TOTAL 959092.45 TOTAL 1424404.60
ROADWAY ITEMS SUB-TOTAL 550228.75 SUB-TOTAL 537263.65 SUB-TOTAL 893353.60
STRUCTURE ITEMS SUB-TOTAL 386156.60 SUB-TOTAL 421828.80 SUB-TOTAL 531051.00
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TIP NO B-5406 0.105 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 72980.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 13000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *rtieris Lump Sum 20000.00
(13+86 -L-)
0004 0043000000-N 226 GRADING Lump Sum 275000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 30.00 10500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 550 CY 30.00 16500.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 350 CY 60.00 21000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 6.00 2100.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 40.00 1200.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 6.00 480.00
0012 0344000000-E 310 18" SIDE DRAIN PIPE 48 LF 70.00 3360.00
0013 0345000000-E 310 24" SIDE DRAIN PIPE 28 LF 75.00 2100.00
0014 0372000000-E 310 18"RC PIPE CULV I 52 LF 70.00 3640.00
0015 0396000000-E 310 42"RC PIPE CULV I 56 LF 250.00 14000.00
0016 0582000000-E 310 15" CS PIPE CULV 0.064" 20 LF 50.00 1000.00
0017 0588000000-E 310 18" CS PIPE CULV 0.064" 16 LF 70.00 1120.00
0018 0636000000-E 310 **"CS ELBOW ** THICK 2 EA 500.00 1000.00
(15", 0.064")
0019 0636000000-E 310 **"CS ELBOW *+ THICK 2 EA 600.00 1200.00
(18", 0.064")
0020 0995000000-E 340 PIPE REMOVAL 178 LF 30.00 5340.00
0021 1099500000-E 505 SHALLOW UNDERCUT 50 CY 30.00 1500.00
0022 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 35.00 3500.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 35.00 7000.00
0024 1330000000-E 607 INCIDENTAL MILLING 210 SY 45.00 9450.00
0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 490 TON 125.00 61250.00
0026 1519000000-E 610 ASP CONC SURF CRS S9.5B 390 TON 130.00 50700.00
0027 1575000000-E 620 ASP FOR PLANT MIX 50 TON 500.00 25000.00
0028 2022000000-E 815 SUBDRAIN EXCAVATION 45 Y 30.00 1350.00
0029 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 6.00 1200.00
0030 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 cy 40.00 1360.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 20.00 4000.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 450.00 450.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00
0034 2209000000-E 838 ENDWALLS 45 cY 1800.00 8100.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 4500.00 9000.00
0036 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 800.00 800.00
0037 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 800.00 800.00

0038 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 50.00 750.00
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0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053

0054
0055
0056
0057
0058
0059
0060
0061
0062
0063

0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

3030000000-E
3045000000-E
3150000000-N
3195000000-N
3215000000-N
3288000000-N
3503000000-E
3509000000-E
3515000000-E
3564000000-E

3628000000-E
3635000000-E
3649000000-E
3656000000-E
4025000000-E

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4445000000-E
4455000000-N
4600000000-N

4810000000-E
4835000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E

862
862
862
862
SP

SP

866
866
866
866

876
876
876
876
901

903
904
907
1110
1110
1110
1130
1145
1150
SP

1205
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631

STL BEAM GUARDRAIL
SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR END TYPE AT-1

GR ANCHOR TYPE Il

GR END TYPE TL-2

WOVEN WIRE FENCE 47" FAB

4" TIMBER POSTS 7-6"LONG

5" TIMBER POSTS 8-0"LONG

SGL GATE *HIGH, *W IDE, *OPEN
(47,12, 12

RIP RAP, CLASS |

RIP RAP, CLASS Il

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE **SIGN

E

(SJPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

BARRICADES (TYPE llI)
FLAGGER

GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAGS
PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL

87.5
75

FNQSa

310
20
20

1

LF
LF
EA
EA
EA
EA
LF
EA
EA
EA

80 TON
200 TON
170 TON

1,360
70

201
16
12

392

128

107
40
96

SY
SF

LF
EA
EA
SF
SF
SF
EA
LF

16 DAY

2

8,097
106
1,445

EA

LF
LF
LF

360 TON
260 TON
150 TON

1 ACR

100

LB

0.5 TON

200
400
220
4,000

LF
LF
CcYy
SY

16.50 1443.75
18.50 1387.50
11.00 55.00
600.00 600.00
1600.00 6400.00
3200.00 9600.00
6.00 1860.00
24.00 480.00
40.00 800.00
600.00 600.00
80.00 6400.00
80.00 16000.00
60.00 10200.00
6.00 8160.00
16.40 1148.00
5.15 1035.15
110.00 1760.00
5.00 60.00
12.60 4939.20
8.85 1132.80
7.45 797.15
100.00 4000.00
26.00 2496.00
200.00 3200.00
8.75 17.50
0.30 2429.10
4.00 424.00
2.50 3612.50
50.00 18000.00
60.00 15600.00
40.00 6000.00
1000.00 1000.00
2.00 200.00
800.00 400.00
30.00 6000.00
2.00 800.00
40.00 8800.00
1.80 7200.00



MAR 05, 2018 01:17 PM

46121.3.1

TIP NO

B-5406

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

MACON 2:00 PM 718 013
FEB 20 2018 C204012

0.105 MI

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091

0092

0093
0094
0095
0096

0097
0098

0099
0100

0101
0102
0103

0104
0105
0106
0107
0108

6037000000-E
6042000000-E
6071014000-E
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8049000000-N

8065000000-N
8096000000-E
8097000000-E
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8391000000-N
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8763000000-E
8867000000-E

SP
1632
SP
SP
1640
1660
1660
1661
1661
1662
1665
1667
SP
SP
1670

SP

SP

450
450
412

420
422

425
450

450
450
460

876
876
430
430
SP

COIR FIBER MAT

1/4" HARDWARE CLOTH

COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR #reniins
(13+86.00-L-)

ASBESTOS ASSESSMENT

PILE EXCAVATION IN SOIL

PILE EXCAVATION NOT IN SOIL
UNCL STR EXCAV STA *rx
(13+86.00-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtrtriix
(13+86.00-L-)

REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

HP12X53 PILES

STEEL PILE POINTS

11wy CONC PARAPET
(1-2" X 2-9 1/2")

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS

3-0" X 2-0"PRESTR SLABS

GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

100
220
220
60
15

SY
LF
LF
LB
LF

2 ACR
1 ACR

50

LB

0.25 TON

50

LB

0.75 TON
10 MHR

25
8

EA
EA

0.1 ACR

Lump Sum

Lump Sum
25
45
Lump Sum

44.8
Lump Sum

5,434
14

225
14
140

LF
LF

CcYy

LB
EA

LF
EA
LF

260 TON

290

Lump Sum
770

124.4

SY

LF
LF

7.00 700.00
5.00 1100.00
17.00 3740.00
20.00 1200.00
8.00 120.00
1800.00 3600.00
200.00 200.00
2.00 100.00
800.00 200.00
2.00 100.00
1000.00 750.00
50.00 500.00
100.00 2500.00
1500.00 12000.00
5000.00 500.00
142500.00

750.00

200.00 5000.00
350.00 15750.00
67000.00

1550.00 69440.00
40000.00

2.25 12226.50
2000.00 28000.00
50.00 11250.00
275.00 3850.00
220.00 30800.00
90.00 23400.00
6.00 1740.00
2500.00

200.00 154000.00
200.00 24880.00
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TIP NO B-5406 0.105 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

CONTRACT TOTAL TOTAL 1467285.15
ROADWAY ITEMS SUB-TOTAL 834198.65
STRUCTURE ITEMS SUB-TOTAL 633086.50
BIDDERS IN ORDER CONTRACT TOTAL
BUCKEYE BRIDGE LLC 1 936385.35
DANE CONSTRUCTION INC 2 959092.45
OWLE CONSTRUCTION LLC 3 1424404.60
NHM CONSTRUCTORS LLC 4 1467285.15



